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ADVERTISEMENT FOR BIDS 
VILLAGE OF VILLA PARK 

FRIDAY, SEPTEMBER 29, 2017 

PROJECT:  2017 PAVEMENT PATCHING PROGRAM 
This project consists of the completion of hot-mix asphalt pavement patching on various 
streets in the Village of Villa Park.  The scope of work includes approximately 6,400 
square yards of Class D Patches, 2 Inch; approximately 640 square yards of Class D 
Patches, 2 Inch, 2 Foot Width; and approximately 420 square yards of Class D Patches, 
6 Inch; along with structure adjustments, frames and lids, traffic control and protection, 
and other related and incidental work. 

BID DEADLINE:  THURSDAY, OCTOBER 12, 2017, 10:00 A.M. LOCAL TIME 
The Village reserves the right to extend the Bid Deadline from this date and time to 
accept Bids submitted after the Bid Deadline, as the Village, in its sole discretion, 
determines is in the best interest of the Village. 

NOTICE:  Separate, sealed proposals for the 2017 PAVEMENT PATCHING 
PROGRAM will be received by the Village of Villa Park, Illinois, at the reception desk of 
the Public Works Department, 11 West Home Avenue, Villa Park, Illinois, 60181, until 
the Bid Deadline.  Immediately thereafter, the proposals will be publicly opened and 
read aloud at the offices of the Public Works Department.  Notwithstanding the 
foregoing, the Village reserves the right to defer, postpone, delay, or reschedule the Bid 
Opening for such time and to such date as the Village, in its sole discretion, determines 
is in the best interest of the Village. 

Proposals shall be submitted in accordance with the Bidding Documents prepared by 
the Village of Villa Park, 11 West Home Avenue, Villa Park, Illinois 60181. 

BIDDER QUALIFICATIONS:  Bidders, in submitting a Bid, shall comply with all 
applicable Federal, State and Local laws and requirements; shall provide 
documentation of that compliance in accordance with the requirements of the Contract 
Documents or as requested be the Village; and, in submitting a Bid, Bidders affirm that 
they are qualified under all applicable laws and requirements to do so, and agree to be 
bound by the determination of the Village as to Bidder’s compliance and qualifications. 

BID SECURITY:  Bid security in the amount of not less than five percent (5%) of the Bid 
shall accompany each Bid in accordance with the Bidding Documents. 

CONTRACT SECURITY:  The Bidder to whom a Contract is awarded shall be required 
to furnish both a Performance Bond and a Payment Bond acceptable to the Village for 
one-hundred percent (100%) of the Contract Price, in accordance with the requirements 
of the Contract Documents. NO
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RIGHTS RESERVED:  The Village will select the lowest, most responsible bidder.  The 
Village reserves the right to reject any and all Bids, to waive any informalities or 
technicalities in bidding, and to accept the Bid which best serves the interests of the 
Village.  The Village shall, in its sole discretion, determine what does or does not 
constitute an informality or technicality, and, in submitting a Bid, Bidder agrees to be 
bound by that determination. 

The Village may make such investigations as it deems necessary to determine the 
ability of the Bidder to perform the Work, and the Bidder shall furnish to the Village all 
such information and data for this purpose as the Village may request.  The Village 
reserves the right to reject any Bid if the evidence submitted by, or investigation of, 
such Bidder fails to satisfy the Village that such Bidder is properly qualified to carry out 
the obligations of the Agreement and to complete the Work contemplated therein. 

WAGE RATES:  All applicable laws, ordinances, and the rules and regulations of all 
authorities having jurisdiction over construction of the PROJECT shall apply to the 
contract throughout. 

CONTRACT DOCUMENTS:  The Bidding Documents are on file for inspection at the 
office of the Village of Villa Park Public Works Department, 11 West Home Avenue, Villa 
Park, Illinois, 60181, and may also be obtained from the Village of Villa Park Public 
Works Department at the address listed above for a non-refundable fee of twenty 
dollars ($20.00). 

PUBLISHED BY AUTHORITY OF THE VILLAGE OF VILLA PARK, DUPAGE 
COUNTY, ILLINOIS. 

 
 

BY:   
Vydas Juskelis, P.E. 
Director of Public Works 
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NOTICE TO BIDDERS 

County DuPage 
Local Public Agency Villa Park 

Project 2017 Pavement Patching 
Route Various 

 

Sealed proposals for the improvement described below will be received at the office of Villa Park Public Works Department, 
11 West Home Avenue, Villa Park, Illinois 60181 until 10:00 AM  on  October 12, 2017 

Address  Time  Date 
 

Sealed proposals will be opened and read publicly at the office of Villa Park Public Works Department, 
11 West Home Avenue, Villa Park, Illinois 60181 at 10:00 AM  on  October 12, 2017 

Address  Time  Date 
 

DESCRIPTION OF WORK 
Name 2017 Pavement Patching Program Length: N/A feet ( N/A miles) 
Location Various Locations, Village of Villa Park, DuPage County, Illinois 
Proposed Improvement This project consists of the completion of hot-mix asphalt pavement patching on various streets in the 
Village of Villa Park. 
 

1. Plans and proposal forms will be available in the office of the Villa Park Public Works Department 
 11 West Home Avenue, Villa Park, Illinois 60181; Phone:  (630) 834-8505 
 Address 

2.  Prequalification 
If checked, the 2 low bidders must file within 24 hours after the letting an “Affidavit of Availability” (Form BC 57), in 
duplicate, showing all uncompleted contracts awarded to them and all low bids pending award for Federal, State, County, 
Municipal and private work.  One original shall be filed with the Awarding Authority and one original with the IDOT District 
Office. 

3. The Awarding Authority reserves the right to waive technicalities and to reject any or all proposals as provided in BLRS 
Special Provision for Bidding Requirements and Conditions for Contract Proposals.  

4. The following BLR Forms  shall be returned by the bidder to the Awarding Authority:  
a. BLR 12200: Local Public Agency Formal Contract Proposal 
b. BLR 12200a Schedule of Prices 
c. BLR 12230: Proposal Bid Bond (if applicable) 
d. BLR 12325: Apprenticeship or Training Program Certification 
e. BLR 12326: Affidavit of Illinois Business Office 

5. The quantities appearing in the bid schedule are approximate and are prepared for the comparison of bids.  Payment to 
the Contractor will be made only for the actual quantities of work performed and accepted or materials furnished 
according to the contract.  The scheduled quantities of work to be done and materials to be furnished may be increased, 
decreased or omitted as hereinafter provided. 

6. Submission of a bid shall be conclusive assurance and warranty the bidder has examined the plans and understands all 
requirements for the performance of work.  The bidder will be responsible for all errors in the proposal resulting from 
failure or neglect to conduct an in depth examination.  The Awarding Authority will, in no case be responsible for any 
costs, expenses, losses or changes in anticipated profits resulting from such failure or neglect of the bidder. 

7. The bidder shall take no advantage of any error or omission in the proposal and advertised contract. 

8. If a special envelope is supplied by the Awarding Authority, each proposal should be submitted in that envelope furnished 
by the Awarding Agency and the blank spaces on the envelope shall be filled in correctly to clearly indicate its contents.  
When an envelope other than the special one furnished by the Awarding Authority is used, it shall be marked to clearly 
indicate its contents.  When sent by mail, the sealed proposal shall be addressed to the Awarding Authority at the address 
and in care of the official in whose office the bids are to be received.  All proposals shall be filed prior to the time and at 
the place specified in the Notice to Bidders.  Proposals received after the time specified will be returned to the bidder 
unopened. 

9. Permission will be given to a bidder to withdraw a proposal if the bidder makes the request in writing or in person before 
the time for opening proposals. 
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PROPOSAL 

County DuPage 
Local Public Agency Village of Villa Park 

Project 2017 Pavement Patching 
Route Various 

 

1. Proposal of       
       
 for the improvement of the above section by the construction of hot-mix asphalt pavement patching on various streets in the  
 Village of Villa Park. 
       
       
 a total distance of N/A feet, of which a distance of N/A feet, ( N/A miles) are to be improved. 

2. The plans for the proposed work are those prepared by the Village of Villa Park 
 and approved by the Village of Villa Park on September 29, 2017 

3. The specifications referred to herein are those prepared by the Department of Transportation and designated as 
“Standard Specifications for Road and Bridge Construction” and the “Supplemental Specifications and Recurring Special 
Provisions” thereto, adopted and in effect on the date of invitation for bids. 

4. The undersigned agrees to accept, as part of the contract, the applicable Special Provisions indicated on the “Check 
Sheet for Recurring Special Provisions” contained in this proposal. 

5. The undersigned agrees to complete the work within 21 calendar days or by November 22, 2017, 
 whichever is earlier, unless additional time is granted in accordance with the specifications. 

6. A proposal guaranty in the proper amount, as specified in BLRS Special Provision for Bidding Requirements and 
Conditions for Contract Proposals, will be required.  Bid Bonds will be allowed as a proposal guaranty. Accompanying this 
proposal is either a bid bond if allowed, on Department form BLR 12230 or a proposal guaranty check, complying with the 
specifications, made payable to: 

 Village Treasurer of the Village of Villa Park 

The amount of the check is 5% of Bid (       ). 
 
7.   In the event that one proposal guaranty check is intended to cover two or more proposals, the amount must be equal to 

the sum of the proposal guaranties, which would be required for each individual proposal.  If the proposal guaranty check 
is placed in another proposal, it will be found in the proposal for: Section Number N/A. 

8. The successful bidder at the time of execution of the contract will  be required to deposit a contract bond for the full 
amount of the award.  When a contract bond is not required, the proposal guaranty check will be held in lieu thereof. If this 
proposal is accepted and the undersigned fails to execute a contract and contract bond as required, it is hereby agreed 
that the Bid Bond or check shall be forfeited to the Awarding Authority. 

9. Each pay item should have a unit price and a total price.  If no total price is shown or if there is a discrepancy between the 
product of the unit price multiplied by the quantity, the unit price shall govern.  If a unit price is omitted, the total price will 
be divided by the quantity in order to establish a unit price. 

10. A bid will be declared unacceptable if neither a unit price nor a total price is shown. 
11. The undersigned submits herewith the schedule of prices on BLR 12200a covering the work to be performed under this 

contract. 
12. The undersigned further agrees that if awarded the contract for the sections contained in the combinations on 

BLR 12200a, the work shall be in accordance with the requirements of each individual proposal for the multiple bid 
specified in the Schedule for Multiple Bids below. 
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County
Local Public Agency

Project
Route

Total

Item 
No. Items Unit Quantity Total

1 CLASS D PATCHES, 2 INCH SQ YD 6,400

2 CLASS D PATCHES, 2 INCH, 
2 FOOT WIDTH SQ YD 640

3 CLASS D PATCHES, 6 INCH SQ YD 420

4 FRAMES AND LIDS TO BE 
ADJUSTED EACH 5

5 FRAMES AND LIDS, TYPE 1, 
CLOSED LID EACH 4

6 TRAFFIC CONTROL AND 
PROTECTION (SPECIAL) L SUM 1

7 WATER USAGE DEDUCTION TGAL 100 ($885.00)

8 WATER USAGE CREDIT TGAL 100 $885.00

DuPage

(For complete information covering these items, see plans and specifications)

SCHEDULE OF PRICES

$8.85

Various
2017 Pavement Patching
Villa Park

Schedule for Multiple Bids
Sections Included in Combinations

Unit Price

Combination Letter

($8.85)

Bidder's Proposal for making Entire Improvements  

Schedule for Single Bid

Printed 2017-09-27 Page 5-1 BLR 12200a (01/08/14)
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CONTRACTOR CERTIFICATIONS 

County DuPage 
Local Public Agency Village of Villa Park 

Project 2017 Pavement Patching 
Route Various 

 

The certifications hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should 
the Department enter into the contract with the bidder. 

1. Debt Deliquency. The bidder or contractor or subcontractor, respectively, certifies that it is not delinquent in the payment of 
any tax administered by the Department of Revenue unless the individual or other entity is contesting, in accordance with 
the procedures established by the appropriate revenue Act, its liability for the tax or the amount of tax. Making a false 
statement voids the contract and allows the Department to recover all amounts paid to the individual or entity under the 
contract in a civil action.  

2. Bid-Rigging or Bid Rotating. The bidder or contractor or subcontractor, respectively, certifies that it is not barred from 
contracting with the Department by reason of a violation of either 720 ILCS 5/33E-3 or 720 ILCS 5/33E-4. 

A violation of Section 33E-3 would be represented by a conviction of the crime of bid-rigging which, in addition to Class 3 
felony sentencing, provides that any person convicted of this offense or any similar offense of any state or the United States 
which contains the same elements as this offense shall be barred for 5 years from the date of conviction from contracting 
with any unit of State or local government.  No corporation shall be barred from contracting with any unit of State or local 
government as a result of a conviction under this Section of any employee or agent of such corporation if the employee so 
convicted is no longer employed by the corporation and: (1) it has been finally adjudicated not guilty or (2) if it demonstrates 
to the governmental entity with which it seeks to contract and that entity finds that the commission of the offense was neither 
authorized, requested, commanded, nor performed by a director, officer or a high managerial agent in behalf of the 
corporation. 

A violation of Section 33E-4 would be represented by a conviction of the crime of bid-rotating which, in addition to Class 2 
felony sentencing, provides that any person convicted of this offense or any similar offense of any state or the United States 
which contains the same elements as this offense shall be permanently barred from contracting with any unit of State or 
local government.  No corporation shall be barred from contracting with any unit of State or local government as a result of a 
conviction under this Section of any employee or agent of such corporation if the employee so convicted is no longer 
employed by the corporation and: (1) it has been finally adjudicated not guilty or (2) if it demonstrates to the governmental 
entity with which it seeks to contract and that entity finds that the commission of the offense was neither authorized, 
requested, commanded, nor performed by a director, officer or a high managerial agent in behalf of the corporation. 

3. Bribery.  The bidder or contractor or subcontractor, respectively, certifies that it has not been convicted of bribery or 
attempting to bribe an officer or employee of the State of Illinois or any unit of local government, nor has the firm made an 
admission of guilt of such conduct which is a matter of record, nor has an official, agent, or employee of the firm committed 
bribery or attempted bribery on behalf of the firm and pursuant to the direction or authorization of a responsible official of the 
firm.  

4. Interim Suspension or Suspension. The bidder or contractor or subcontractor, respectively, certifies that it is not currently 
under a suspension as defined in Subpart I of Title 44 Subtitle A Chapter III Part 6 of the Illinois Administrative Code. 
Furthermore, if suspended prior to completion of this work, the contract or contracts executed for the completion of this work 
may be cancelled.   
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SIGNATURES 

County DuPage 
Local Public Agency Village of Villa Park 

Project 2017 Pavement Patching 
Route Various 

 

(If an individual) 
 

Signature of Bidder  
 

Business Address       
      

 

(If a partnership) 
Firm Name       

 
Signed By  

 
Business Address       

       
 
       
 
       

Inset Names and Addressed of All Partners  
       
  
       
 

(If a corporation) 
Corporate Name       

 
Signed By  

 President 

Business Address       
       
 
 

President       
 

Insert Names of Officers Secretary       
 

Treasurer       
 
 
 
Attest:   
 Secretary 
 

{
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IV. Except for any work identified above, any bidder or subcontractor that shall perform all or part of the work of the 
contract or deliver and install proposal solely by individual owners, partners or members and not by employees to 
whom the payment of prevailing rates of wages would be required, check the following box, and identify the 
owner/operator workforce and positions of ownership.   

The requirements of this certification and disclosure are a material part of the contract, and the contractor shall require this 
certification provision to be included in all approved subcontracts.  The bidder is responsible for making a complete report 
and shall make certain that each type of work or craft job category that will be utilized on the project is accounted for and 
listed.  The Department at any time before or after award may require the production of a copy of each applicable 
Certificate of Registration issued by the United States Department of Labor evidencing such participation by the contractor 
and any or all of its subcontractors.  In order to fulfill the participation requirement, it shall not be necessary that any 
applicable program sponsor be currently taking or that it will take applications for apprenticeship, training or employment 
during the performance of the work of this contract or deliver and install proposal. 

 
 Bidder:       By: 
 (Signature) 
 Address:       Title: 
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 Affidavit of Availability 
 For the Letting of  10/12/2017 

Instructions:  Complete this form by either typing or using black ink.  "Authorization to Bid" will not be issued 
unless both sides of this form are completed in detail.  Use additional forms as needed to list all work. 

 
Part I. Work Under Contract 
 
 List below all work you have under contract as either a prime contractor or a subcontractor.  It is required to include all pending low bids not yet awarded 
or rejected.  In a joint venture, list only that portion of the work which is the responsibility of your company.  The uncompleted dollar value is to be based upon 
the most recent engineer's or owners estimate, and must include work subcontracted to others.  If no work is contracted, show NONE. 

1 2 3 4 Awards Pending 

Contract Number                               

Contract With                               

Estimated Completion Date                               

Total Contract Price                               Accumulated 
Totals 

Uncompleted Dollar Value if Firm is 
the Prime Contractor                                

Uncompleted Dollar Value if Firm is 
the Subcontractor                                

Total Value of All Work  

Part II. Awards Pending and Uncompleted Work to be done with your own forces. 

 List below the uncompleted dollar value of work for each contract and awards pending to be completed with your own forces.  All work 
subcontracted to others will be listed on the reverse of this form.  In a joint venture, list only that portion of the work to be done by your 
company.  If no work is contracted, show NONE. 

Accumulated 
Totals 

Earthwork                                

Portland Cement Concrete Paving                                

HMA Plant Mix                                

HMA Paving                                

Clean & Seal Cracks/Joints                                

Aggregate Bases & Surfaces                                

Highway, R.R. and Waterway Structures                                

Drainage                                

Electrical                                

Cover and Seal Coats                                

Concrete Construction                                

Landscaping                                

Fencing                                

Guardrail                                

Painting                                

Signing                                

Cold Milling, Planning & Rotomilling                                

Demolition                                

Pavement Markings (Paint)                                

Other Construction (List)                                

                                    $   0.00 

Totals   
Disclosure of this information is REQUIRED to accomplish the statutory purpose as outlined in the “Illinois Procurement Code."  Failure to comply will result in 
non-issuance of an "Authorization To Bid."  This form has been approved by the State Forms Management Center. 

Bureau of Construction 
2300 South Dirksen Parkway/Room 322 
Springfield, Illinois  62764 
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Part III. Work Subcontracted to Others. 

 For each contract described in Part I, list all the work you have subcontracted to others.

1 2 3 4 Awards Pending 

Subcontractor                          

Type of Work                          

Subcontract Price                               

Amount 
Uncompleted                               

Subcontractor                          

Type of Work                          

Subcontract Price                               

Amount 
Uncompleted                               

Subcontractor                          

Type of Work                          

Subcontract Price                               

Amount 
Uncompleted                               

Subcontractor                          

Type of Work                          

Subcontract Price                               

Amount 
Uncompleted                               

Subcontractor                          

Type of Work                          

Subcontract Price                               

Amount 
Uncompleted                               

Total Uncompleted      

I, being duly sworn, do hereby declare that this affidavit is a true and correct statement relating to ALL uncompleted contracts of the 
undersigned for Federal, State, County, City and private work, including ALL subcontract work, ALL pending low bids not yet awarded 
or rejected and ALL estimated completion dates. 

Subscribed and sworn to before me 
this       day of       ,       Type or Print Name
  Officer or Director  Title 

 
 

Signed 
 

Notary Public  
My commission expires        
 

Company       
(Notary Seal) 

 
Address       
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Printed 9/28/2017                                                                                             Page 2 of 2  BLR 12320 (Rev. 01/09/14) 
 

 

County DuPage 
Local Public Agency Village of Villa Park 

Project 2017 Pavement Patching 
Route Various 

 

1.  THIS AGREEMENT, made and concluded the       day of       , 
 Month and Year 

between the Village of Villa Park 
 

acting by and through its Board of Trustees known as the party of the first part, and 
 

      his/their executors, administrators, successors or assigns, 
 

known as the party of the second part. 
 

2.  Witnesseth:  That for and in consideration of the payments and agreements mentioned in the Proposal hereto attached, to 
be made and performed by the party of the first part, and according to the terms expressed in the Bond referring to these 
presents, the party of the second part agrees with said party of the first part at his/their own proper cost and expense to do 
all the work, furnish all materials and all labor necessary to complete the work in accordance with the plans and 
specifications hereinafter described, and in full compliance with all of the terms of this agreement and the requirements of 
the Engineer under it. 

 

3. And it is also understood and agreed that the LPA Formal Contract Proposal, Special Provisions, Affidavit of Illinois 
Business Office, Apprenticeship or Training Program Certification, and Contract Bond hereto attached, and the Plans for 
the 2017 Pavement Patching Program, in the Village of Villa Park, approved by the Village of Villa Park on 
September 29, 2017, are essential documents of this contract and are a part hereof. 
 

4.  IN WITNESS WHEREOF, The said parties have executed these presents on the date above mentioned. 
 

Attest: The Village of Villa Park 
 

Village Clerk By  
 Party of the First Part 
(Seal) 
 (If a Corporation) 
 

 Corporate Name  
 

 By  
  President Party of the Second Part 
 

 (If a Co-Partnership) 
 

Attest:  
 

  
 Secretary 

  
 

 Partners doing Business under the firm name of  
 

  
 Party of the Second Part 

 

 (If an individual) 
 

 
 Party of the Second Part 
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IN TESTIMONY WHEREOF, the said PRINCIPAL and the said SURETY have caused this instrument to be 
signed by their respective officers this       day of       A.D.       
 

PRINCIPAL 
 

      
(Company Name)  (Company Name) 

 

By:   By:  
(Signature & Title) (Signature & Title) 

 

Attest:  Attest:
 (Signature & Title) (Signature & Title) 
     (If PRINCIPAL is a joint venture of two or more contractors, the company names and authorized signature of each contractor must be 
affixed.)  
 

STATE OF ILLINOIS, 
 

COUNTY OF       
 

     I,        , a Notary Public in and for said county, do hereby certify that 
 

      
 

      
(Insert names of individuals signing on behalf or PRINCIPAL) 

 

 who are each personally known to me to be the same persons whose names are subscribed to the foregoing instrument on behalf 
of PRINCIPAL, appeared before me this day in person and acknowledged respectively, that they signed and delivered said 
instrument as their free and voluntary act for the uses and purposes therein set forth. 

 Given under my hand and notarial seal this day of A.D. 
 

     My commission expires        (SEAL)  Notary Public 
 

SURETY
 

       By:  
(Name of Surety) (Signature of Attorney-in-Fact) 

 

STATE OF ILLINOIS, (SEAL)  

COUNTY OF        
 

     I,        , a Notary Public in and for said county, do hereby certify that 
 

      
 

      
(Insert names of individuals signing on behalf or SURETY) 

 
 who are each personally known to me to be the same persons whose names are subscribed to the foregoing instrument on behalf 

of SURETY, appeared before me this day in person and acknowledged respectively, that they signed and delivered said 
instrument as their free and voluntary act for the uses and purposes therein set forth. 

 Given under my hand and notarial seal this day of A.D. 
 
 

     My commission expires        (SEAL)  Notary Public 
 

 
Approved this       day of , A.D.       
 
Attest: 
 
 Village of Villa Park
 (Awarding Authority) 

Village Clerk
 (Chairman/Mayor/President) 
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INDEX
FOR

SUPPLEMENTAL SPECIFICATIONS
AND RECURRING SPECIAL PROVISIONS

Adopted January 1, 2017

This index contains a listing of SUPPLEMENTAL SPECIFICATIONS, frequently used 
RECURRING SPECIAL PROVISIONS, and LOCAL ROADS AND STREETS 
RECURRING SPECIAL PROVISIONS.

ERRATA Standard Specifications for Road and Bridge Construction
(Adopted 4-1-16)  (Revised 1-1-17)

SUPPLEMENTAL SPECIFICATIONS

Std. Spec. Sec. Page No.
106 Control of Materials ........................................................................... 1
403 Bituminous Surface Treatment (Class A-1, A-2, A-3) .......................... 2
420 Portland Cement Concrete Pavement ................................................ 3
502 Excavation for Structures .................................................................. 5
503 Concrete Structures .......................................................................... 7
504 Precast Concrete Structures .............................................................. 10
542 Pipe Culverts .................................................................................... 11
586 Sand Backfill for Vaulted Abutments .................................................. 12
670 Engineer’s Field Office and Laboratory .............................................. 14
704 Temporary Concrete Barrier .............................................................. 15
888 Pedestrian Push-Button ..................................................................... 17

1003 Fine Aggregates ............................................................................... 18
1004 Coarse Aggregates ........................................................................... 19
1006 Metals .............................................................................................. 21
1020 Portland Cement Concrete ................................................................ 22
1103 Portland Cement Concrete Equipment ............................................... 24
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Check Sheet For Recurring 
Special Provisions 

Date Adopted 01/01/2017Printed 09/27/17

The Following Recurring Special Provisions Indicated By An “X” Are Applicable To This Contract And Are Included By 
Reference: 
  

Recurring Special Provisions 

Check Sheet #  Page No. 
 
1  Additional State Requirements for Federal-Aid Construction Contracts 26 
2  Subletting of Contracts (Federal-Aid Contracts) 29 
3  EEO 30 
4  Specific EEO Responsibilities Non Federal-Aid Contracts 40 
5  Required Provisions - State Contracts 45 
6  Asbestos Bearing Pad Removal 51 
7  Asbestos Waterproofing Membrane and Asbestos Hot-Mix Asphalt Surface Removal 52 
8  Temporary Stream Crossings and In-Stream Work Pads 53 
9  Construction Layout Stakes Except for Bridges 54 
10  Construction Layout Stakes 57 
11  Use of Geotextile Fabric for Railroad Crossing 60 
12  Subsealing of Concrete Pavements 62 
13  Hot-Mix Asphalt Surface Correction 66 
14  Pavement and Shoulder Resurfacing 68 
15  Patching with Hot-Mix Asphalt Overlay Removal 69 
16  Polymer Concrete 70 
17  PVC Pipeliner 72 
18  Bicycle Racks 73 
19  Temporary Portable Bridge Traffic Signals 75 
20  Work Zone Public Information Signs 77 
21  Nighttime Inspection of Roadway Lighting 78 
22  English Substitution of Metric Bolts 79 
23  Calcium Chloride Accelerator for Portland Cement Concrete 80 
24  Quality Control of Concrete Mixtures at the Plant 81 
25  Quality Control/Quality Assurance of Concrete Mixtures 89 
26  Digital Terrain Modeling for Earthwork Calculations 105 
27  Reserved 107 
28  Preventive Maintenance  - Bituminous Surface Treatment 108 
29  Preventive Maintenance  - Cape Seal 114 
30  Preventive Maintenance  - Micro-Surfacing 129 
31  Preventive Maintenance  - Slurry Seal 140 
32  Temporary Raised Pavement Markers 149 
33  Restoring Bridge Approach Pavements Using High-Density Foam 150 
34         Portland Cement Concrete Inlay or Overlay           153
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Printed 09/27/17 Date Adopted 01/01/2017

The Following Local Roads And Streets Recurring Special Provisions Indicated By An “X” Are Applicable To This Contract 
And Are Included By Reference: 
  

Local Roads And Streets Recurring Special Provisions 
 

Check Sheet #        Page No. 

LRS 1  Reserved 158 
LRS 2  Furnished Excavation 159 
LRS 3  Work Zone Traffic Control Surveillance 160 
LRS 4  Flaggers in Work Zones 161 
LRS 5  Contract Claims 162 
LRS 6  Bidding Requirements and Conditions for Contract Proposals       163 

LRS 7  Bidding Requirements and Conditions for Material Proposals       169 
LRS 8  Reserved 175 
LRS 9  Bituminous Surface Treatments 176 
LRS 10  Reserved 177 
LRS 11  Employment Practices 178 
LRS 12  Wages of Employees on Public Works       180 
LRS 13  Selection of Labor 182 
LRS 14  Paving Brick and Concrete Paver Pavements and Sidewalks 183 
LRS 15  Partial Payments 186 
LRS 16  Protests on Local Lettings       187 
LRS 17  Substance Abuse Prevention Program       188 
LRS 18  Multigrade Cold Mix Asphalt 189 
 

NO
T 

FO
R 

BI
D



 

NO
T 

FO
R 

BI
D



2017 PAVEMENT PATCHING PROGRAM 
VILLAGE OF VILLA PARK 

1 

 

INDEX OF SPECIAL PROVISIONS 

TITLE PAGE NO. 

SPECIAL PROVISIONS ................................................................................................. 1 

DEFINITIONS ................................................................................................................. 1 

LOCATION OF PROJECT .............................................................................................. 1 

DESCRIPTION OF PROJECT ........................................................................................ 1 

GENERAL SPECIAL PROVISIONS ............................................................................... 3 

QUALIFICATIONS OF BIDDERS.................................................................................... 3 

BID PRICE LIMITATIONS ............................................................................................... 5 

BIDS TO REMAIN SUBJECT TO ACCEPTANCE .......................................................... 6 

SUBCONTRACTORS ..................................................................................................... 6 

INSURANCE ................................................................................................................... 6 

INCREASED OR DECREASED QUANTITIES ............................................................... 7 

MOBILIZATION ............................................................................................................... 7 

WORKING HOURS ......................................................................................................... 7 

HOLIDAYS ...................................................................................................................... 7 

PUBLIC CONVENIENCE AND SAFETY (D–1) ............................................................... 8 

OPERATION OF WATER DISTRIBUTION FACILITIES ................................................. 8 

CONSTRUCTION SAFETY AND HEALTH STANDARDS .............................................. 8 
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MAINTENANCE WARRANTY ......................................................................................... 9 

MAINTENANCE OF ROADWAYS ................................................................................ 10 

KEEPING ROADS OPEN TO TRAFFIC ....................................................................... 10 

RESPONSIBILITY FOR VANDALISM ........................................................................... 10 

USE OF FIRE HYDRANTS ........................................................................................... 11 

PROTECTION OF EXISTING DRAINAGE FACILITIES DURING CONSTRUCTION... 12 
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PAY ITEM SPECIAL PROVISIONS .............................................................................. 13 

PAY ITEM #01 – CLASS D PATCHES, 2 INCH ............................................................ 13 

PAY ITEM #02 – CLASS D PATCHES, 2 INCH, 2 FOOT WIDTH ................................ 14 

PAY ITEM #03 – CLASS D PATCHES, 6 INCH ............................................................ 14 

PAY ITEM #04 – FRAMES AND LIDS TO BE ADJUSTED ........................................... 16 

PAY ITEM #05 – FRAMES AND LIDS, TYPE 1, CLOSED LID ..................................... 17 

PAY ITEM #06 – TRAFFIC CONTROL AND PROTECTION (SPECIAL)...................... 18 

PAY ITEM #07 – WATER USAGE DEDUCTION .......................................................... 19 

PAY ITEM #08 – WATER USAGE CREDIT .................................................................. 20 

 

SPECIAL PROVISION FOR INSURANCE (LR 107-4) 

BDE SPECIAL PROVISIONS 

APPENDIX A:  PREVAILING WAGE RATES 
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SPECIAL PROVISIONS 

The following Special Provisions supplement the “Standard Specifications for Road and 
Bridge Construction”, adopted April 1, 2016 (referred to hereinafter as the Standard 
Specifications); the “Supplemental Specifications and Recurring Special Provisions”, 
adopted January 1, 2017; the latest edition of the “Illinois Manual on Uniform Traffic 
Control Devices For Streets and Highways” (IMUTCD); and the “Standard 
Specifications for Water and Sewer Construction in Illinois”, 7th Edition, 2014 (referred to 
hereinafter as the Water and Sewer Specifications).  In case of conflict with any part or 
parts of said Specifications, these Special Provisions shall take precedence and shall 
govern.  Where no conflict exists, the said Specifications shall apply to this Contract as 
if repeated in their entirety herein. 

DEFINITIONS 

Contractor.  The individual, firm, partnership, joint venture, or corporation contracting 
with the Village of Villa Park for performance of prescribed work. 

Department, Owner or Village.  The Village of Villa Park, DuPage County, Illinois. 

Engineer.  The Resident Engineer who is the authorized representative of the Village of 
Villa Park in immediate charge of the engineering details of a construction project. 

LOCATION OF PROJECT 

This project consists of work on various streets in the Village of Villa Park, DuPage 
County, Illinois.  A map and list of proposed patch locations is provided as Appendix E.  
The locations and dimensions of patches which are provided are for the purpose of 
assisting with bidding only and are subject to change. 

DESCRIPTION OF PROJECT 

This project consists of the completion of hot-mix asphalt pavement patching on various 
streets in the Village of Villa Park.  The scope of work includes approximately 6,400 
square yards of Class D Patches, 2 Inch; approximately 640 square yards of Class D 
Patches, 2 Inch, 2 Foot Width; and approximately 420 square yards of Class D Patches, 
6 Inch; along with structure adjustments, frames and lids, traffic control and protection, 
and other related and incidental work. NO
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GENERAL SPECIAL PROVISIONS 

QUALIFICATIONS OF BIDDERS 

Bidders will comply with all applicable Federal, State and local laws and requirements, 
and will further meet the qualifications prescribed in this and other applicable portions of 
these provisions. 

Bidder, in submitting a Bid, certifies that Bidder is in compliance with all applicable 
Federal, State and local laws and requirements, and that Bidder further meets the 
qualifications prescribed in this and other applicable portions of these provisions.  
Engineer’s determination as to the compliance and qualifications of the Bidder will be 
final, and Bidder, in submitting a Bid, agrees to be bound by that determination. 

Bidder, in submitting a Bid, certifies that Bidder is in compliance with the following 
requirements and qualifications.  Bidder further certifies that Bidder is able to provide 
written evidence of Bidder’s compliance with the following requirements and 
qualifications.  Bidder shall, upon request by Engineer, submit such written evidence 
within five (5) calendar days of the Engineer’s request, as well as any other written 
evidence which Engineer may deem necessary for the purpose of evaluating Bidder’s 
qualifications. 

(a) Bidder shall be qualified to do business in the State of Illinois. 

(b) Bidder shall possess either a valid Federal Employer Tax Identification 
Number (FEIN) or a valid Social Security Number (SSN). 

(c) Bidder shall be able to provide a street address and description of the 
Bidder’s place of business, and the mailing address of the business, if 
different from the street address. 

(d) Bidder shall be able to provide the number of years Bidder has been engaged 
in the contracting business under the present firm name, and the name of the 
state where incorporated. 

(e) Bidder shall be able to provide a list of the property and equipment available 
to the Bidder. 

(f) Bidder shall be able to provide a financial statement demonstrating that the 
Bidder has the financial resources to meet all obligations related to the Work. 

(g) Bidder shall maintain insurance policies with the coverages required by the 
Contract, and with the minimum limits of coverage required by the Contract.  
Bidder shall be able to provide current certificate(s) of insurance for the NO
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insurance policies held by Bidder, demonstrating that Bidder holds insurance 
policies with the coverages required by the contract, and with the minimum 
limits of coverage required by the Contract. 

(h) Bidder shall have constructed a minimum of three (3) projects of a similar 
nature in the immediate past five (5) years.  Bidder shall be able to provide a 
list of all projects of a similar nature constructed by Bidder in the immediate 
past five (5) years, which list shall contain the minimum of three (3) such 
projects, which list shall provide a description and the location(s) of all such 
projects, and shall contain the Bidder’s performance record and references, 
as well as the names and current contact information, including addresses 
and telephone numbers, of persons who acted as owners’ representatives for 
those projects and who have knowledge of those projects, and whom Bidder 
agrees the Village may contact for the purpose of verifying Bidder’s 
performance and references. 

(i) Bidder shall be able to provide a list of three (3) references (name, address 
and telephone number) with knowledge of the integrity and business 
practices of the bidder.  Such references may not be persons who have been 
employed by Bidder as employees. 

(j) Bidder shall be able to provide a list of projects presently under Contract, the 
awarded Contract amount of each, the approximate adjusted Contract 
amount of each (if applicable), and the dollar amount or percent of completion 
of each. 

(k) Bidder shall be able to provide a list of Contracts which have resulted in 
lawsuits, whether against Bidder as a prime contractor, against Bidder as a 
subcontractor, or against Bidder as a party in any other capacity; or against 
subcontractors or suppliers performing work for Bidder or under Contract held 
by Bidder. 

(l) Bidder shall be able to provide a list of Contracts defaulted. 

(m) Bidder shall be able to provide a statement indicating whether or not Bidder 
has ever filed bankruptcy. 

(n) Bidder shall be able to provide a list of all officers of the firm, which list shall 
also indicate those officers who, while in the employ of the firm or in the 
employ of previous firms, were associated with Contracts which resulted in 
lawsuits, Contracts defaulted, or firms which filed for bankruptcy. 

(o) Bidder shall maintain personnel guaranteed to be employed in the 
responsible charge of the Work, which personnel possess sufficient technical 
experience to ensure the satisfactory completion of the Work.  Bidder shall be NO
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able to provide the names and technical experience of such personnel, as 
well as statements as to whether the personnel have or have not performed 
satisfactorily on other contracts of like nature and magnitude or comparable 
difficulty at similar rate of progress. 

(p) Bidder shall be able to provide a list of subcontractors and suppliers 
anticipated to be employed by Bidder for the purpose of completing the Work, 
including the firm name, street address and description of place of business; 
mailing address of business (if different); phone, fax and e-mail contact 
information of business; name of primary contact; and a list of any projects or 
contracts for which Bidder currently owes monies to said firm, which list shall 
include a description of the project or contract, the amount currently due to 
said firm, the period of time for which those monies have been owed, and the 
expected date of payment of those monies. 

(q) Bidder shall participate in active apprenticeship and training programs 
approved by and registered with the United States Department of Labor 
Bureau of Apprenticeship and Training for each of the trades of work 
contemplated under the Contract.  Bidder shall be able to provide evidence of 
Bidder’s participation in such apprenticeship and training programs. 

(r) Bidder shall only employ subcontractors who meet the requirements 
prescribed in this section and other sections of these specifications. 

(s) Bidder shall be able to provide such other information as may assist the 
Village in determining whether the Bidder is adequately prepared to fulfill the 
Contract. 

These requirements and qualifications are not intended to discourage bidding, to make 
it difficult for qualified Bidders to submit Bids, or to discourage beginning contractors.  
The purpose of these requirements and qualifications is to allow the Village to obtain 
sufficient information about Bidder’s financial state, available equipment, personnel, and 
previous work experience so that the Village may mitigate the hazards involved in 
awarding contracts to parties who may not be qualified to perform the Work as 
specified. 

A copy of Village of Villa Park Ordinance No. 3733, amending the requirements of 
bidders for construction projects, is provided as Appendix B. 

BID PRICE LIMITATIONS 

The bid price for TRAFFIC CONTROL AND PROTECTION (SPECIAL) shall not exceed 
5 percent of the total bid price.  If the bid price for TRAFFIC CONTROL AND NO
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PROTECTION (SPECIAL) exceeds 5 percent of the total bid price, the Village may 
reject the Bid. 

Bidder, in submitting a Bid, certifies that the Bid is in compliance with this requirement.  
The Village’s determination as to whether or not to reject a Bid that does not comply 
with this requirement will be final, and Bidder, in submitting a Bid, agrees to be bound 
by that determination. 

BIDS TO REMAIN SUBJECT TO ACCEPTANCE 

All bids shall remain subject to acceptance by the Village for a period of 60 calendar 
days from the date of the bid opening.  The Village may extend the acceptance period 
by up to an additional 60 calendar days upon written notice to all bidders by the Village.  
The Village may, in its sole discretion, release any bid and return the bid bond prior to 
the end of the acceptance period. 

SUBCONTRACTORS 

Add the following paragraph to the end of Article 108.01 of the Standard Specifications: 

“The apparent low Bidder shall submit to the Village within 7 calendar days after the 
receipt of bids, a list of the names of Bidder’s proposed subcontractors and material 
suppliers along with a description of the work to be performed or the materials to be 
supplied by each.” 

INSURANCE 

Insurance and indemnification shall be in accordance with applicable sections of the 
Standard Specifications, and shall also be in accordance with the “IRMA Contractual 
Insurance Guidelines”, incorporated herein as Appendix C.  If a conflict is determined to 
exist between the requirements prescribed in the Standard Specifications and the 
requirements prescribed in the IRMA Contractual Insurance Guidelines, such conflict 
will be resolved as follows: 

a. If a particular type of insurance coverage is required by one standard but not 
by both, that type of insurance coverage will be required. 

b. If the minimum limits of insurance coverage required by one standard differ 
from those required by the other standard, the higher minimum limits of 
insurance coverage will prevail. NO
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c. If any other conflicts are determined to exist between the requirements 
prescribed in the two standards, the stricter of the two requirements will 
prevail.  The Village will make the final determination as to what constitutes a 
stricter requirement. 

INCREASED OR DECREASED QUANTITIES 

The Village reserves the right to increase or decrease the amount of work shown in the 
plans in accordance with Section 109 of the Standard Specifications. 

MOBILIZATION 

Mobilization shall be in accordance with Section 671 of the Standard Specifications, 
except as modified herein. 

Revise Article 671.02, Basis of Payment, to read: 

“671.02 Basis of Payment.  This work will not be paid for separately but shall be 
included in the unit bid prices of the items for which this work applies.” 

WORKING HOURS 

Working hours will be between 7:00 A.M. and 5:00 P.M., Monday through Friday, 
excluding holidays as designated by the Contract. 

Contractor will not permit the performance of Work outside these working hours without 
Owner’s written consent, which may be given after prior written request to Engineer, 
except as otherwise required for the safety of persons or the Work or property at the 
Site or adjacent thereto, and except as otherwise stated in the Contract Documents. 

If Contractor permits the performance of Work outside these working hours, Contractor 
will compensate Owner for the costs of inspection and other services provided by 
Engineer.  Owner will determine the rates at which such inspection and other services 
are to be compensated.  Owner will determine the interval or intervals at which billing 
will take place, and may, at Owner’s discretion, submit invoices for payment to 
Contractor, or deduct the costs from any monies due or to become due to the 
Contractor from Owner. 

HOLIDAYS 

Revise the list of legal holidays in Article 107.09 of the Standard Specifications to read: NO
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New Year’s Day Thanksgiving Day 
Easter Thanksgiving Friday 
Memorial Day Christmas Eve 
Independence Day Christmas Day 
Labor Day New Year’s Eve 

PUBLIC CONVENIENCE AND SAFETY (D–1) 

Effective: May 1, 2012 
Revised: July 15, 2012 

Add the following to the end of the fourth paragraph of Article 107.09: 

“If the holiday is on a Saturday or Sunday, and is legally observed on a Friday or 
Monday, the length of Holiday Period for Monday or Friday shall apply.” 

Add the following sentence after the Holiday Period table in the fourth paragraph of 
Article 107.09: 

“The Length of Holiday Period for Thanksgiving shall be from 5:00 AM the 
Wednesday prior to 11:59 PM the Sunday After” 

Delete the fifth paragraph of Article 107.09 of the Standard Specifications: 

“On weekends, excluding holidays, on roadways with Average Daily Traffic of 
25,000 or greater, all lanes shall be open to traffic from 3:00 P.M. Friday to 
midnight Sunday except where structure construction or major rehabilitation 
makes it impractical.” 

OPERATION OF WATER DISTRIBUTION FACILITIES 

Contractor shall not operate any water distribution facilities, including, but not limited to, 
valves or hydrants.  If Contractor requires the operation of such facilities, Contractor 
shall provide a minimum of 48 hours’ notice to the Village and the Village will operate 
such facilities. 

CONSTRUCTION SAFETY AND HEALTH STANDARDS 

It is a condition of this contract and shall be made a condition of each subcontract 
entered into pursuant to this contract that the Contractor and any Subcontractor shall 
not require any laborer or mechanic employed in performance of that contract to work in 
surroundings or under working conditions which are unsanitary, hazardous or NO
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dangerous to their health or safety, as determined under Federal Construction Safety 
and Health Standards. 

FINAL INSPECTION 

Final inspection shall be in accordance with Article 105.13 of the Standard 
Specifications, except as modified herein. 

Revise the second paragraph of Article 105.13, Final Inspection, to read: 

“If the inspection discloses any work, in whole or in part, as being unsatisfactory, the 
Engineer will give the Contractor the necessary instructions for correction of same, and 
the Contractor shall comply with such instructions within 14 calendar days of receipt of 
such instructions.  The Contractor shall give the Engineer not less than 48 hours notice, 
in writing, prior to beginning any such corrective work.  Upon completion of all corrective 
work, the Contractor shall give the Engineer notice in writing.  Upon receipt of such 
notice, the Engineer will make another inspection which shall constitute the final 
inspection provided the work has been satisfactorily completed.  In such event, the 
Engineer will notify the Contractor in writing of the date of final inspection.” 

MAINTENANCE WARRANTY 

The Contractor shall execute and deliver to the Village, before final payment will be 
issued, a written warranty, in a form satisfactory to the Village, which guarantees that all 
work is in accordance with the contract and will not be defective.  This warranty shall 
guarantee all work for a period of 1 year from the date of final inspection. 

The Contractor shall furnish a warranty bond in an amount equal to 10 percent of the 
final contract amount, or $20,000.00, whichever is greater, by a surety satisfactory to 
the Village to guarantee Contractor’s warranty to repair defective work. 

If, within the warranty period, the Village determines any work to be defective, a written 
notice of such deficiency will be sent to the Contractor by certified mail. 

The Contractor shall, within 14 calendar days of receipt of the notice of deficiency, and 
without cost to the Village, correct or repair such defective work, or remove and replace 
the defective work in accordance with the contract requirements for the item or items in 
question. 

If Contractor desires an extension of time to complete the corrective work, Contractor 
shall make such request in writing within 10 calendar days of receipt of the notice of 
deficiency.  After the Contractor has filed a request for an extension of time, the Village 
will notify the Contractor, in writing, whether or not such extension will be approved. NO
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Should the Contractor fail to complete the corrective work within the 14 calendar days or 
within such extended time as may have been allowed, the Contractor shall be liable and 
shall pay to the Village the amount shown in the Schedule of Deductions for Each Day 
of Overrun in Contract Time, not as a penalty but as liquidated damages, for each day 
of overrun beyond the 14 calendar days or such extended time as may have been 
allowed. 

MAINTENANCE OF ROADWAYS 

Effective: September 30, 1985 
Revised: November 1, 1996 

Beginning on the date that work begins on this project, the Contractor shall assume 
responsibility for normal maintenance of all existing roadways within the limits of the 
improvement. This normal maintenance shall include all repair work deemed necessary 
by the Engineer, but shall not include snow removal operations. Traffic control and 
protection for maintenance of roadways will be provided by the Contractor as required 
by the Engineer. 

If items of work have not been provided in the contract, or otherwise specified for 
payment, such items, including the accompanying traffic control and protection required 
by the Engineer, will be paid for in accordance with Article 109.04 of the “Standard 
Specifications”. 

KEEPING ROADS OPEN TO TRAFFIC 

All roads shall remain open to traffic unless otherwise stated or permitted by the 
Engineer.  When necessary to close one lane because of construction, the Contractor 
shall maintain one-way traffic during construction hours with the use of signs and 
flaggers as shown on the Traffic Control Standards.  Two lanes of traffic will be 
maintained during nights and weekends when no construction activities are being 
carried on. 

RESPONSIBILITY FOR VANDALISM 

The Contractor shall be responsible for the protection of all equipment and materials.  
Any equipment or materials which are stolen, missing, lost, damaged or vandalized 
shall be the Contractor’s responsibility to replace or repair as needed at no additional 
cost to the contract. 

The Contractor shall be responsible for the defacement of any concrete pours before 
they have set up.  Concrete pavement, sidewalk, driveway, or curbing that has been NO
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defaced, in the opinion of the Engineer, shall be removed and replaced by the 
Contractor at Contractor’s expense. 

USE OF FIRE HYDRANTS 

Revise Article 107.18, Use of Fire Hydrants, of the Standard Specifications to read: 

“107.18 Use of Fire Hydrants.  If Contractor requires water for the completion of 
construction operations, and desires to obtain water from the Village, the Contractor 
shall make written application to the Village.  If such application is approved by the 
Village, the Contractor shall obtain water from the fire hydrant located at 100 West 
Home Avenue, adjacent to the Village of Villa Park Fleet Maintenance Garage.  
Contractor’s use of said hydrant and methods of obtaining water shall be in compliance 
with all applicable ordinances, rules, and regulations concerning such use.  Contractor 
shall furnish all labor and equipment necessary to make a connection to said hydrant, 
and to obtain and transport water. 

Prior to obtaining water, Contractor shall make written application to the Village for 
temporary use of a hydrant meter.  If the application for temporary use of a hydrant 
meter is approved, the Contractor shall provide a deposit of three-thousand dollars 
($3,000.00) to the Village for the temporary use of said hydrant meter, which deposit will 
be held by the Village until such time that the meter is returned to the Village by the 
Contractor in satisfactory condition.  Contractor shall use said hydrant meter when 
obtaining water, and shall comply with all conditions for the use of said meter.  
Contractor shall return the hydrant meter to the Village within 24 hours of project 
completion and within 24 hours of any request by the Village that the hydrant meter be 
returned. 

If Contractor makes application for temporary use of a hydrant meter and the 
application is not approved, Contractor shall make record of the quantity of water 
obtained, along with the date and time obtained, and shall report such information after 
each use to the Village of Villa Park Public Works Department, 11 West Home Avenue.  
If such use takes place outside of the normal working hours of the Public Works 
Department, Contractor shall report such information immediately upon the 
commencement of normal working hours. 

Contractor shall not use, operate or obtain water from any hydrants other than the 
hydrant prescribed.  Contractor shall not obtain water from the Village for construction 
operations or activities not under contract with the Village. 

If a water main break occurs and the Village determines that the water main break is 
a result of Contractor’s use of a hydrant, the Village may require the Contractor to repair 
the water main break in accordance with all applicable construction standards and NO
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requirements and at no cost to the contract, or may repair the water main break by other 
means and invoice the Contractor for reimbursement of the Village’s costs. 

Water usage will be measured according to the Special Provisions WATER USAGE 
DEDUCTION and WATER USAGE CREDIT.” 

PROTECTION OF EXISTING DRAINAGE FACILITIES DURING CONSTRUCTION 

Unless otherwise noted in the contract plans, the existing drainage facilities shall remain 
in use during the period of construction.  

Locations of existing drainage structures and sewers, if shown on the contract plans, 
are approximate.  Prior to commencement of work, the Contractor, at his/her own 
expense, shall determine the exact location of existing structures which are within the 
proposed construction site. 

All drainage structures are to be kept free from any debris resulting from construction 
operations. All work and materials necessary to prevent accumulation of debris in the 
drainage structure resulting from construction operations shall be removed at the 
Contractor’s own expense, and no extra compensation will be allowed. 

Unless reconstruction or adjustment of an existing manhole, catch basin, or inlet is 
called for in the contract plans or ordered by the Engineer, the proposed work shall 
meet the existing elevations of these structures. Should reconstruction or adjustment of 
a drainage structure be required by the Engineer in the field, the necessary work and 
payment shall be done in accordance with Section 602 and Article 104.02 respectively, 
of the Standard Specifications. 

Existing frames and grates are to remain unless otherwise noted in the contract plans or 
as directed by the Engineer. Frames and grates that are missing or damaged prior to 
construction shall be replaced. The type of replacements frame or grate shall be 
determined by the Engineer, and replacement and payment for same shall be in 
accordance with Section 604 and Article 104.02 respectively, of the Standard 
Specifications unless otherwise noted in the plans or special provisions. 

DROP HAMMERS 

The use of drop hammers or similar equipment will not be permitted. NO
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PAY ITEM SPECIAL PROVISIONS 

PAY ITEM #01 – CLASS D PATCHES, 2 INCH 

Description.  This work shall consist of the milling of existing pavement and the 
replacement with hot-mix asphalt (HMA) at locations designated by the Engineer.  This 
work shall be in accordance with Section 442 of the Standard Specifications, except as 
modified herein. 

All references to a specified type or types of patches in the Standard Specifications are 
hereby removed. 

All patches shall be saw cut to a depth of 2 in. prior to milling of the existing pavement.  
Saw cuts shall be completed no more than 72 hours prior to milling of the existing 
pavement.  The Engineer may waive this requirement if, in the opinion of the Engineer, 
the Contractor is able to achieve a clean, shear edge by milling alone.  Saw cuts will not 
be paid for separately, but shall be included in the cost of this work. 

Removal of any crack seal material, cold mix asphalt patching material, or any other 
non-uniform materials in the pavement will not be paid for separately, but shall be 
included in the cost of this work. 

Paving of patches shall consist of the placement of one lift of Hot-Mix Asphalt Surface 
Course, Mix “D”, N50, with a thickness of 2 in.  Paving of a patch shall be completed 
within 24 hours of milling of the patch. 

Where a patch crosses the centerline of the roadway, the patch shall be completed in 
two sections.  The cost of completing patches in two sections will not be paid for 
separately, but shall be included in the cost of this work. 

Method of Measurement.  The Engineer will provide the Contractor with a list of 
patches prior to the start of work.  Such list shall contain the measurements of each 
patch as determined by the Engineer.  If Contractor disagrees with the measurements 
of a patch or patches, Contractor shall, before any work is started which would affect 
the measurement, request in writing that the quantities in question be measured.  If 
Contractor does not submit such request in writing before any work is started which 
would affect the measurement, then no further measurement will be made and payment 
will be made for the quantities provided by the Engineer. 

Basis of Payment.  This work will be paid for at the contract unit price per square yard 
for CLASS D PATCHES, 2 INCH. NO
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PAY ITEM #02 – CLASS D PATCHES, 2 INCH, 2 FOOT WIDTH 

Description.  This work shall consist of the milling of existing pavement in widths not to 
exceed 2 ft., and the replacement with hot-mix asphalt (HMA) at locations designated by 
the Engineer.  This work shall be in accordance with Section 442 of the Standard 
Specifications, except as modified herein. 

All references to a specified type or types of patches in the Standard Specifications are 
hereby removed. 

All patches shall be saw cut to a depth of 2 in. prior to milling of the existing pavement.  
Saw cuts shall be completed no more than 72 hours prior to milling of the existing 
pavement.  The Engineer may waive this requirement if, in the opinion of the Engineer, 
the Contractor is able to achieve a clean, shear edge by milling alone.  Saw cuts will not 
be paid for separately, but shall be included in the cost of this work. 

Removal of any crack seal material, cold mix asphalt patching material, or any other 
non-uniform materials in the pavement will not be paid for separately, but shall be 
included in the cost of this work. 

Paving of patches shall consist of the placement of one lift of Hot-Mix Asphalt Surface 
Course, Mix “D”, N50, with a thickness of 2 in.  Paving of a patch shall be completed 
within 24 hours of milling of the patch. 

Method of Measurement.  The Engineer will provide the Contractor with a list of 
patches prior to the start of work.  Such list shall contain the measurements of each 
patch as determined by the Engineer.  If Contractor disagrees with the measurements 
of a patch or patches, Contractor shall, before any work is started which would affect 
the measurement, request in writing that the quantities in question be measured.  If 
Contractor does not submit such request in writing before any work is started which 
would affect the measurement, then no further measurement will be made and payment 
will be made for the quantities provided by the Engineer. 

Basis of Payment.  This work will be paid for at the contract unit price per square yard 
for CLASS D PATCHES, 2 INCH, 2 FOOT WIDTH. 

PAY ITEM #03 – CLASS D PATCHES, 6 INCH 

Description.  This work shall consist of the removal of existing pavement, the 
excavation of the subbase or subgrade, and the replacement with aggregate base 
course and hot-mix asphalt (HMA) at locations designated by the Engineer.  This work 
shall be in accordance with Section 442 of the Standard Specifications, except as 
modified herein. NO
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All references to a specified type or types of patches in the Standard Specifications are 
hereby removed. 

All patches shall be saw cut full-depth prior to removal of the existing pavement.  Saw 
cuts shall be completed no more than 72 hours prior to removal of the existing 
pavement.  Saw cuts will not be paid for separately, but shall be included in the cost of 
this work. 

Removal of any crack seal material, cold mix asphalt patching material, concrete, wire 
mesh, reinforcement, fabric, or any other non-uniform materials in the pavement will not 
be paid for separately, but shall be included in the cost of this work. 

Following the removal of the existing pavement, Contractor shall excavate the existing 
subbase or subgrade as necessary to achieve a depth of 12 in. below the pavement 
surface.  Contractor shall furnish, place, and mechanically compact aggregate base 
course, type B, with a compacted thickness of 6 in.  Excavation and aggregate base 
course will not be paid for separately but shall be included in the cost of this work. 

Paving of patches shall consist of the placement of two lifts of Hot-Mix Asphalt.  The 
lower lift of the patch shall be constructed with Hot-Mix Asphalt Binder Course, IL-19.0, 
N50 with a thickness of 4 in.  The upper lift of the patch shall be constructed with 
Hot-Mix Asphalt Surface Course, Mix “D”, N50, with a thickness of 2 in.  Paving of the 
lower lift of a patch shall be completed within 24 hours of the placement of aggregate 
base course.  Paving of the upper lift of a patch shall be completed no less than 4 hours 
and no more than 24 hours after paving of the lower lift of the patch. 

Where a patch crosses the centerline of the roadway, the patch shall be completed in 
two sections.  The cost of completing patches in two sections will not be paid for 
separately, but shall be included in the cost of this work. 

The Contractor may be permitted to implement a full road closure to complete CLASS D 
PATCHES, 6 INCH, if, in the opinion of the Engineer, maintenance of traffic would not 
be feasible under a partial road closure.  If a full road closure is permitted, the 
Contractor shall install and maintain sufficient traffic control for the road closure, and 
shall also install and maintain sufficient traffic control for a temporary detour route.  The 
detour route will be approved by the Engineer prior to its implementation.  The road 
closure traffic control and detour route traffic control shall be acceptable to the 
Engineer.  The Contractor shall complete paving of the HMA binder course, remove the 
road closure traffic control and detour route traffic control, and open the road to traffic 
no more than 24 hours after the road closure was initially implemented.  The cost of this 
work will be included in the pay item TRAFFIC CONTROL AND PROTECTION 
(SPECIAL). 

Method of Measurement.  The Engineer will provide the Contractor with a list of 
patches prior to the start of work.  Such list shall contain the measurements of each NO
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patch as determined by the Engineer.  If Contractor disagrees with the measurements 
of a patch or patches, Contractor shall, before any work is started which would affect 
the measurement, request in writing that the quantities in question be measured.  If 
Contractor does not submit such request in writing before any work is started which 
would affect the measurement, then no further measurement will be made and payment 
will be made for the quantities provided by the Engineer. 

Basis of Payment.  This work will be paid for at the contract unit price per square yard 
for CLASS D PATCHES, 6 INCH. 

PAY ITEM #04 – FRAMES AND LIDS TO BE ADJUSTED 

Description.  This work shall consist of adjusting the frames and lids of existing 
drainage and utility structures located within pavement patches to be completed under 
this contract, if directed by the Engineer. This work shall be in accordance with 
Section 603 of the Standard Specifications, except as modified herein. 

All frames and lids which are adjusted as a part of this contract shall have adjusting 
rings installed between the topmost section of the structure and the casting.  Adjusting 
rings that fit on top of the frame will not be permitted. 

Each structure shall be fitted with a minimum of one adjusting ring and a maximum of 
two adjusting rings.  The topmost adjusting ring on each structure shall be rubber.  The 
second adjusting ring on each structure, if needed, shall be precast concrete with steel 
reinforcement. 

The mating faces of adjusting rings shall be smooth, parallel, and free of cracks, chips, 
spalling, or casting irregularities.  Rubber mastic shall be installed between each joint. 

Adjusting rings will not be paid for separately but shall be included in the cost of this 
work. 

If the Engineer determines that a new frame and lid is needed, the new frame and lid 
will be furnished and paid for in accordance with the special provision FRAMES AND 
LIDS, TYPE 1, CLOSED LID. 

After the casting has been adjusted, the surrounding space shall be filled with HMA 
binder course material to the elevation of the surface of the base course or the binder 
course.  Excavation and backfilling of frames and lids which are adjusted as a part of 
this contract will not be paid for separately but shall be included in the cost of this work. 

Basis of Payment.  This work will be paid for at the contract unit price per each for 
FRAMES AND LIDS TO BE ADJUSTED. NO
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PAY ITEM #05 – FRAMES AND LIDS, TYPE 1, CLOSED LID 

Description.  This work shall consist of furnishing and installing new frames and lids on 
existing drainage and utility structures to be adjusted under this contract, if directed by 
the Engineer.  This work shall be in accordance with Section 602 and Section 604 of the 
Standard Specifications, except as modified herein. 

Frames and lids shall only be replaced if directed by the Engineer.  Frames and lids that 
are replaced without the direction of the Engineer will not be measured for payment. 

Materials.  Frames and lids shall conform to ASTM A48 Class 30.  Frames and lids 
shall be free of cracks, holes, swells, cold shuts, and patches.  Frames and lids shall not 
be coated or painted. 

Type 1 frames and closed lids shall be Neenah R-1713 self-sealing or approved equal. 

If the frame and lid specified is not compatible in the field due to frame height or other 
constraints, the Contractor shall propose an alternate frame and lid to the Engineer for 
approval and shall furnish the alternate frame and lid if approved. 

All lids shall be self-sealing, gasketed, watertight, and shall have machined bearing 
surfaces and concealed pick holes.  The top surface of all lids shall be embossed with 
the words “VILLAGE OF VILLA PARK”.  The top surface of lids shall also be embossed 
with the word “SANITARY”, “STORM”, or “WATER” as appropriate.  Compliance with 
this requirement will not be paid for separately but shall be included in the cost of this 
work. 

All frames, lids and other castings furnished under this contract shall have been 
manufactured no earlier than January 1, 2017. 

All iron and steel materials furnished under this contract shall be domestically 
manufactured or produced and fabricated in accordance with Article 106.01 of the 
Standard Specifications. 

Construction.  Existing frames and lids which are removed and are not to be reused 
shall remain the property of the Village unless the Engineer waives this requirement as 
specified herein. 

Existing frames and lids which are removed and are not to be reused will be inspected 
by the Engineer.  Frames and lids which are determined by the Engineer to be in 
satisfactory condition shall remain the property of the Village and shall be delivered by 
the Contractor to the Village of Villa Park Public Works Department yard located at 
51 South Ardmore Avenue in Villa Park.  Delivery shall be made during the normal 
working hours of the Village of Villa Park Public Works Department and the Contractor 
shall coordinate the day, time, and other details of delivery with the Village. NO
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Frames and lids which are determined by the Engineer to be in unsatisfactory condition 
shall become the property of the Contractor and shall be removed from the site by the 
end of the workday and properly disposed of by the Contractor. 

The delivery or disposal of frames and lids will not be paid for separately but shall be 
included in the cost of this work. 

Basis of Payment.  This work will be paid for at the contract unit price per each for 
FRAMES AND LIDS, TYPE 1, CLOSED LID. 

PAY ITEM #06 – TRAFFIC CONTROL AND PROTECTION (SPECIAL) 

Description.  This work shall consist of the furnishing, installation, maintenance, 
relocation, and removal of work zone traffic control and protection.  This work shall be in 
accordance with Section 701 of the Standard Specifications, the Supplemental 
Specifications, the “Illinois Manual of Uniform Traffic Control Devices”, the Highway 
Standards and details contained in the Plans and Special Provisions, and the Special 
Provisions contained herein, except as modified herein. 

The bid price for TRAFFIC CONTROL AND PROTECTION (SPECIAL) shall not exceed 
5 percent of the total bid price.  If the bid price for TRAFFIC CONTROL AND 
PROTECTION (SPECIAL) exceeds 5 percent of the total bid price, the Village may 
reject the Bid. 

Special Attention is called to Article 107.09 of the Standard Specifications and the 
following Highway Standards, Details, Recurring Local Roads and Streets Special 
Provisions, and Special Provisions contained herein, relating to traffic control. 

HIGHWAY STANDARDS:  701301, 701311, 701501, 701901 

DETAILS: 

Traffic Control and Protection for Side Roads, Intersections, and Driveways 
(TC-10) 

SPECIAL PROVISIONS (Included in these Special Provisions): 

Maintenance of Roadways 
Work Zone Traffic Control Surveillance (LRS 3) 
Flaggers in Work Zones (LRS 4) 

Contractor shall contact the Village at least 72 hours in advance of beginning work.  
Construction operations shall be conducted in a manner such that streets shall be open 
to emergency traffic and accessible as required to local traffic.  Advanced notice shall NO
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be provided to residents, police, fire, schools, school districts, school bus companies, 
trash haulers, and PACE when access to any street will be closed or limited, even if 
only temporarily.  The work shall be accomplished such that all streets shall be left open 
to local traffic at the end of each workday. 

The Contractor shall be responsible for furnishing and implementing all traffic control for 
any road closures or detour routes which are permitted. 

The Contractor shall be responsible for maintaining safe access to the construction site 
for school buses.  The Contractor shall also be responsible for ensuring that any detour 
routes which are permitted are accessible to school buses. 

The Contractor shall be responsible for maintaining access to the construction site for 
trash haulers.  If trash haulers are unable to access the construction site, the Contractor 
shall relocate trash, recycling and other waste containers to a location accessible by the 
trash hauler, and shall return containers to their original location following pickup by the 
trash hauler. 

Method of Measurement.  This work will be measured for payment on a lump sum 
basis.  No measurement will be made of any of the individual components of this work. 

Basis of Payment.  Traffic control and protection will be paid for at the contract lump 
sum price for TRAFFIC CONTROL AND PROTECTION (SPECIAL). 

PAY ITEM #07 – WATER USAGE DEDUCTION 

Description.  Pay items are provided as a part of this contract for the purpose of 
documenting the quantity of water obtained from the Village by the Contractor. 

If the Contractor elects to obtain water from the Village, the Contractor shall comply with 
the Special Provision USE OF FIRE HYDRANTS.  The quantity of water obtained from 
the Village by the Contractor shall be deducted from the contract as WATER USAGE 
DEDUCTION, and shall be credited to the contract as WATER USAGE CREDIT. 

The WATER USAGE DEDUCTION pay item for this contract has been established with 
a unit of measurement in thousands of gallons (TGAL), a quantity of 
one-hundred (100.00), and a contract unit price of a deduction of eight dollars and 
eighty-five cents ($8.85), for a total WATER USAGE DEDUCTION contract price of a 
deduction of eight-hundred eighty-five dollars and no cents ($885.00).  Bidder, in 
submitting a bid, accepts the quantity, contract unit price, and total contract price of the 
WATER USAGE DEDUCTION pay item. NO
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Method of Measurement.  Water usage will be measured as the actual quantity of 
water obtained from the Village by the Contractor, which quantity shall be rounded up to 
the nearest 1,000 gallons. 

Basis of Payment.  The water usage deduction will be deducted at the contract unit 
price per thousand gallons (TGAL) for WATER USAGE DEDUCTION.  The quantity 
deducted as WATER USAGE DEDUCTION will be equal to the quantity paid for as 
WATER USAGE CREDIT. 

PAY ITEM #08 – WATER USAGE CREDIT 

Description.  Pay items are provided as a part of this contract for the purpose of 
documenting the quantity of water obtained from the Village by the Contractor. 

If the Contractor elects to obtain water from the Village, the Contractor shall comply with 
the Special Provision USE OF FIRE HYDRANTS.  The quantity of water obtained from 
the Village by the Contractor shall be deducted from the contract as WATER USAGE 
DEDUCTION, and shall be credited to the contract as WATER USAGE CREDIT. 

The WATER USAGE CREDIT pay item for this contract has been established with a 
unit of measurement in thousands of gallons (TGAL), a quantity of 
one-hundred (100.00), and a contract unit price of eight dollars and eighty-five 
cents ($8.85), for a total WATER USAGE CREDIT contract price of eight-hundred 
eighty-five dollars and no cents ($885.00).  Bidder, in submitting a bid, accepts the 
quantity, contract unit price, and total contract price of the WATER USAGE CREDIT pay 
item. 

Method of Measurement.  Water usage will be measured as the actual quantity of 
water obtained from the Village by the Contractor, which quantity shall be rounded up to 
the nearest 1,000 gallons. 

Basis of Payment.  The water usage credit will be paid for at the contract unit price per 
thousand gallons (TGAL) for WATER USAGE CREDIT.  The quantity paid for as 
WATER USAGE CREDIT will be equal to the quantity deducted as WATER USAGE 
DEDUCTION. 
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State of Illinois 
Department of Transportation 

Bureau of Local Roads and Streets 

SPECIAL PROVISION 
FOR

INSURANCE

Effective:  February 1, 2007 
Revised: August 1, 2007 

All references to Sections or Articles in this specification shall be construed to mean specific 
Section or Article of the Standard Specifications for Road and Bridge Construction, adopted by 
the Department of Transportation. 

The Contractor shall name the following entities as additional insured under the Contractor’s 
general liability insurance policy in accordance with Article 107.27: 

The entities listed above and their officers, employees, and agents shall be indemnified and 
held harmless in accordance with Article 107.26. 

Village of Villa Park
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BDE SPECIAL PROVISIONS 
For the November 17, 2017 Letting 

 
The following special provisions indicated by an “x” are applicable to this contract and will be included by the Project 
Development and Implementation Section of the BD&E.  An * indicates a new or revised special provision for the letting. 
 

File 
Name 

#  Special Provision Title Effective Revised 

 80099 1   Accessible Pedestrian Signals (APS) April 1, 2003 Jan. 1, 2014 
 80382 2   Adjusting Frames and Grates April 1, 2017  
 80274 3   Aggregate Subgrade Improvement April 1, 2012 April 1, 2016 
 80192 4   Automated Flagger Assistance Device Jan. 1, 2008  
 80173 5   Bituminous Materials Cost Adjustments Nov. 2, 2006 Aug. 1, 2017 
 80241 6   Bridge Demolition Debris July 1, 2009  
 5026I 7   Building Removal-Case I (Non-Friable and Friable Asbestos) Sept. 1, 1990 April 1, 2010 
 5048I 8   Building Removal-Case II (Non-Friable Asbestos) Sept. 1, 1990 April 1, 2010 
 5049I 9   Building Removal-Case III (Friable Asbestos) Sept. 1, 1990 April 1, 2010 
 5053I 10   Building Removal-Case IV (No Asbestos) Sept. 1, 1990 April 1, 2010 
 80366 11   Butt Joints July 1, 2016  
* 80386 12   Calcium Aluminate Cement for Class PP-5 Concrete Patching Nov. 1, 2017  
 80384 13   Compensable Delay Costs June 2, 2017  
 80198 14   Completion Date (via calendar days) April 1, 2008  
 80199 15   Completion Date (via calendar days) Plus Working Days April 1, 2008  
 80293 16   Concrete Box Culverts with Skews > 30 Degrees and Design Fi��������

Feet 
April 1, 2012 July 1, 2016 

 80311 17   Concrete End Sections for Pipe Culverts Jan. 1, 2013 April 1, 2016 
 80277 18   Concrete Mix Design – Department Provided Jan. 1, 2012 April 1, 2016 
 80261 19   Construction Air Quality – Diesel Retrofit June 1, 2010 Nov. 1, 2014 
* 80387 20   Contrast Preformed Plastic Pavement Marking Nov. 1, 2017  
 80029 21   Disadvantaged Business Enterprise Participation Sept. 1, 2000 July 2, 2016 
 80378 22   Dowel Bar Inserter Jan. 1, 2017  
* 80388 23   Equipment Parking and Storage Nov. 1, 2017  
 80229 24   Fuel Cost Adjustment April 1, 2009 Aug. 1, 2017 
* 80304 25   Grooving for Recessed Pavement Markings Nov. 1, 2012 Nov. 1, 2017 
 80246 26   Hot-Mix Asphalt – Density Testing of Longitudinal Joints Jan. 1, 2010 April 1, 2016 
* 80347 27   Hot-Mix Asphalt – Pay for Performance Using Percent Within Limits 

– Jobsite Sampling 
Nov. 1, 2014 Nov. 1, 2017 

* 80383 28   Hot-Mix Asphalt – Quality Control for Performance April 1, 2017 Nov. 1, 2017 
 80376 29   Hot-Mix Asphalt – Tack Coat Nov. 1, 2016  
 80368 30   Light Tower July 1, 2016  
 80336 31   Longitudinal Joint and Crack Patching April 1, 2014 April 1, 2016 
 80369 32   Mast Arm Assembly and Pole July 1, 2016  
 80045 33   Material Transfer Device June 15, 1999 Aug. 1, 2014 
 80165 34   Moisture Cured Urethane Paint System Nov. 1, 2006 Jan. 1, 2010 
 80349 35   Pavement Marking Blackout Tape Nov. 1, 2014 April 1, 2016 
 80371 36   Pavement Marking Removal July 1, 2016  
 80377 37   Portable Changeable Message Signs Nov. 1, 2016 April 1, 2017 
* 80389 38   Portland Cement Concrete Nov. 1, 2017  
* 80359 39   Portland Cement Concrete Bridge Deck Curing April 1, 2015 Nov. 1, 2017 
 80338 40   Portland Cement Concrete Partial Depth Hot-Mix Asphalt Patching April 1, 2014 April 1, 2016 
 80385 41   Portland Cement Concrete Sidewalk Aug. 1, 2017  
 80300 42   Preformed Plastic Pavement Marking Type D - Inlaid April 1, 2012 April 1, 2016 
 80328 43   Progress Payments Nov. 2, 2013  
 3426I 44   Railroad Protective Liability Insurance Dec. 1, 1986 Jan. 1, 2006 
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File 
Name 

#  Special Provision Title Effective Revised 

 80157 45   Railroad Protective Liability Insurance (5 and 10) Jan. 1, 2006  
 80306 46   Reclaimed Asphalt Pavement (RAP) and Reclaimed Asphalt 

Shingles (RAS) 
Nov. 1, 2012 April 1, 2016 

 80340 47   Speed Display Trailer April 2, 2014 Jan. 1, 2017 
 80127 48   Steel Cost Adjustment April 2, 2004 Aug. 1, 2017 
 80379 49   Steel Plate Beam Guardrail Jan. 1, 2017  
 80317 50   Surface Testing of Hot-Mix Asphalt Overlays Jan. 1, 2013 April 1, 2016 
 80298 51   Temporary Pavement Marking (NOTE:  This special provision was 

previously named “Pavement Marking Tape Type IV”.) 
April 1, 2012 April 1, 2017 

 20338 52   Training Special Provisions Oct. 15, 1975  
 80318 53   Traversable Pipe Grate Jan. 1, 2013 April 1, 2014 
 80381 54   Traffic Barrier Terminal, Type 1 Special Jan. 1, 2017  
 80380 55   Tubular Markers Jan. 1, 2017  
 80288 56   Warm Mix Asphalt Jan. 1, 2012 April 1, 2016 
 80302 57   Weekly DBE Trucking Reports June 2, 2012 April 2, 2015 
 80071 58   Working Days Jan. 1, 2002  
 
The following special provisions have been deleted from use: 
 
80289 Wet Reflective Thermoplastic Pavement Marking 
80367 Light Poles 
 
The following special provisions are in the 2017 Supplemental Specifications and Recurring Special Provisions. 
 

File 
Name 

Special Provision Title New Location Effective Revised 

80360 Coarse Aggregate Quality Article 1004.01 July 1, 2015  
80363 Engineer’s Field Office Article 670.07 April 1, 2016  
80358 Equal Employment Opportunity Recurring CS #1 and #5 April 1, 2015  
80364 Errata for the 2016 Standard Specifications Supplemental April 1, 2016  
80342 Mechanical Side Tie Bar Inserter Articles 420.03, 420.05, and 

1103.19 
Aug. 1, 2014 April 1, 2016 

80370 Mechanical Splicers Article 1006.10 July 1, 2016  
80361 Overhead Sign Structures Certification of Metal 

Fabricator 
Article 106.08 Nov. 1, 2015 April 1, 2016 

80365 Pedestrian Push-Button Article 888.03 April 1, 2016  
80353 Portland Cement Concrete Inlay or Overlay Recurring CS #34 Jan. 1, 2015 April 1, 2016 
80372 Preventive Maintenance – Bituminous Surface 

Treatment (A-1) 
Recurring CS #28 Jan. 1, 2009 July 1, 2016 

80373 Preventive Maintenance – Cape Seal Recurring CS #29 Jan. 1, 2009 July 1, 2016 
80374 Preventive Maintenance – Micro-Surfacing Recurring CS #30 Jan. 1, 2009 July 1, 2016 
80375 Preventive Maintenance – Slurry Seal Recurring CS #31 Jan. 1, 2009 July 1, 2016 
80362 Steel Slag in Trench Backfill Articles 1003.01 and 1003.04 Jan. 1, 2016  
80355 Temporary Concrete Barrier Articles 704.02, 704.04, 

704.05, and 704.06 
Jan. 1, 2015 July 1, 2015 

     
The following special provisions require additional information from the designer.  The additional information needs to be 
submitted as a separate document.  The Project Development and Implementation section will then include the information in 
the applicable special provision.  The Special Provisions are: 
 
� Bridge Demolition Debris � Building Removal-Case IV � Material Transfer Device 
� Building Removal - Case I � Completion Date � Railroad Protective Liability Insurance 
� Building Removal – Case II � Completion Date Plus Working Days � Training Special Provisions 
� Building Removal - Case III � DBE Participation � Working Days 
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CONSTRUCTION AIR QUALITY – DIESEL RETROFIT (BDE) 
 
Effective:  June 1, 2010 
Revised:  November 1, 2014 
The reduction of emissions of particulate matter (PM) for off-road equipment shall be 
accomplished by installing retrofit emission control devices.  The term “equipment” refers to 
diesel fuel powered devices rated at 50 hp and above, to be used on the jobsite in excess of 
seven calendar days over the course of the construction period on the jobsite (including rental 
equipment). 
 
Contractor and subcontractor diesel powered off-road equipment assigned to the contract shall 
be retrofitted using the phased in approach shown below.  Equipment that is of a model year 
older than the year given for that equipment’s respective horsepower range shall be retrofitted: 
 

Effective Dates Horsepower Range Model Year 
   

June 1, 2010 1/ 600-749 2002 
 750 and up 2006 
   

June 1, 2011 2/ 100-299 2003 
 300-599 2001 
 600-749 2002 
 750 and up 2006 
   

June 1, 2012 2/ 50-99 2004 
 100-299 2003 
 300-599 2001 
 600-749 2002 
 750 and up 2006 

1/ Effective dates apply to Contractor diesel powered off-road equipment assigned to the 
contract. 

2/ Effective dates apply to Contractor and subcontractor diesel powered off-road 
equipment assigned to the contract. 

 
The retrofit emission control devices shall achieve a minimum PM emission reduction of 50 
percent and shall be: 
 

a) Included on the U.S. Environmental Protection Agency (USEPA) Verified Retrofit 
Technology List (http://www.epa.gov/cleandiesel/verification/verif-list.htm),  
or verified by the California Air Resources Board (CARB) 
(http://www.arb.ca.gov/diesel/verdev/vt/cvt.htm); or 

 
b) Retrofitted with a non-verified diesel retrofit emission control device if verified retrofit 

emission control devices are not available for equipment proposed to be used on the 
project, and if the Contractor has obtained a performance certification from the retrofit NO
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device manufacturer that the emission control device provides a minimum PM emission 
reduction of 50 percent. 

 
Note: Large cranes (Crawler mounted cranes) which are responsible for critical lift operations 
are exempt from installing retrofit emission control devices if such devices adversely affect 
equipment operation. 
 
Diesel powered off-road equipment with engine ratings of 50 hp and above, which are unable to 
be retrofitted with verified emission control devices or if performance certifications are not 
available which will achieve a minimum 50 percent PM reduction, may be granted a waiver by 
the Department if documentation is provided showing good faith efforts were made by the 
Contractor to retrofit the equipment. 
 
Construction shall not proceed until the Contractor submits a certified list of the diesel powered 
off-road equipment that will be used, and as necessary, retrofitted with emission control devices.  
The list(s) shall include (1) the equipment number, type, make, Contractor/rental company 
name; and (2) the emission control devices make, model, USEPA or CARB verification number, 
or performance certification from the retrofit device manufacturer.  Equipment reported as fitted 
with emissions control devices shall be made available to the Engineer for visual inspection of 
the device installation, prior to being used on the jobsite. 
 
The Contractor shall submit an updated list of retrofitted off-road construction equipment as 
retrofitted equipment changes or comes on to the jobsite.  The addition or deletion of any diesel 
powered equipment shall be included on the updated list. 
 
If any diesel powered off-road equipment is found to be in non-compliance with any portion of 
this special provision, the Engineer will issue the Contractor a diesel retrofit deficiency 
deduction. 
 
Any costs associated with retrofitting any diesel powered off-road equipment with emission 
control devices shall be considered as included in the contract unit prices bid for the various 
items of work involved and no additional compensation will be allowed.  The Contractor's 
compliance with this notice and any associated regulations shall not be grounds for a claim. 
 
Diesel Retrofit Deficiency Deduction 
 
When the Engineer determines that a diesel retrofit deficiency exists, a daily monetary 
deduction will be imposed for each calendar day or fraction thereof the deficiency continues to 
exist.  The calendar day(s) will begin when the time period for correction is exceeded and end 
with the Engineer's written acceptance of the correction.  The daily monetary deduction will be 
$1,000.00 for each deficiency identified. 
 
The deficiency will be based on lack of diesel retrofit emissions control. 
 
If a Contractor accumulates three diesel retrofit deficiency deductions for the same piece of 
equipment in a contract period, the Contractor will be shutdown until the deficiency is corrected.  NO
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Such a shutdown will not be grounds for any extension of the contract time, waiver of penalties, 
or be grounds for any claim. 
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PROGRESS PAYMENTS (BDE) 
 
Effective:  November 2, 2013 
 
Revise Article 109.07(a) of the Standard Specifications to read: 
 

“(a) Progress Payments.  At least once each month, the Engineer will make a written 
estimate of the quantity of work performed in accordance with the contract, and the 
value thereof at the contract unit prices.  The amount of the estimate approved as due 
for payment will be vouchered by the Department and presented to the State 
Comptroller for payment.  No amount less than $1000.00 will be approved for payment 
other than the final payment. 
 
Progress payments may be reduced by liens filed pursuant to Section 23(c) of the 
Mechanics’ Lien Act, 770 ILCS 60/23(c). 
 
If a Contractor or subcontractor has defaulted on a loan issued under the Department’s 
Disadvantaged Business Revolving Loan Program (20 ILCS 2705/2705-610), progress 
payments may be reduced pursuant to the terms of that loan agreement.  In such cases, 
the amount of the estimate related to the work performed by the Contractor or 
subcontractor, in default of the loan agreement, will be offset, in whole or in part, and 
vouchered by the Department to the Working Capital Revolving Fund or designated 
escrow account.  Payment for the work shall be considered as issued and received by 
the Contractor or subcontractor on the date of the offset voucher.  Further, the amount of 
the offset voucher shall be a credit against the Department’s obligation to pay the 
Contractor, the Contractor’s obligation to pay the subcontractor, and the Contractor’s or 
subcontractor’s total loan indebtedness to the Department.  The offset shall continue 
until such time as the entire loan indebtedness is satisfied.  The Department will notify 
the Contractor and Fund Control Agent in a timely manner of such offset.  The 
Contractor or subcontractor shall not be entitled to additional payment in consideration of 
the offset. 
 
The failure to perform any requirement, obligation, or term of the contract by the 
Contractor shall be reason for withholding any progress payments until the Department 
determines that compliance has been achieved.” 
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PREVAILING WAGE RATES 
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O

U
N

TY 

IR
O

N
 W

O
R

K
ER

S A
N

D
 FEN

C
E ER

EC
TO

R
 (W

EST) - W
e

st o
f R

o
u

te 5
3

. 

Th
e fo

llo
w

in
g list is co

n
sid

ered
 as th

o
se d

ays fo
r w

h
ich

 h
o

lid
ay rate

s o
f w

ages fo
r w

o
rk p

erfo
rm

ed
 ap

p
ly: N

ew
 Years D

ay, M
em

o
rial D

ay, Fo
u

rth
 

o
f Ju

ly, Lab
o

r D
ay, Th

an
ksgivin

g D
ay, C

h
ristm

as D
ay an

d
 V

ete
ran

s D
ay in

 so
m

e classificatio
n

s/co
u

n
ties.  G

en
erally, an

y o
f th

ese
 h

o
lid

ays w
h

ich
 

fall o
n

 a Su
n

d
ay is celeb

rated
 o

n
 th

e fo
llo

w
in

g M
o

n
d

ay.  Th
is th

en
 m

akes w
o

rk p
erfo

rm
ed

 o
n

 th
at M

o
n

d
ay p

ayab
le at th

e
 ap

p
ro

p
riate o

vertim
e 

rate fo
r h

o
lid

ay p
ay. C

o
m

m
o

n
 p

ractice in
 a given

 lo
cal m

ay alte
r certain

 d
ays o

f celeb
ratio

n
.  If in

 d
o

u
b

t, p
lease

 ch
eck w

ith
 ID

O
L. NO

T 
FO

R 
BI

D



EX
P

LA
N

A
TIO

N
 O

F C
LA

SSES 

A
SB

ESTO
S - G

EN
ER

A
L - rem

o
val o

f asb
esto

s m
ate

rial/m
o

ld
 an

d
 h

azard
o

u
s m

aterials fro
m

 an
y p

lace in
 a b

u
ild

in
g, in

clu
d

in
g m

ech
an

ical system
s 

w
h

ere th
o

se m
ech

an
ical system

s are to
 b

e rem
o

ved
.  Th

is in
clu

d
es th

e
 rem

o
val o

f asb
esto

s m
aterials/m

o
ld

 an
d

 h
azard

o
u

s m
ate

rials fro
m

 

d
u

ctw
o

rk o
r p

ip
es in

 a b
u

ild
in

g w
h

en
 th

e b
u

ild
in

g is to
 b

e d
em

o
lish

ed
 at th

e tim
e o

r at so
m

e clo
se fu

tu
re d

ate. 

A
SB

ESTO
S - M

EC
H

A
N

IC
A

L - rem
o

val o
f asb

esto
s m

ate
rial fro

m
 m

ech
an

ical system
s, su

ch
 as p

ip
es, d

u
cts, an

d
 b

o
ilers, w

h
ere th

e m
ech

an
ical 

system
s are

 to
  rem

ain
. 

TR
A

FFIC
 SA

FETY - w
o

rk asso
ciated

 w
ith

 b
arricad

es, h
o

rses an
d

 d
ru

m
s u

sed
 to

 re
d

u
ce lan

e u
sage o

n
 h

igh
w

ay w
o

rk, th
e in

stallatio
n

 an
d

 rem
o

val 

o
f tem

p
o

rary  lan
e m

arkin
gs, an

d
 th

e in
stallatio

n
 an

d
 rem

o
val o

f tem
p

o
rary ro

ad
 sign

s. 

C
ER

A
M

IC
 TILE FIN

ISH
ER

 

Th
e gro

u
tin

g, clean
in

g, an
d

 p
o

lish
in

g o
f all classes o

f tile, w
h

eth
er fo

r in
terio

r o
r exterio

r p
u

rp
o

ses, all b
u

rn
ed

, glazed
 o

r u
n

glazed
 p

ro
d

u
cts; all 

co
m

p
o

sitio
n

 m
aterials, gran

ite tiles, w
arn

in
g d

ete
ctab

le
 tiles, cem

en
t tiles, ep

o
xy co

m
p

o
site m

ate
rials, p

avers, glass, m
o

saics, fib
erglass, an

d
 all 

su
b

stitu
te m

aterials, fo
r tile m

ad
e in

 tile-like u
n

its; all m
ixtu

res in
 tile like fo

rm
 o

f cem
en

t, m
etals, an

d
 o

th
er m

aterials th
at are fo

r an
d

 in
te

n
d

ed
 

fo
r u

se as a fin
ish

ed
 flo

o
r su

rface, stair tread
s, p

ro
m

en
ad

e ro
o

fs, w
alks, w

alls, ceilin
gs, sw

im
m

in
g p

o
o

ls, an
d

 all o
th

er p
laces w

h
ere tile is to

 fo
rm

 

a fin
ish

ed
 in

te
rio

r o
r exterio

r.  Th
e m

ixin
g o

f all settin
g m

o
rtars in

clu
d

in
g b

u
t n

o
t lim

ited
 to

 th
in

-set m
o

rtars, e
p

o
xies, w

all m
u

d
, an

d
 an

y o
th

er 

san
d

 an
d

 cem
e

n
t m

ixtu
res o

r ad
h

esives w
h

en
 u

sed
 in

 th
e p

rep
aratio

n
, in

stallatio
n

, re
p

air, o
r m

ain
te

n
an

ce o
f tile an

d
/o

r sim
ilar m

aterials. Th
e 

h
an

d
lin

g an
d

 u
n

lo
ad

in
g o

f all san
d

, cem
en

t, lim
e, tile, fixtu

res, eq
u

ip
m

en
t, ad

h
esives, o

r an
y o

th
er m

aterials to
 b

e u
sed

 in
 th

e p
rep

aratio
n

, 

in
stallatio

n
, rep

air, o
r m

ain
te

n
an

ce o
f tile an

d
/o

r sim
ilar m

ate
rials.  C

e
ram

ic Tile Fin
ish

ers sh
all fill all jo

in
ts an

d
 vo

id
s regard

less o
f m

eth
o

d
 o

n
 all 

tile w
o

rk, p
articu

larly an
d

 esp
ecially afte

r in
stallatio

n
 o

f said
 tile w

o
rk.  A

p
p

licatio
n

 o
f an

y an
d

 all p
ro

tective co
verin

gs to
 all typ

es o
f tile 

in
stallatio

n
s in

clu
d

in
g, b

u
t n

o
t b

e lim
ite

d
 to

, all so
ap

 co
m

p
o

u
n

d
s, p

ap
er p

ro
d

u
cts, tap

es, an
d

 all p
o

lyeth
ylen

e co
verin

gs, p
lyw

o
o

d
, m

aso
n

ite, 

card
b

o
ard

, an
d

 an
y n

ew
 typ

e o
f p

ro
d

u
cts th

at m
ay b

e u
sed

 to
 p

ro
te

ct tile
 in

stallatio
n

s, B
lastrac e

q
u

ip
m

en
t, an

d
 all flo

o
r scarifyin

g e
q

u
ip

m
en

t 

u
sed

 in
 p

rep
arin

g flo
o

rs to
 rece

ive tile.  Th
e clean

 u
p

 an
d

 re
m

o
val o

f all w
aste an

d
 m

aterials.  A
ll d

em
o

litio
n

 o
f existin

g tile flo
o

rs an
d

 w
alls to

 b
e 

re
-tiled

. 

C
O

M
M

U
N

IC
A

TIO
N

S TEC
H

N
IC

IA
N

 

Lo
w

 vo
ltage in

stallatio
n

, m
ain

te
n

an
ce an

d
 rem

o
val o

f te
leco

m
m

u
n

icatio
n

 facilities (vo
ice, so

u
n

d
, d

ata an
d

 vid
eo

) in
clu

d
in

g telep
h

o
n

e an
d

 d
ata 

in
sid

e w
ire,  in

te
rco

n
n

ect, term
in

al eq
u

ip
m

en
t, cen

tral o
ffices, P

A
B

X
, fib

er o
p

tic cab
le an

d
 e

q
u

ip
m

en
t, m

icro
 w

aves, V
-SA

T, b
yp

ass, C
A

TV
, W

A
N

 

(w
id

e area n
etw

o
rks), LA

N
  (lo

cal area n
etw

o
rks), an

d
 ISD

N
 (in

te
grated

 system
 d

igital n
etw

o
rk), p

u
llin

g o
f w

ire in
 racew

ays, b
u

t n
o

t th
e 

in
stallatio

n
 o

f racew
ays. 

NO
T 

FO
R 

BI
D



M
A

R
B

LE FIN
ISH

ER
 

Lo
ad

in
g an

d
 u

n
lo

ad
in

g tru
cks, d

istrib
u

tio
n

 o
f all m

aterials (all sto
n

e, san
d

, etc.), sto
ckin

g o
f flo

o
rs w

ith
 m

aterial, p
erfo

rm
in

g all riggin
g fo

r h
eavy 

w
o

rk, th
e h

an
d

lin
g o

f all m
ate

rial th
at m

ay b
e

 n
eed

ed
 fo

r th
e in

stallatio
n

 o
f su

ch
 m

aterials, b
u

ild
in

g o
f scaffo

ld
in

g, p
o

lish
in

g if n
eed

ed
, p

atch
in

g, 

w
axin

g o
f m

ate
rial if d

am
aged

, p
o

in
tin

g u
p

, cau
lkin

g, gro
u

tin
g an

d
 clean

in
g o

f m
arb

le, h
o

ld
in

g w
ate

r o
n

 d
iam

o
n

d
 o

r C
arb

o
ru

n
d

u
m

 b
lad

e o
r saw

 

fo
r setters cu

ttin
g, u

se o
f tu

b
 saw

 o
r an

y o
th

er saw
 n

ee
d

ed
 fo

r p
rep

aratio
n

 o
f m

ate
rial, d

rillin
g o

f h
o

les fo
r w

ires th
at an

ch
o

r m
aterial set b

y 

setters, m
ixin

g u
p

 o
f m

o
ld

in
g p

laste
r fo

r in
stallatio

n
 o

f m
aterial, m

ixin
g u

p
 th

in
 set fo

r th
e in

stallatio
n

 o
f m

ate
rial, m

ixin
g u

p
 o

f san
d

 to
 cem

en
t 

fo
r th

e in
stallatio

n
 o

f m
aterial an

d
 su

ch
 o

th
er w

o
rk as m

ay b
e req

u
ired

 in
 h

elp
in

g a M
arb

le Sette
r in

 th
e h

an
d

lin
g o

f all m
aterial in

 th
e erectio

n
 

o
r in

stallatio
n

 o
f in

terio
r m

arb
le, slate, travertin

e, art m
arb

le, serp
en

tin
e, alb

eren
e sto

n
e, b

lu
e sto

n
e, gran

ite an
d

 o
th

er sto
n

es (m
ean

in
g as to

 

sto
n

e an
y fo

reign
 o

r d
o

m
estic m

ate
rials as are sp

ecified
 an

d
 u

sed
 in

 b
u

ild
in

g in
terio

rs an
d

 exterio
rs an

d
 cu

sto
m

arily kn
o

w
n

 as sto
n

e in
 th

e 

trad
e), carrara, san

io
n

yx, vitro
lite an

d
 sim

ilar o
p

aq
u

e glass an
d

 th
e layin

g o
f all m

arb
le tile, terrazzo

 tile, slate tile an
d

 p
recast tile, step

s, risers 

tread
s, b

ase, o
r an

y o
th

er m
aterials th

at m
ay b

e u
sed

 as su
b

stitu
tes fo

r an
y o

f th
e afo

rem
en

tio
n

ed
 m

aterials an
d

 w
h

ich
 are u

sed
 o

n
 in

terio
r an

d
 

exte
rio

r w
h

ich
 are in

stalled
 in

 a sim
ilar m

an
n

er. 

M
A

TER
IA

L TESTER
 I:  H

an
d

 co
rin

g an
d

 d
rillin

g fo
r testin

g o
f m

ate
rials; field

 in
sp

ectio
n

 o
f u

n
cu

red
 co

n
crete an

d
 asp

h
alt. 

M
A

TER
IA

L TESTER
 II:  Field

 in
sp

ectio
n

 o
f w

e
ld

s, stru
ctu

ral stee
l, firep

ro
o

fin
g, m

aso
n

ry, so
il, facad

e, rein
fo

rcin
g stee

l, fo
rm

w
o

rk, cu
red

 co
n

crete
, 

an
d

 co
n

crete
 an

d
 asp

h
alt b

atch
 p

lan
ts; ad

ju
stin

g p
ro

p
o

rtio
n

s o
f b

itu
m

in
o

u
s m

ixtu
res. 

O
P

ER
A

TIN
G

 EN
G

IN
EER

 - B
U

ILD
IN

G
 

C
lass 1

. A
sp

h
alt P

lan
t; A

sp
h

alt Sp
read

er; A
u

to
grad

e; B
ackh

o
es w

ith
 C

aisso
n

 A
ttach

m
en

t; B
atch

 P
lan

t; B
en

o
to

 (req
u

ires Tw
o

 En
gin

ee
rs); B

o
iler 

an
d

 Th
ro

ttle V
alve; C

aisso
n

 R
igs; C

en
tral R

ed
i-M

ix P
lan

t; C
o

m
b

in
atio

n
 B

ack H
o

e Fro
n

t En
d

-lo
ad

er M
ach

in
e; C

o
m

p
resso

r an
d

 Th
ro

ttle
 V

alve; 

C
o

n
crete

 B
reaker (Tru

ck M
o

u
n

te
d

); C
o

n
crete C

o
n

veyo
r; C

o
n

crete
 C

o
n

veyo
r (Tru

ck M
o

u
n

te
d

); C
o

n
crete

 P
aver O

ver 27
E cu

. ft; C
o

n
crete

 P
aver 

2
7

E cu
. ft. an

d
 U

n
d

er: C
o

n
crete

 P
lacer; C

o
n

crete P
lacin

g B
o

o
m

; C
o

n
crete P

u
m

p
 (Tru

ck M
o

u
n

ted
); C

o
n

crete To
w

er; C
ran

es, A
ll; C

ran
es, 

H
am

m
erh

ead
; C

ran
es, (G

C
I an

d
 sim

ilar Typ
e); C

reter C
ran

e; Sp
id

er C
ran

e; C
ru

sh
er, Sto

n
e, etc.; D

erricks, A
ll; D

erricks, Travelin
g; Fo

rm
less C

u
rb

 

an
d

 G
u

tte
r M

ach
in

e; G
rad

er, Elevatin
g; G

ro
u

tin
g M

ach
in

es; H
eavy D

u
ty Self-P

ro
p

elled
 Tran

sp
o

rter o
r P

rim
e M

o
ver; H

igh
lift Sh

o
vels o

r Fro
n

t 

En
d

lo
ad

er 2
-1/4

 yd
. an

d
 o

ver; H
o

ists, Elevato
rs, o

u
tsid

e typ
e rack an

d
 p

in
io

n
 an

d
 sim

ilar m
ach

in
es; H

o
ists, O

n
e, Tw

o
 an

d
 Th

ree D
ru

m
; H

o
ists, 

Tw
o

 Tu
gger O

n
e Flo

o
r; H

yd
rau

lic B
ackh

o
es; H

yd
rau

lic B
o

o
m

 Tru
cks; H

yd
ro

 V
ac (an

d
 sim

ilar eq
u

ip
m

en
t); Lo

co
m

o
tives, A

ll; M
o

to
r P

atro
l; 

Lu
b

ricatio
n

 Te
ch

n
ician

; M
an

ip
u

lato
rs; P

ile D
rivers an

d
 Skid

 R
ig; P

o
st H

o
le D

igger; P
re

-Stress M
ach

in
e; P

u
m

p
 C

rete
s D

u
al R

am
; P

u
m

p
 C

retes: 

Sq
u

ee
ze C

rete
s-Screw

 Typ
e P

u
m

p
s; G

yp
su

m
 B

u
lker an

d
 P

u
m

p
; R

aised
 an

d
 B

lin
d

 H
o

le D
rill; R

o
to

 M
ill G

rin
d

er; Sco
o

p
s - Tracto

r D
raw

n
; Slip

-Fo
rm

 

P
aver; Strad

d
le B

u
ggies; O

p
eratio

n
 o

f Tie B
ack M

ach
in

e; To
u

rn
ap

u
ll; Tracto

r w
ith

 B
o

o
m

 an
d

 Sid
e B

o
o

m
; Tren

ch
in

g M
ach

in
es. 

C
lass 2

. B
o

ilers; B
ro

o
m

, A
ll P

o
w

e
r P

ro
p

elled
; B

u
lld

o
zers; C

o
n

crete
 M

ixer (Tw
o

 B
ag an

d
 O

ver); C
o

n
veyo

r, P
o

rtab
le; Fo

rklift Tru
cks; H

igh
lift Sh

o
vels 

o
r Fro

n
t En

d
lo

ad
ers u

n
d

er 2
-1

/4
 yd

.; H
o

ists, A
u

to
m

atic; H
o

ists, In
sid

e Elevato
rs; H

o
ists, Sew

er D
raggin

g M
ach

in
e; H

o
ists, Tu

gger Sin
gle D

ru
m

; NO
T 

FO
R 

BI
D



Laser Scree
d

; R
o

ck D
rill (Self-P

ro
p

elled
); R

o
ck D

rill (Tru
ck M

o
u

n
te

d
); R

o
llers, A

ll; Ste
am

 G
e

n
erato

rs; Tracto
rs, A

ll; Tracto
r D

raw
n

 V
ib

rato
ry R

o
ller; 

W
in

ch
 Tru

cks w
ith

 "A
" Fram

e. 

C
lass 3

. A
ir C

o
m

p
resso

r; C
o

m
b

in
atio

n
 Sm

all Eq
u

ip
m

en
t O

p
erato

r; G
en

erato
rs; H

eate
rs, M

ech
an

ical; H
o

ists, In
sid

e Elevato
rs (rem

o
d

elin
g o

r 

ren
o

vatio
n

 w
o

rk); H
yd

rau
lic P

o
w

er U
n

its (P
ile D

rivin
g, Extractin

g, an
d

 D
rillin

g); P
u

m
p

s, o
ver 3

" (1
 to

 3
 n

o
t to

 exceed
 a to

tal o
f 3

0
0

 ft.); Lo
w

 B
o

ys; 

P
u

m
p

s, W
ell P

o
in

ts; W
eld

in
g M

ach
in

es (2
 th

ro
u

gh
 5

); W
in

ch
es, 4

 Sm
all Electric D

rill W
in

ch
es. 

C
lass 4

. B
o

b
cats an

d
/o

r o
th

er Skid
 Stee

r Lo
ad

ers; O
ilers; an

d
 B

rick Fo
rklift. 

C
lass 5

. A
ssistan

t C
raft Fo

rem
an

. 

C
lass 6

. G
rad

all. 

C
lass 7

. M
ech

an
ics; W

e
ld

ers. 

 O
P

ER
A

TIN
G

 EN
G

IN
EER

S - H
IG

H
W

A
Y C

O
N

STR
U

C
TIO

N
 

C
lass 1

. A
sp

h
alt P

lan
t; A

sp
h

alt H
eater an

d
 P

lan
er C

o
m

b
in

atio
n

; A
sp

h
alt H

eater Scarfire; A
sp

h
alt Sp

read
er; A

u
to

grad
er/G

O
M

A
C

O
 o

r o
th

er sim
ilar 

typ
e m

ach
in

es: A
B

G
 P

aver; B
ackh

o
es w

ith
 C

aisso
n

 A
ttach

m
en

t; B
allast R

egu
lato

r; B
e

lt Lo
ad

er; C
aisso

n
 R

igs; C
ar D

u
m

p
er; C

e
n

tral R
e

d
i-M

ix P
lan

t; 

C
o

m
b

in
atio

n
 B

ackh
o

e Fro
n

t En
d

lo
ad

er M
ach

in
e, (1

 cu
. yd

. B
ackh

o
e

 B
u

cket o
r o

ver o
r w

ith
 attach

m
en

ts); C
o

n
crete B

reaker (Tru
ck M

o
u

n
te

d
); 

C
o

n
crete

 C
o

n
veyo

r; C
o

n
crete

 P
aver o

ver 2
7

E cu
. ft.; C

o
n

crete
 P

lacer; C
o

n
crete

 Tu
b

e Flo
at; C

ran
es, all attach

m
en

ts; C
ran

es, To
w

er C
ran

es o
f all 

typ
es: C

rete
r C

ran
e: Sp

id
er C

ran
e; C

ru
sh

er, Sto
n

e, e
tc.; D

erricks, A
ll; D

errick B
o

ats; D
erricks, Travelin

g; D
red

ges; Elevato
rs, O

u
tsid

e typ
e R

ack &
 

P
in

io
n

 an
d

 Sim
ilar M

ach
in

es; Fo
rm

less C
u

rb
 an

d
 G

u
tter M

ach
in

e; G
rad

er, Elevatin
g; G

rad
er, M

o
to

r G
rad

er, M
o

to
r P

atro
l, A

u
to

 P
atro

l, Fo
rm

 

G
rad

er, P
u

ll G
rad

er, Su
b

grad
er; G

u
ard

 R
ail P

o
st D

river Tru
ck M

o
u

n
ted

; H
o

ists, O
n

e, Tw
o

 an
d

 Th
ree D

ru
m

; H
eavy D

u
ty Self-P

ro
p

elled
 Tran

sp
o

rter 

o
r P

rim
e M

o
ver; H

yd
rau

lic B
ackh

o
es; B

ackh
o

es w
ith

 sh
ear attach

m
en

ts u
p

 to
 4

0
' o

f b
o

o
m

 reach
; Lu

b
ricatio

n
 Te

ch
n

ician
; M

an
ip

u
lato

rs; M
u

ckin
g 

M
ach

in
e; P

ile D
rivers an

d
 Skid

 R
ig; P

re-Stress M
ach

in
e; P

u
m

p
 C

retes D
u

al R
am

; R
o

ck D
rill - C

raw
ler o

r Skid
 R

ig; R
o

ck D
rill - Tru

ck M
o

u
n

ted
; 

R
o

ck/Track Tam
p

er; R
o

to
 M

ill G
rin

d
er; Slip

-Fo
rm

 P
aver; Sn

o
w

 M
elte

rs; So
il Test D

rill R
ig (Tru

ck M
o

u
n

te
d

); Strad
d

le B
u

ggies; H
yd

rau
lic 

Te
lesco

p
in

g Fo
rm

 (Tu
n

n
el); O

p
eratio

n
 o

f Tieb
ack M

ach
in

e;  Tracto
r D

raw
n

 B
elt Lo

ad
er; Tracto

r D
raw

n
 B

elt Lo
ad

er (w
ith

 attach
ed

 p
u

sh
er - tw

o
 

en
gin

ee
rs); Tracto

r w
ith

 B
o

o
m

; Tractaire w
ith

 A
ttach

m
en

ts; Traffic B
arrier Tran

sfer M
ach

in
e; Tren

ch
in

g; Tru
ck M

o
u

n
te

d
 C

o
n

crete P
u

m
p

 w
ith

 

B
o

o
m

; R
aised

 o
r B

lin
d

 H
o

le D
rills (Tu

n
n

el Sh
aft); U

n
d

ergro
u

n
d

 B
o

rin
g an

d
/o

r M
in

in
g M

ach
in

es 5
 ft. in

 d
iam

ete
r an

d
 o

ver tu
n

n
el, e

tc; 

U
n

d
ergro

u
n

d
 B

o
rin

g an
d

/o
r M

in
in

g M
ach

in
es u

n
d

er 5
 ft. in

 d
iam

eter; W
h

eel Excavato
r; W

id
en

er (A
P

SC
O

). 

C
lass 2

. B
atch

 P
lan

t; B
itu

m
in

o
u

s M
ixe

r; B
o

iler an
d

 Th
ro

ttle V
alve

; B
u

lld
o

zers; C
ar Lo

ad
er Trailin

g C
o

n
veyo

rs; C
o

m
b

in
atio

n
 B

ackh
o

e Fro
n

t 

En
d

lo
ad

er M
ach

in
e (Less th

an
 1

 cu
. yd

. B
ackh

o
e B

u
cket o

r o
ver o

r w
ith

 attach
m

en
ts); C

o
m

p
resso

r an
d

 Th
ro

ttle V
alve; C

o
m

p
resso

r, C
o

m
m

o
n

 

R
eceiver (3

); C
o

n
crete

 B
reake

r o
r H

yd
ro

 H
am

m
er; C

o
n

crete G
rin

d
in

g M
ach

in
e; C

o
n

crete M
ixer o

r P
aver 7

S Series to
 an

d
 in

clu
d

in
g 2

7
 cu

. ft.; NO
T 

FO
R 

BI
D



C
o

n
crete

 Sp
read

er; C
o

n
crete

 C
u

rin
g M

ach
in

e, B
u

rlap
 M

ach
in

e, B
eltin

g M
ach

in
e an

d
 Sealin

g M
ach

in
e; C

o
n

crete
 W

h
eel Saw

; C
o

n
veyo

r M
u

ck C
ars 

(H
aglu

n
d

 o
r Sim

ilar Typ
e); D

rills, A
ll; Fin

ish
in

g M
ach

in
e - C

o
n

crete; H
igh

lift Sh
o

vels o
r Fro

n
t En

d
lo

ad
er; H

o
ist - Sew

er D
raggin

g M
ach

in
e; 

H
yd

rau
lic B

o
o

m
 Tru

cks (A
ll A

ttach
m

en
ts); H

yd
ro

-B
laster; H

yd
ro

 Excavatin
g (exclu

d
in

g h
o

se w
o

rk); Laser Screed
; A

ll Lo
co

m
o

tives, D
in

ky; O
ff-R

o
ad

 

H
au

lin
g U

n
its (in

clu
d

in
g articu

latin
g) N

o
n

 Self-Lo
ad

in
g Eje

ctio
n

 D
u

m
p

; P
u

m
p

 C
retes: Sq

u
eeze C

retes - Screw
 Typ

e
 P

u
m

p
s, G

yp
su

m
 B

u
lker an

d
 

P
u

m
p

; R
o

ller, A
sp

h
alt; R

o
tary Sn

o
w

 P
lo

w
s; R

o
to

tiller, Seam
an

, e
tc., se

lf-p
ro

p
elled

; Self-P
ro

p
elled

 C
o

m
p

acto
r; Sp

read
er - C

h
ip

 - Sto
n

e, e
tc.; 

Scrap
er - Sin

gle/Tw
in

 En
gin

e/P
u

sh
 an

d
 P

u
ll; Scrap

er - P
rim

e M
o

ver in
 Tan

d
em

 (R
egard

less o
f Size); Tracto

rs p
u

llin
g attach

m
en

ts, Sh
eep

s Fo
o

t, 

D
isc, C

o
m

p
acto

r, etc.; Tu
g B

o
ats. 

C
lass 3

. B
o

ilers; B
ro

o
m

s, A
ll P

o
w

e
r P

ro
p

elled
; C

em
en

t Su
p

p
ly Te

n
d

e
r; C

o
m

p
resso

r, C
o

m
m

o
n

 R
e

ceiver (2
); C

o
n

crete M
ixer (Tw

o
 B

ag an
d

 O
ver); 

C
o

n
veyo

r, P
o

rtab
le; Farm

-Typ
e Tracto

rs U
sed

 fo
r M

o
w

in
g, See

d
in

g, etc.; Fo
rklift Tru

cks; G
ro

u
tin

g M
ach

in
e; H

o
ists, A

u
to

m
atic; H

o
ists, A

ll 

Elevato
rs; H

o
ists, Tu

gger Sin
gle D

ru
m

; Jeep
 D

iggers; Lo
w

 B
o

ys; P
ip

e Jackin
g M

ach
in

es; P
o

st-H
o

le D
igger; P

o
w

e
r Saw

, C
o

n
crete

 P
o

w
e

r D
riven

; P
u

g 

M
ills; R

o
llers, o

th
er th

an
 A

sp
h

alt; Seed
 an

d
 Straw

 B
lo

w
e

r; Ste
am

 G
en

erato
rs; Stu

m
p

 M
ach

in
e; W

in
ch

 Tru
cks w

ith
 "A

" Fram
e; W

o
rk B

o
ats; 

Tam
p

er-Fo
rm

-M
o

to
r D

riven
. 

C
lass 4

. A
ir C

o
m

p
resso

r; C
o

m
b

in
atio

n
 - Sm

all Eq
u

ip
m

en
t O

p
erato

r; D
irectio

n
al B

o
rin

g M
ach

in
e; G

e
n

erato
rs; H

eaters, M
ech

an
ical; H

yd
rau

lic 

P
o

w
e

r U
n

it (P
ile D

rivin
g, Extractin

g, o
r D

rillin
g); Ligh

t P
lan

ts, A
ll (1

 th
ro

u
gh

 5
); P

u
m

p
s, o

ver 3
" (1

 to
 3

 n
o

t to
 excee

d
 a to

tal o
f 3

0
0

 ft.); P
u

m
p

s, 

W
ell P

o
in

ts; V
acu

u
m

 Tru
cks (exclu

d
in

g h
o

se w
o

rk); W
eld

in
g M

ach
in

es (2
 th

ro
u

gh
 5

); W
in

ch
es, 4

 Sm
all Electric D

rill W
in

ch
es. 

C
lass 5

. Skid
Steer Lo

ad
er (all); B

rick Fo
rklifts; O

ilers. 

C
lass 6

. Field
 M

ech
an

ics an
d

 Field
 W

eld
ers 

C
lass 7

. D
o

w
ell M

ach
in

e w
ith

 A
ir C

o
m

p
resso

r; G
rad

all an
d

 m
ach

in
es o

f like
 n

atu
re. 

O
P

ER
A

TIN
G

 EN
G

IN
EER

 - FLO
A

TIN
G

 

D
iver. D

iver W
et Ten

d
er, D

iver Te
n

d
er, R

O
V

 P
ilo

t, R
O

V
 Ten

d
er 

TR
U

C
K

 D
R

IV
ER

 - B
U

ILD
IN

G
, H

EA
V

Y A
N

D
 H

IG
H

W
A

Y C
O

N
STR

U
C

TIO
N

 

C
lass 1

.  Tw
o

 o
r th

ree A
xle Tru

cks.  A
-fram

e Tru
ck w

h
en

 u
sed

 fo
r tran

sp
o

rtatio
n

 p
u

rp
o

ses; A
ir C

o
m

p
resso

rs an
d

 W
eld

in
g M

ach
in

es, in
clu

d
in

g 

th
o

se p
u

lled
 b

y  cars, p
ick-u

p
 tru

cks an
d

 tracto
rs; A

m
b

u
lan

ces; B
atch

 G
ate Lo

ckers; B
atch

 H
o

p
p

erm
an

; C
ar an

d
 Tru

ck W
ash

ers; C
arry-alls; Fo

rk 

Lifts an
d

 H
o

isters; H
elp

ers;  M
ech

an
ics H

elp
ers an

d
 G

rease
rs; O

il D
istrib

u
to

rs 2
-m

an
 o

p
eratio

n
; P

avem
en

t B
reake

rs; P
o

le Trailer, u
p

 to
 40

 feet; 

P
o

w
e

r M
o

w
er Tracto

rs; Self-p
ro

p
elled

 C
h

ip
  Sp

read
er; Skip

m
an

; Slu
rry Tru

cks, 2
-m

an
 o

p
eratio

n
; Slu

rry Tru
ck C

o
n

veyo
r O

p
eratio

n
, 2

 o
r 3

 m
an

; 

Te
am

ste
rs; U

n
skilled

 D
u

m
p

m
an

; an
d

 Tru
ck D

rivers h
au

lin
g  w

arn
in

g ligh
ts, b

arricad
es, an

d
 p

o
rtab

le to
ilets o

n
 th

e jo
b

 site. 
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C
lass 2

.  Fo
u

r axle tru
cks; D

u
m

p
 C

rets an
d

 A
d

geto
rs u

n
d

er 7
 yard

s; D
u

m
p

sters, Track Tru
cks, Eu

clid
s, H

u
g B

o
tto

m
 D

u
m

p
 Tu

rn
ap

u
lls o

r 

Tu
rn

atrailers w
h

en
 p

u
llin

g  o
th

er th
an

 se
lf-lo

ad
in

g e
q

u
ip

m
en

t o
r sim

ilar e
q

u
ip

m
en

t u
n

d
er 1

6
 cu

b
ic yard

s; M
ixe

r Tru
cks u

n
d

er 7
 yeard

s; R
ead

y-

m
ix P

lan
t H

o
p

p
er O

p
erato

r, an
d

 W
in

ch
 Tru

cks,  2
 A

xles. 

C
lass 3

.  Five axle tru
cks; D

u
m

p
 C

rets an
d

 A
d

geto
rs 7

 yard
s an

d
 o

ver; D
u

m
p

ste
rs, Track Tru

cks, Eu
clid

s, H
u

g B
o

tto
m

 D
u

m
p

 Tu
rn

atrailers o
r 

tu
rn

ap
u

lls w
h

en
  p

u
llin

g o
th

er th
an

 se
lf-lo

ad
in

g e
q

u
ip

m
en

t o
r sim

ilar eq
u

ip
m

en
t o

ver 1
6

 cu
b

ic yard
s; Exp

lo
sives an

d
/o

r Fissio
n

 M
ate

rial Tru
cks; 

M
ixer Tru

cks 7
 yard

s o
r o

ver;  M
o

b
ile C

ran
es w

h
ile in

 tran
sit; O

il D
istrib

u
to

rs, 1
-m

an
 o

p
eratio

n
; P

o
le Trailer, o

ver 4
0 fe

et; P
o

le
 an

d
 Exp

an
d

ab
le 

Trailers h
au

lin
g m

ate
rial o

ver 5
0

 feet lo
n

g; Slu
rry tru

cks, 1
-m

an
 o

p
eratio

n
; W

in
ch

 tru
cks, 3

 axles o
r m

o
re; M

ech
an

ic--Tru
ck W

eld
er an

d
 Tru

ck 

P
ain

te
r. 

C
lass 4

.  Six axle tru
cks; D

u
al-p

u
rp

o
se veh

icles, su
ch

 as m
o

u
n

te
d

 cran
e tru

cks w
ith

 h
o

ist an
d

 acce
sso

ries; Fo
rem

an
; M

aste
r M

ech
an

ic; Self-

lo
ad

in
g e

q
u

ip
m

en
t  like P

.B
. an

d
 tru

cks w
ith

 sco
o

p
s o

n
 th

e fro
n

t. 

  TER
R

A
ZZO

 FIN
ISH

ER
 

Th
e h

an
d

lin
g o

f san
d

, cem
en

t, m
arb

le ch
ip

s, an
d

 all o
th

er m
ate

rials th
at m

ay b
e u

sed
 b

y th
e M

o
saic Terrazzo

 M
ech

an
ic, an

d
 th

e m
ixin

g, 

grin
d

in
g, gro

u
tin

g, clean
in

g an
d

 se
alin

g o
f all M

arb
le, M

o
saic, an

d
 Terrazzo

 w
o

rk, flo
o

rs, b
ase, stairs, an

d
 w

ain
sco

tin
g b

y h
an

d
 o

r m
ach

in
e, an

d
 in

 

ad
d

itio
n

, assistin
g an

d
 aid

in
g M

arb
le, M

aso
n

ic, an
d

 Terrazzo
 M

ech
an

ics. 

O
th

er C
lassificatio

n
s o

f W
o

rk: 

Fo
r d

efin
itio

n
s o

f classificatio
n

s n
o

t o
th

erw
ise set o

u
t, th

e
 D

ep
artm

en
t gen

erally h
as o

n
 file su

ch
 d

efin
itio

n
s w

h
ich

 are availab
le. If a task to

 b
e 

p
erfo

rm
ed

 is n
o

t su
b

ject to
 o

n
e o

f th
e

 classificatio
n

s o
f p

ay set o
u

t, th
e D

ep
artm

en
t w

ill  u
p

o
n

 b
ein

g co
n

tacte
d

 state
 w

h
ich

 n
eigh

b
o

rin
g co

u
n

ty 

h
as su

ch
 a classificatio

n
 an

d
 p

ro
vid

e su
ch

 rate, su
ch

 rate
 b

ein
g d

eem
ed

 to
 exist b

y re
feren

ce in
 th

is  d
o

cu
m

en
t.  If n

o
 n

eigh
b

o
rin

g co
u

n
ty rate 

ap
p

lies to
 th

e task, th
e D

ep
artm

en
t sh

all u
n

d
ertake a sp

ecial d
eterm

in
atio

n
, su

ch
 sp

ecial d
eterm

in
atio

n
  b

ein
g th

en
 d

eem
ed

 to
 h

ave existe
d

 

u
n

d
er th

is d
eterm

in
atio

n
.  If a p

ro
ject req

u
ires th

ese
, o

r an
y classificatio

n
 n

o
t listed

, p
lease co

n
tact ID

O
L at 2

17
-78

2
-1

71
0 fo

r  w
age rates o

r 

clarificatio
n

s. 

LA
N

D
SC

A
P

IN
G

 

Lan
d

scap
in

g w
o

rk falls u
n

d
er th

e existin
g classificatio

n
s fo

r lab
o

rer, o
p

eratin
g en

gin
ee

r an
d

 tru
ck d

river.  Th
e w

o
rk p

erfo
rm

ed
 b

y lan
d

scap
e

 

p
lan

tsm
an

 an
d

  lan
d

scap
e lab

o
rer is co

vered
 b

y th
e e

xistin
g classificatio

n
 o

f lab
o

rer.  Th
e w

o
rk p

erfo
rm

ed
 b

y lan
d

scap
e o

p
erato

rs (regard
less o

f 

eq
u

ip
m

en
t u

sed
 o

r its size) is  co
vered

 b
y th

e classificatio
n

s o
f o

p
eratin

g en
gin

ee
r.  Th

e w
o

rk p
erfo

rm
ed

 b
y lan

d
scap

e tru
ck d

rivers (regard
less o

f 

size o
f tru

ck d
riven

) is co
vered

 b
y th

e  classificatio
n

s o
f tru

ck d
river. 
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M
A

TER
IA

L TESTER
 &

 M
A

TER
IA

L TESTER
/IN

SP
EC

TO
R

 I A
N

D
 II 

N
o

tw
ith

stan
d

in
g th

e d
ifferen

ce in
 th

e classificatio
n

 title, th
e

 classificatio
n

 en
titled

 "M
aterial Tester I" in

vo
lves th

e sam
e jo

b
 d

u
ties as th

e 

classificatio
n

 e
n

titled
 "M

aterial Teste
r/In

sp
ecto

r I". Like
w

ise, th
e classificatio

n
 en

titled
 "M

aterial Tester II" in
vo

lves th
e sam

e jo
b

 d
u

ties as th
e 

classificatio
n

 e
n

titled
 "M

aterial Teste
r/In

sp
ecto

r II". 
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1 

IRMA 
CONTRACTUAL INSURANCE GUIDELINES 

 
 
I. INSURANCE REQUIREMENTS 
 
Contractor shall procure and maintain, for the duration of the contract, insurance against claims for 
injuries to persons or damages to property, which may arise from or in connection with the 
performance of the work hereunder by the Contractor, his agents, representatives, employees or 
subcontractors. 
 
 MINIMUM SCOPE OF INSURANCE 
 
 Coverage shall be at least as broad as: 
 

A. Insurance Services Office Commercial General Liability occurrence form CG 0001 
with the member named as additional insured, on a form at least as broad as the 
attached sample endorsement including ISO Additional Insured Endorsement CG 
2010 (Exhibit A), CG 2026 (Exhibit B). 
 
CG2037 - Completed Operations – (Exhibit C)  
Required if box is checked   ; and 

 
B. Owners and Contractors Protective Liability (OCP) policy with the member as 

insured 
Required if box is checked   ; and 

 
C. Insurance Service Office Business Auto Liability coverage form number CA 0001, 

Symbol 01 "Any Auto." 
 

D. Workers' Compensation as required by the Workers’ Compensation Act of the State 
of Illinois and Employers' Liability insurance. 
Coverage required for employee exposure to lead, if box is checked   

 
E. Builder Risk Property Coverage with member as loss payee  

Required if box is checked . 
 

F. Environmental Impairment/Pollution Liability Coverage for pollution incidents as a 
result of a claim for bodily injury, property damage or remediation costs from an 
incident at, on or migrating beyond the contracted work site.  Coverage shall be 
extended to Non-Owned Disposal sites resulting from a pollution incident at, on or 
mitigating beyond the site; and also provide coverage for incidents occurring during 
transportation of pollutants. 
Required if box is checked . 

 
 MINIMUM LIMITS OF INSURANCE 
 

Contractor shall maintain limits no less than the following, if required under above scope: 
 

A. Commercial General Liability:  $1,000,000 combined single limit per occurrence for 
bodily injury, and property damage and $1,000,000 per occurrence for personal 
injury.  The general aggregate shall be twice the required occurrence limit.  
Minimum General Aggregate shall be no less than $2,000,000 or a project/contract 
specific aggregate of $1,000,000. 
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B. Owners and Contractors Protective Liability (OCP): $1,000,000 combined single 

limit per occurrence for bodily injury and property damage. 
 

C. Business Automobile Liability:  $1,000,000 combined single limit per accident for 
bodily injury and property damage. 

 
D. Workers' Compensation and Employers' Liability: Workers' Compensation coverage 

with statutory limits and Employers' Liability limits of $500,000 per accident. 
 

E. Builder's Risk:  Shall insure against "All Risk" of physical damage, including water 
damage (flood and hydrostatic pressure not excluded), on a completed replacement 
cost basis. 

 
 F. Environmental Impairment/Pollution Liability: $1,000,000 combined single limit per 

occurrence for bodily injury, property damage and remediation costs. 
 
 DEDUCTIBLES AND SELF-INSURED RETENTIONS 
 
 Any deductibles or self-insured retentions must be declared to and approved by the 

member.  At the option of the member, either:  the insurer shall reduce or eliminate such 
deductibles or self-insured retentions as respects the member, its officials, employees, 
agents and volunteers; or the Contractor shall procure a bond guaranteeing payment of 
losses and related investigation, claim administration and defense expenses. 

 
 OTHER INSURANCE PROVISIONS 
 
 The policies are to contain, or be endorsed to contain, the following provisions: 
 

A. General Liability and Automobile Liability Coverages 
 

1. The member, its officials, agents, employees and volunteers are to be covered 
as additional insureds as respects:  liability arising out of the Contractor’s work, 
including activities performed by or on behalf of the Contractor; products and 
completed operations of the Contractor; premises owned, leased or used by the 
Contractor; or automobiles owned, leased, hired or borrowed by the Contractor. 
 The coverage shall contain no special limitations on the scope of protection 
afforded to the member, its officials, agents, employees and volunteers. 

 
2. The Contractor's insurance coverage shall be primary as respects the member, 

its officials, employees, agents and volunteers.  Any insurance or self-insurance 
maintained by the member, its officials, agents, employees and volunteers shall 
be excess of Contractor's insurance and shall not contribute with it. 

 
3. Any failure to comply with reporting provisions of the policies shall not affect 

coverage provided to the member, its officials, employees, agents and 
volunteers. 

 
4. The Contractor's insurance shall contain a Severability of Interests/Cross 

Liability clause or language stating that Contractor's insurance shall apply 
separately to each insured against whom claim is made or suit is brought, 
except with respect to the limits of the insurer's liability. 

 
5. If any commercial general liability insurance is being provided under an excess 
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or umbrella liability policy that does not “follow form,” then the Contractor shall 
be required to name the member, its officials, employees, agents and volunteers 
as additional insureds.   

 
6. All general liability coverages shall be provided on an occurrence policy form. 

Claims-made general liability policies will not be accepted. 
 

7. The contractor and all subcontractors hereby agree to waive any limitation as to 
the amount of contribution recoverable against them by member.  This 
specifically includes any limitation imposed by any state statute, regulation, or 
case law including any Workers’ Compensation Act provision that applies a 
limitation to the amount recoverable in contribution such as Kotecki v. Cyclops 
Welding. 

 
B. Workers' Compensation and Employers' Liability Coverage  

 
The insurer shall agree to waive all rights of subrogation against the member, its 
officials, employees, agents and volunteers for losses arising from work performed 
by Contractor for the municipality. 

 
1.  NCCI Alternate Employer Endorsement (WC 000301) in place to insure that 
workers’ compensation coverage applies under contractor’s coverage rather than 
member’s if the member is borrowing, leasing or in day to day control of contractors 
employee. 
Required if box is checked . 

 
C. Professional Liability (Required if box is checked   ) 

 
1. Professional liability insurance with limits not less than $1,000,00 each claim 

with respect to negligent acts, errors and omissions in connection with 
professional services to be provided under the contract, with a deductible not-to-
exceed $50,000 without prior written approval. 

 
2. If the policy is written on a claims-made form, the retroactive date must be equal 

to or preceding the effective date of the contract.  In the event the policy is 
cancelled, non-renewed or switched to an occurrence form, the Contractor shall 
be required to purchase supplemental extending reporting period coverage for a 
period of not less than three (3) years. 

 
3. Provide a certified copy of actual policy for review. 

 
4. Recommended Required Coverage (architect, engineer, surveyor, consultant):  

Professional liability insurance that provides indemnification and defense for 
injury or damage arising out of acts, errors, or omissions in providing the 
following professional services, but not limited to the following: 
 
a. Preparing, approving or failure to prepare or approve maps, drawings, 

opinions, report, surveys, change orders, designs or specifications; 
 

b. Providing direction, instruction, supervision, inspection, engineering services 
or failing to provide them, if that is the primary cause of injury or damage. 

 
D. All Coverages 
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Each insurance policy required shall have the member expressly endorsed onto the 
policy as a Cancellation Notice Recipient. Should any of the policies be cancelled 
before the expiration date thereof, notice will be delivered in accordance with the 
policy provisions. 

 
 ACCEPTABILITY OF INSURERS 
 
 Insurance is to be placed with insurers with a Best's rating of no less than A-, VII and 

licensed to do business in the State of Illinois. 
 
 VERIFICATION OF COVERAGE 
 
 Contractor shall furnish the member with certificates of insurance naming the member, its 

officials, employees, agents and volunteers as additional insureds (Exhibit D), and with 
original endorsements affecting coverage required by this clause.  The certificates and 
endorsements for each insurance policy are to be signed by a person authorized by that 
insurer to bind coverage on its behalf.  The certificates and endorsements are to be 
received and approved by the member before any work commences.  The following 
additional insured endorsements may be utilized: ISO Additional Insured Endorsements CG 
2010 (Exhibit A) or CG 2026 (Exhibit B), and CG 2037 (Exhibit C) – Completed Operations, 
where required.  The member reserves the right to request full certified copies of the 
insurance policies and endorsements. 

 
 SUBCONTRACTORS 
 
 Contractor shall include all subcontractors as insureds under its policies or shall furnish 

separate certificates and endorsements for each subcontractor.  All coverages for 
subcontractors shall be subject to all of the requirements stated herein. 

 
 ASSUMPTION OF LIABILITY 
 

The contractor assumes liability for all injury to or death of any person or persons including 
employees of the contractor, any sub-contractor, any supplier or any other person and 
assumes liability for all damage to property sustained by any person or persons occasioned 
by or in any way arising out of any work performed pursuant to this agreement. 

 
 
II. INDEMNITY/HOLD HARMLESS PROVISION 
 
 To the fullest extent permitted by law, the Contractor hereby agrees to defend, indemnify 

and hold harmless the member, its officials, employees and agents against all injuries, 
deaths, loss, damages, claims, patent claims, suits, liabilities, judgments, cost and 
expenses, which may in anywise accrue against the member, its officials, agents and 
employees, arising in whole or in part or in consequence of the performance of this work by 
the Contractor, its employees, or subcontractors, or which may in anywise result therefore, 
except that arising out of the sole legal cause of the member, its employees or agents, the 
Contractor shall, at its own expense, appear, defend and pay all charges of attorneys and 
all costs and other expenses arising therefore or incurred in connections therewith, and, if 
any judgment shall be rendered against the member, its officials, employees and agents, in 
any such action, the Contractor shall, at its own expense, satisfy and discharge the same. 

 
 Contractor expressly understands and agrees that any performance bond or insurance 

policies required by this contract, or otherwise provided by the Contractor, shall in no way 
limit the responsibility to indemnify, keep and save harmless and defend the member, its 
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officials, employees and agents as herein provided. 
 
 The Contractor further agrees that to the extent that money is due the Contractor by virtue 

of this contract as shall be considered necessary in the judgment of the member, may be 
retained by the member to protect itself against said loss until such claims, suits, or 
judgments shall have been settled or discharged and/or evidence to that effect shall have 
been furnished to the satisfaction of the member. 

 
III. SAFETY/LOSS PREVENTION 
 
 Safety/Loss Prevention Program Requirements 
 

 Successful bidder will provide written confirmation that a safety/loss prevention program 
was in place at least 90 days prior to submitting the bid proposal. 

 
 Evidence of completed employee safety training can be provided. 

 
Regulatory Requirements 
 

 Successful bidder must comply with all applicable laws, regulations, and rules 
promulgated by any Federal, State, County, Municipal and/or other governmental unit or 
regulatory body now in effect or which may be in effect during the performance of the 
work. Included within the scope of the laws, regulations, and rules referred to in this 
paragraph but in no way to operate as a limitation, are Occupational Safety & Health Act 
(OSHA), Illinois Department of Labor (IDOL), Department of Transportation, all forms of 
traffic regulations, public utility, Intrastate and Interstate Commerce Commission 
regulations, Workers’ Compensation Laws, Prevailing Wage Laws, the Social Security 
Act of the Federal Government and any of its titles, the Illinois Department of Human 
Rights, Human Rights Commission, or EEOC statutory provisions and rules and 
regulations. 

 
 Evidence of specific regulatory compliance will be provided by bidder, if required by 

owner. 
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EXHIBIT B 
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2017 PAVEMENT PATCHING PROGRAM 
VILLAGE OF VILLA PARK 

APPENDIX D 

IDOT HIGHWAY STANDARDS 
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2017 PAVEMENT PATCHING PROGRAM 
VILLAGE OF VILLA PARK 

APPENDIX E 

MAP AND LIST OF PROPOSED PATCH LOCATIONS 
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The enclosed materials and documentation are being
provided persuant to a request for information,
which has been submitted, to the Village of Vil la
Park, Illinois.  The Village expressly disclaims
any responsibil ity  for the accuracy of completeness
or the materials and documentation provided, and 
any use thereof is at the requestor's sole and
exclusive risk and expense.

Village of Villa Park
2017 Pavement Patching
Proposed Patch Locations

Map Revised: 
09/29/2017 KLM

J

2017 Proposed Patching Locations
Class D Patches, 2 Inch, 2 Foot Width
Class D Patches, 2 Inch
Class D Patches, 6 Inch
Villa Park Boundary
Outside Villa Park

Locations shown represent streets
with proposed patches and not
actual patch locations.  Locations
are tentative, are provided for the
purpose of assisting with bidding
only, and are subject to change.NO
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 2017 Pavement Patching Program
Class D Patches, 2 Inch

LOCATION DIR BLOCK NOTES SIDE ADDRESS(ES)
THICKNESS

(IN)
LENGTH
(FT)

WIDTH
(FT)

AREA
(SQ YD)

Holly W to E Partial Mid 0418 W. Holly 2 17.0 9.0 17.00

Partial (Connected with above) S 0418 W. Holly 2 26.5 16.0 47.11

Partial (Connected with above) Mid 0418 W. Holly 2 20.5 6.5 14.81

Partial (Connected with above) N 0411 W. Holly 2 17.0 18.0 34.00

Partial  Mid 0406 W. Holly 2 21.0 12.0 28.00

Full Width (2 Frame and Lids, 2 Structures) 0406 W. Holly 2 28.0 14.0 43.56

Partial  Mid 0406 W. Holly 2 15.0 6.5 10.83

Vermont 1/2 Width N
0739 W. 
Vermont

2 15.5 14.0 24.11

1/2 Width  S
0739 W. 
Vermont

2 39.0 12.0 52.00

Jackson E to W Partial N 0108 E. Jackson 2 58.0 5.5 35.44

W to E Partial N 0007 E. Jackson 2 59.0 6.0 39.33

Partial (Structure) N 0016 E. Jackson 2 8.0 8.0 7.11

Partial S 0019 E. Jackson 2 41.5 5.0 23.06

Partial S 0035 E. Jackson 2 52.0 5.0 28.89

Partial S 0043 E. Jackson 2 26.0 4.5 13.00

Washington E to W 600 1/2 Width N
0614 E. 
Washington

2 49.0 12.0 65.33

Riverside N to S 500 1/2 Width (Across from address) W 0547 S. Riverside 2 32.0 10.0 35.56

1/2 Width W 0512 S. Riverside 2 40.0 10.5 46.67

400 1/2 Width (Across from address)  W 0405 S. Riverside 2 23.0 12.0 30.67

Van Buren  E to W 1/2 Width (Corner address) N 1045 S. Villa 2 50.0 12.5 69.44

Oakland N to S 1200 Full Width 1200 S. Oakland 2 101.0 20.0 224.44

1/2 Width W 1240 S. Oakland 2 78.0 10.5 91.00

Partial (Connected with above) W 1240 S. Oakland 2 46.0 9.0 46.00

Full Width (Corner address)   0500 E. Kolberg 2 30.5 18.0 61.00

1/2 Width (Connected with above) W 0500 E. Kolberg 2 39.0 11.0 47.67

Wayside 1300 Full Width 1320 S. Wayside 2 40.0 18.5 82.22

Partial (Connected with above) E 1320 S. Wayside 2 13.0 5.0 7.22

Oakland N to S 1300 Partial (Across from address)  W 1300 S. Oakland 2 46.5 18.0 93.00

Partial (Connected with above) W 1300 S. Oakland 2 13.5 5.0 7.50

Oakland S to N 1400 Partial E 1515 S. Oakland 2 30.0 7.5 25.00

Blackstone W to E Partial (Corner address) S 1510 S. Oakland 2 35.0 4.0 15.56

LOCATION MEASURED
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 2017 Pavement Patching Program
Class D Patches, 2 Inch

LOCATION DIR BLOCK NOTES SIDE ADDRESS(ES)
THICKNESS

(IN)
LENGTH
(FT)

WIDTH
(FT)

AREA
(SQ YD)

LOCATION MEASURED

1500 Full Width 
0492 S. 
Monterey

2 10.0 20.0 22.22

1/2 Width W
0492 S. 
Monterey

2 10.0 13.0 14.44

Riordan  E to W Full Width 0501 E. Riordan 2 13.0 18.5 26.72

1/2 Width N 0410 E. Riordan  2 34.0 11.5 43.44

Harrison S to N 600 Full Width  Intr. Wayside 2 18.0 32.0 64.00

Full Width  Intr. Wayside 2 66.5 15.0 110.83

S. Euclid S to N Full Width 1139 S. Euclid 2 33.0 24.0 88.00

Partial 1136 S. Euclid 2 53.0 10.5 61.83

1/2 Width E 1136 S. Euclid 2 35.0 14.0 54.44

1/2 Width E 1114 S. Euclid 2 39.0 13.0 56.33

Partial W 1114 S. Euclid 2 42.0 5.0 23.33

Partial E 1109 S. Euclid 2 68.0 5.0 37.78

Partial  E 1049 S. Euclid 2 52.5 5.5 32.08

Full Width 1035 S. Euclid 2 20.5 24.0 54.67

1/2 Width  E 1029 S. Euclid 2 86.0 12.5 119.44

Julia N to S Partial W 0210 S. Julia 2 27.0 5.5 16.50

Full Width Intr. Harrison 2 16.5 28.5 52.25

Rand E to W Full Width Intr. Adrmore 2 23.0 36.0 92.00

1/2 Width N Intr. Adrmore 2 39.0 13.5 58.50

Partial N 0012 W. Rand 2 65.5 5.0 36.39

1/2 Width S 0025 W. Rand 2 20.0 12.5 27.78

1/2 Width S 0053 W. Rand 2 21.0 13.0 30.33

Full Width 0053 W. Rand 2 11.0 24.5 29.94

1/2 Width N 0050 W. Rand 2 37.5 12.5 52.08

Willowcrest N to S Partial S
0305 W. 
Willowcrest

2 60.0 5.5 36.67

Partial N
0310 W. 
Willowcrest

2 14.5 9.5 15.31

Partial N
0310 W. 
Willowcrest

2 23.0 10.0 25.56

Rand S to N Partial W 1104 S. Rand 2 40.0 4.5 20.00

Full Width 1028 S. Rand 2 53.5 26.0 154.56

Partial E 1037 S. Rand 2 65.5 5.0 36.39

Partial  E 1033 S. Rand 2 17.0 10.0 18.89
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 2017 Pavement Patching Program
Class D Patches, 2 Inch

LOCATION DIR BLOCK NOTES SIDE ADDRESS(ES)
THICKNESS

(IN)
LENGTH
(FT)

WIDTH
(FT)

AREA
(SQ YD)

LOCATION MEASURED

Full Width 1015 S. Rand 2 55.0 24.5 149.72

1/2 Width E 1001 S. Rand 2 75.5 12.5 104.86

Full Width Intr. Jackson 2 22.0 34.0 83.11

Holly E to W Partial S 0431 E. Holly 2 48.0 6.5 34.67

Partial  S 0435 E. Holly 2 27.0 8.5 25.50

Partial  S 0439 E. Holly 2 25.0 7.0 19.44

Cornell N to S Partial W 0937 S. Cornell 2 3.0 6.0 2.00

Partial (connected to above) W 0937 S. Cornell 2 41.0 17.5 79.72

Partial Mid 1020 S. Cornell 2 119.5 7.0 92.94

Partial (connected to above) W 1020 S. Cornell 2 76.5 8.0 68.00

Partial (connected to above) E 1020 S. Cornell 2 17.5 10.5 20.42

Partial E 1114 S. Cornell 2 45.0 5.0 25.00

Full Width 1142 S. Cornell 2 15.5 25.0 43.06

Partial Mid 1142 S. Cornell 2 35.5 7.5 29.58

Jackson  E to W Partial N 108 E. Jackson 2 58.0 5.5 35.44

Jackson  W to E Partial N 7 E. Jackson 2 59.0 6.0 39.33

Partial (Structure) N 16 E. Jackson 2 8.0 8.0 7.11

Partial S 19 E. Jackson 2 41.5 5.0 23.06

Partial S 35 E. Jackson 2 52.0 5.0 28.89

Partial S 43 E. Jackson 2 26.0 4.5 13.00

Harvard N to S Full Width Intr. Madison 2 24.5 25.0 68.06

1/2 Width (Connected with above) W Intr. Madison 2 15.5 13.0 22.39

Partial (Connected with above) Mid 808 S. Harvard 2 65.5 5.5 40.03

Partial (Connected with above) E 808 S. Harvard 2 8.0 12.5 11.11

Partial E 814 S. Harvard 2 25.0 6.0 16.67

Partial E 818 S. Harvard 2 96.5 5.5 58.97

Partial E 841 S. Harvard 2 28.0 17.0 52.89

Full Width 944 S. Harvard 2 59.5 25.5 168.58

Madison E to W Partial  N 742 S. Harvard 2 45.5 6.0 30.33

1/2 Width (Connected with above) N 742 S. Harvard 2 38.0 13.0 54.89

Princeon S to N Full Width Intr. Madison 2 13.5 34.5 51.75
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 2017 Pavement Patching Program
Class D Patches, 2 Inch

LOCATION DIR BLOCK NOTES SIDE ADDRESS(ES)
THICKNESS

(IN)
LENGTH
(FT)

WIDTH
(FT)

AREA
(SQ YD)

LOCATION MEASURED

1/2 Width E 645 S. Princeton 2 10.5 10.0 11.67

Washington E to W Partial Mid Intr. Yale 2 19.0 12.5 26.39

Woodrow E to W Full Width
East of 201 E. 
Woodrow

2 83.0 25.0 230.56

1/2 Width S 502 S. Michigan 2 40.5 14.5 65.25

Partial Mid 2 22.0 15.5 37.89

Full Width Intr. Wisconsin 2 15.0 25.0 41.67

1/2 Width S 454 S. Wisconsin 2 19.0 14.5 30.61

Full Width 340 E. Woodrow 2 11.0 25.0 30.56

Washington W to E Partial Mid
341 W. 
Washington

2 37.5 13.0 54.17

Highland E to W Partial Mid 227 E. Highland 2 38.5 5.0 21.39

1/2 Width (Structure) W 524 S. Cornell 2 39.5 11.5 50.47

Princeton S to N Partial E 316 Princeton 2 53.0 10.0 58.89

Partial W 314 Princeton 2 21.0 12.0 28.00

Partial E 309 Princeton 2 44.0 8.0 39.11

Half E 306 Princeton 2 52.0 12.0 69.33

Full S Intr. School 2 23.5 29.0 75.72

Half (Structure) N Intr. School 2 23.0 14.5 37.06

Half (Structure, No adjustment) W 210 Princeton 2 29.0 13.0 41.89

Half W 138 Princeton 2 24.0 12.0 32.00

Park W to E Half S 209 Park 2 30.0 12.0 40.00

Partial S 217 Park 2 39.0 6.0 26.00

Partial N 221 Park 2 36.0 5.0 20.00

Partial S Intr. Euclid 2 39.0 7.0 30.33

Partial N Intr. Euclid 2 19.0 4.5 9.50

Partial (Connected with above) NE Intr. Euclid 2 36.0 12.0 48.00

Partial N 245 Park 2 19.0 5.0 10.56

Partial S 249 Park 2 34.0 5.0 18.89

Partial S 309 Park 2 21.5 5.0 11.94

Villa S to N Partial  W 120 Villa 2 42.0 8.0 37.33

Partial (Connected with above) W 120 Villa 2 32.0 18.0 64.00

Partial W 130 Villa 2 37.0 7.5 30.83
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 2017 Pavement Patching Program
Class D Patches, 2 Inch

LOCATION DIR BLOCK NOTES SIDE ADDRESS(ES)
THICKNESS

(IN)
LENGTH
(FT)

WIDTH
(FT)

AREA
(SQ YD)

LOCATION MEASURED

Half W 170 Villa 2 37.5 12.0 50.00

Half W Across from 181 2 36.0 11.0 44.00

Partial W 212 Villa  2 45.0 5.5 27.50

Half W Across from 161 2 35.0 13.5 52.50

Partial (Connected with above) W Across from 161 2 27.0 5.5 16.50

Half SW Intr. Maple 2 33.0 12.0 44.00

Half W Intr. Beach 2 49.5 14.0 77.00

Partial W Intr. Vermont 2 35.0 6.0 23.33

Half W 444 Villa 2 18.0 11.0 22.00

Partial  W 496 Villa 2 10.0 7.0 7.78

Partial NW Intr. Plymouth 2 16.5 6.5 11.92
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 2017 Pavement Patching Program
Class D Patches, 2 Inch, 2 Foot Width

STREET DIR BLOCK NOTES SIDE ADDRESS(ES)
THICKNESS

(IN)
LENGTH
(FT)

WIDTH
(FT)

AREA
(SQ YD)

Riverside N to S 500 W 0512 S. Riverside 2 11.0 2.0 2.44

400 W 0426 S. Riverside 2 29.5 2.0 6.56

600 W 0642 S. Riverside 2 70.5 2.0 15.67

W 0712 S. Riverside 2 23.0 2.0 5.11

500 W 0522 S. Riverside 2 71.5 2.0 15.89

Rand S to N Mid 1101 S. Rand 2 32.0 2.0 7.11

Mid 1037 S. Rand 2 58.5 2.0 13.00

Mid 1016 S. Rand 2 101.0 2.0 22.44

E 1011 S. Rand 2 39.5 2.0 8.78

E 1011 S. Rand 2 15.0 2.0 3.33

Mid 1001 S. Rand 2 24.0 2.0 5.33

Cornell Mid 1020 S. Cornell 2 17.5 2.0 3.89

Harvard Mid 0928 S. Harvard 2 61.5 2.0 13.67

Princeton Mid 0625 S.Princeton 2 20.5 2.0 4.56

Mid
0633 S. 
Princeton

2 27.5 2.0 6.11

Mid
0639 S. 
Princeton

2 43.5 2.0 9.67

Mid
0645 S. 
Princeton

2 41.5 2.0 9.22

Mid
0647 S. 
Princeton

2 39.5 2.0 8.78

Highland Mid 0227 E. Highland 2 35.0 2.0 7.78

E to W Mid 0221 E. Highland 2 120.5 2.0 26.78

Mid 0133 E. Highland 2 98.5 2.0 21.89

Mid 0121 E. Highland 2 56.0 2.0 12.44

Mid Illinois Intr. 2 19.5 2.0 4.33

Mid 0033 E. Highland 2 78.0 2.0 17.33

SE Cornell Intr. 2 30.5 2.0 6.78

SW Cornell Intr. 2 39.0 2.0 8.67

Mid E‐
W

Cornell Intr. 2 22.0 2.0 4.89

Mid N‐S Cornell Intr. 2 25.0 2.0 5.56

Cornell N to S Mid 0405 S. Cornell 2 80.0 2.0 17.78

Princeton S to N Mid 309 Princeton 2 51.0 2.0 11.33

Structure Mid 229 Princeton 2 139.0 2.0 30.89

LOCATION MEASURED
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 2017 Pavement Patching Program
Class D Patches, 2 Inch, 2 Foot Width

STREET DIR BLOCK NOTES SIDE ADDRESS(ES)
THICKNESS

(IN)
LENGTH
(FT)

WIDTH
(FT)

AREA
(SQ YD)

LOCATION MEASURED

Mid 206 Princeton 2 176.0 2.0 39.11

Mid 134 Princeton 2 52.0 2.0 11.56

Yale N to S Mid 105 Yale 2 52.5 2.0 11.67

W 106 Yale 2 19.0 2.0 4.22

Mid 111 Yale 2 31.0 2.0 6.89

Mid 120 Yale 2 16.5 2.0 3.67

Mid 126 Yale 2 125.5 2.0 27.89

Mid 138 Yale 2 39.0 2.0 8.67

Mid 143 Yale 2 16.0 2.0 3.56

Structure Mid 142 Yale 2 288.0 2.0 64.00

Park W to E Mid 205 Park 2 55.0 2.0 12.22

Villa S to N W Intr. Oak 2 64.0 2.0 14.22

W Intr. Pine 2 60.5 2.0 13.44

W Intr. Maple 2 57.5 2.0 12.78

W Intr. Vermont 2 11.0 2.0 2.44

Connected with above  W Intr. Vermont 2 72.5 2.0 16.11

Connected with above  W Intr. Vermont 2 2.0 2.0 0.44

W Intr. Plymouth 2 54.5 2.0 12.11
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 2017 Pavement Patching Program
Class D Patches, 6 Inch

STREET DIR BLOCK NOTES SIDE ADDRESS(ES)
THICKNESS

(IN)
LENGTH
(FT)

WIDTH
(FT)

AREA
(SQ YD)

Harrison S to N 600 Full Width Intr. Wayside 10.5 17.5 20.42

Full Width Intr. Wayside 6.5 12.0 8.67

Full Width Intr. Wayside 6.5 15.0 10.83

Washington E to W Partial S Intr. Ardmore 47.5 17.5 92.36

Partial N Intr. Princeton 30.5 13.0 44.06

Washington W to E Full Width
341 W. 
Washington

25.5 23.0 65.17

Harvard S to N Partial E 527 S. Harvard 15.5 9.0 15.50

Washington W to E Full Width
111 E. 
Washington

28.5 22.5 71.25

Partial
132 E. 
Washington

11.0 18.0 22.00

Partial (Connected to above)
132 E. 
Washington

33.5 11.0 40.94

LOCATION MEASURED
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