Division Street — Westmore Avenue to Addison Road
Elm Street — Westmore Avenue to Addison Road
Wisconsin Avenue — St.Charles Road to Division Street
Roadway Resurfacing Plans

Section: 22-00101-00-RS
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ADVERTISEMENT FOR BIDS
VILLAGE OF VILLA PARK
AUGUST 18, 2022

PROJECT: DIVISION STREET —- WESTMORE AVENUE TO ADDISON ROAD
ELM STREET - WESTMORE AVENUE TO ADDISON ROAD
WISCONSIN AVENUE - ST. CHARLES ROAD TO DIVISION STREET
ROADWAY RESURFACING PLANS
This project consists of milling and resurfacing, intermittent curb and gutter removal and
replacement, ADA ramps with detectable warnings, pavement patching as needed, drainage
and utility structure adjustments or reconstructions with new frame and lid/grate, landscaping
and pavement markings.

BID DEADLINE: SEPTEMBER 2, 2022 AT 10:00 AM LOCAL TIME

The Village reserves the right to extend the Bid Deadline from this date and time to
accept Bids submitted after the Bid Deadline, as the Village, in its sole discretion,
determines is in the best interest of the Village.

NOTICE: Proposals for the DIVISION STREET —- WESTMORE AVENUE TO
ADDISON ROAD ELM STREET - WESTMORE AVENUE TO ADDISON ROAD
WISCONSIN AVENUE - ST. CHARLES ROAD TO DIVISION STREET ROADWAY
RESURFACING PLANS will be received electronically by the Village of Villa Park,
lllinois, through QuestCDN at https://www.questcdn.com under QuestCDN Project
#8271001 until the Bid Deadline. Immediately thereafter, the proposals will be opened
and read aloud via Zoom. Notwithstanding the foregoing, the Village reserves the right
to defer, postpone, delay, or reschedule the Bid Opening for such time and to such date
as the Village, in its sole discretion, determines is in the best interest of the Village. The
Bid Opening Zoom meeting may be accessed as follows:

https://zoom.us/... https://us06web.zoom.us/j/85054272349?pwd=RGpUelpYcHA3NUtqeESIRUdyWWIidz09
[usO6web.zoom.us]

Meeting ID: 850 5427 2349

Passcode: 016548

Proposals shall be submitted in accordance with the Bidding Documents prepared by
insert preparer’'s name.

BIDDER QUALIFICATIONS: Bidders, in submitting a Bid, shall comply with all
applicable Federal, State and Local laws and requirements; shall provide
documentation of that compliance in accordance with the requirements of the Contract
Documents or as requested be the Village; and, in submitting a Bid, Bidders affirm that
they are qualified under all applicable laws and requirements to do so, and agree to be
bound by the determination of the Village as to Bidder's compliance and qualifications.
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BID SECURITY: Bid security in the amount of not less than ten percent (10%) of the
Bid shall accompany each Bid in accordance with the Bidding Documents.

CONTRACT SECURITY: The Bidder to whom a Contract is awarded shall be required
to furnish both a Performance Bond and a Payment Bond acceptable to the Village for
one-hundred percent (100%) of the Contract Price, in accordance with the requirements
of the Contract Documents.

REQUESTS FOR INFORMATION OR CLARIFICATION: All requests for information
or clarification shall be submitted to the Vilage of Villa Park by email to
engineering@invillapark.com. All responses that are provided to requests for information
or clarification will be provided through QuestCDN at https://www.questcdn.com under
QuestCDN Project #8271001.

The Village will accept requests for information or clarification submitted in
accordance with the above requirements until FRIDAY, AUGUST 26™ AT NOON
LOCAL TIME. Requests for information or clarification received after such time will
not be accepted and will receive no response. The requests for information response
and/or Addendum deadline will be MONDAY, AUGUST 29™ AT 5:00 PM LOCAL
TIME.

ADDENDA: The Village reserves the right to modify the Bidding Documents.

RIGHTS RESERVED: The Village will select the lowest, most responsible bidder. The
Village reserves the right to reject any or all Bids, to waive any informalities or
technicalities in bidding, and to accept the Bid which best serves the interests of the
Village. The Village shall, in its sole discretion, determine what does or does not
constitute an informality or technicality, and, in submitting a Bid, Bidder agrees to be
bound by that determination.

The Village may make such investigations as it deems necessary to determine the
ability of the Bidder to perform the Work, and the Bidder shall furnish to the Village all
such information and data for this purpose as the Village may request. The Village
reserves the right to reject any Bid if the evidence submitted by, or investigation of,
such Bidder fails to satisfy the Village that such Bidder is properly qualified to carry out
the obligations of the Agreement and to complete the Work contemplated therein.

WAGE RATES: All applicable laws, ordinances, and the rules and regulations of all
authorities having jurisdiction over construction of the PROJECT shall apply to the
contract throughout.

Davis-Bacon Wage decisions are applicable to this project and are only superseded
in instances by and where lllinois Prevailing Wages exceed Davis-Bacon in wage,
fringe benefits, and/or trade stipulations (requirements). If this project does not
start within ninety (90) days of contract award, the wage decisions applicable to the
project shall be
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replaced with the Davis-Bacon Wage decisions that are current as of the date of
contract award.

BIDDING DOCUMENTS: The Bidding Documents may be obtained from QuestCDN at
https://www.questcdn.com under QuestCDN Project #8271001 for a non-refundable fee
of thirty dollars ($30.00). An active QuestCDN account and login are required.
Questions or issues regarding the QuestCDN platform shall be directed to QuestCDN
by phone at 952-233-1632 or by email at info@questcdn.com. Hard copies of bidding
documents will not be made available. An electronic “Not for Bid” version of the bidding
documents in Portable Document Format (PDF) will be available for download on the
project page on the Village of Villa Park’s website at https://www.invillapark.com. This
version of the bidding documents is for informationally purposes only and may not be
used for the preparation or submittal of a bid.

PUBLISHED BY AUTHORITY OF THE VILLAGE OF VILLA PARK, COUNTY OF
DUPAGE, STATE OF ILLINOIS.
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	REQUESTS FOR INFORMATION OR CLARIFICATION:  All requests for information or clarification shall be submitted to the Village of Villa Park by email to engineering@invillapark.com.  All responses that are provided to requests for information or clarific...
	The Village will accept requests for information or clarification submitted in accordance with the above requirements until Insert RFI Deadline Date and Time LOCAL TIME.  Requests for information or clarification received after such time will not be a...
	ADDENDA:  The Village reserves the right to modify the Bidding Documents.
	RIGHTS RESERVED:  The Village will select the lowest, most responsible bidder.  The Village reserves the right to reject any or all Bids, to waive any informalities or technicalities in bidding, and to accept the Bid which best serves the interests of...
	The Village may make such investigations as it deems necessary to determine the ability of the Bidder to perform the Work, and the Bidder shall furnish to the Village all such information and data for this purpose as the Village may request.  The Vill...
	WAGE RATES:  All applicable laws, ordinances, and the rules and regulations of all authorities having jurisdiction over construction of the PROJECT shall apply to the contract throughout.
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	SPECIAL PROVISIONS
	The following Special Provisions supplement the "Standard Specifications for Road and Bridge Construction," adopted January 1, 2022 (hereinafter referred to as the Standard Specifications); the “Supplemental Specifications and Recrurring Special Provi...
	DuPage County
	Definitions
	Location of Project
	This project begins on Division Street at a point along the centerline of Division Street approximately 43 feet east of the centerline of Westmore Avenue, at Station 100+00, and extends in a easterly direction for approximately 1,298.40 feet (0.246 mi...
	Description of Project
	GENERAL SPECIAL PROVISIONS
	Qualifications of Bidders
	Bid Price Limitations
	Bids to Remain Subject to Acceptance
	Costs to Owner Resulting from Contractor’s Prosecution of the Work
	Increased or Decreased Quantities
	Final Inspection
	Date of Manufacture
	Iron, Steel, Copper, and Brass Products
	Holidays
	Public Convenience and Safety (D–1)
	Use of Fire Hydrants
	Insurance
	Conflicts with Utilities
	Subcontracting
	Progress Schedule
	Working Days
	Working Hours
	Contract Time
	Failure to Complete the Work on Time
	Schedule of Deductions for EachDay of Overrun in Contract Time
	Daily Charges
	Original Contract Amount
	WorkDay
	CalendarDay
	To andIncluding
	From MoreThan
	$   2,800
	$   2,000
	$   100,000
	$              0
	4,200
	3,000
	500,000
	100,000
	5,600
	4,000
	1,000,000
	500,000
	7,000
	5,000
	3,000,000
	1,000,000
	8,400
	6,000
	6,000,000
	3,000,000
	12,600
	9,000
	12,000,000
	6,000,000
	35,000
	25,000
	And over
	12,000,000
	Monies Due to Owner
	Partial Payments
	Tree Damage
	Bituminous Materials
	Test Strips
	Portland Cement Concrete Pavements and Sidewalks
	Adjusting Rings
	Mobilization
	Keeping Roads Open to Traffic
	Winter Work
	Portable Toilet
	Progress Meetings
	Operation of Water Distribution Facilities
	Construction Safety and Health Standards
	Maintenance Warranty
	Maintenance of Roadways (d1)
	Responsibility for Vandalism
	Excavation and Backfilling of Drainage and Utility Structures
	Salvage and Disposal of Existing Materials
	Frames, Grates, and Lids
	Protection of Existing Drainage Facilities During Construction
	Drop Hammers
	AVAILABLE REPORTS
	☐  No project specific reports were prepared.
	When applicable, the following checked reports and record information is available for Bidders’ reference upon request:
	☐  Record structural plans
	☒  Preliminary Site Investigation (PSI)
	☒  Preliminary Environmental Site Assessment (PESA)
	☐  Soils/Geotechnical Report
	☐  Boring Logs
	☐  Pavement Cores
	☐   Location Drainage Study (LDS)
	☐   Hydraulic Report
	☐   Noise Analysis
	☐  Other:  N/A
	Those seeking these reports should request access from:
	Karla Bastien – Civil Engineer
	Village of Villa Park
	Engineering Division
	Phone: (630) 834-8505
	Email: kbastien@invillapark.com
	STATUS OF UTILITIES (D1)
	Effective:  June 1, 2016
	Revised:  January 1, 2020
	Utility companies and/or municipal owners located within the construction limits of this project have provided the following information regarding their facilities and the proposed improvements.  The tables below contain a description of specific conf...
	UTILITIES TO BE ADJUSTED
	Conflicts noted below have been identified by following the suggested staging plan included in the contract.  The company has been notified of all conflicts and will be required to obtain the necessary permits to complete their work; in some instances...
	Stage 1
	RESPONSIBLE AGENCY
	DURATION OF TIME
	DESCRIPTION
	TYPE
	STAGE / LOCATION
	No Conflicts Anticipated
	All Stages: 0 Days Total Installation
	The following contact information is what was used during the preparation of the plans as provided by the Agency/Company responsible for resolution of the conflict.
	E-mail address
	Phone
	Name of contact
	Agency/Company Responsible to Resolve Conflict
	None
	UTILITIES TO BE WATCHED AND PROTECTED
	The areas of concern noted below have been identified by following the suggested staging plan included for the contract.  The information provided is not a comprehensive list of all remaining utilities, but those which during coordination were identif...
	Stage 1
	OWNER
	DESCRIPTION
	TYPE
	STAGE / LOCATION
	The following contact information is what was used during the preparation of the plans as provided by the owner of the facility.
	E-mail address
	Phone
	Name of contact
	Agency/Company to Resolve Conflict
	The above represents the best information available to the Department and is included for the convenience of the bidder.  The days required for conflict resolution should be considered in the bid as this information has also been factored into the tim...
	Estimated duration of time provided above for the first conflicts identified will begin on the date of the executed contract regardless of the status of the utility relocations.  The responsible agencies will be working toward resolving subsequent con...
	The estimated relocation duration must be part of the progress schedule submitted by the contractor.  A utility kickoff meeting will be scheduled between the Department, the Department’s contractor and the utility companies when necessary.  The Depart...
	Coarse Aggregate for backfill, trench backfill and bedding (D1)
	Effective:  November 1, 2011
	Revised: November 1, 2013
	This work shall be according to Section 1004.05 of the Standard Specifications except for the following:
	Reclaimed Asphalt Pavement (RAP) maybe blended with gravel, crushed gravel, crushed stone crushed concrete, crushed slag, chats, crushed sand stone or wet bottom boiler slag. The RAP used shall be according to the current Bureau of Materials and Physi...
	The coarse aggregate listed above shall meet CA 6 and CA 10 gradations prior to being blended with the processed and uniformly graded RAP. Gradation deleterious count shall not exceed 10% of total RAP and 5% of other by total weight.
	RECLAIMED ASPHALT PAVEMENT FOR NON-POROUS EMBANKMENT AND BACKFILL (D1)
	Effective:  April 1, 2001
	Revised:  January 1, 2007
	Add the following sentence to Article 1004.05 (a) of the Standard Specifications:
	"Reclaimed Asphalt Pavement (RAP) may be used as aggregate in Non-porous Granular Embankment and Backfill.  The RAP material shall be reclaimed asphalt pavement material resulting from the cold milling or crushing of an existing hot-mix bituminous con...
	Add the following sentence to Article 1004.05 (c)(2) of the Standard Specifications:
	"One hundred percent of the RAP when used shall pass the 3 inch (75 mm) sieve.  The RAP shall be well graded from coarse to fine.  RAP that is gap-graded or single-sized will not be accepted.”
	Hot-mix asphalt binder and surface course (D1)
	Effective:  November 1, 2019
	Revised:  December 1, 2021
	Revise Article 1004.03(c) to read:
	“(c) Gradation.  The coarse aggregate gradations shall be as listed in the following table.
	Gradation No.
	Size/Application
	Use
	CA 16 or CA 20
	3/8 in. (10 mm) Seal
	Class A-1, A-2, & A-3
	CA 15
	1/2 in. (13 mm) Seal
	Class A-1
	CA 14
	Cover Coat
	Class A-2 & A-3
	CA 11 1/
	IL-19.0;
	Stabilized Subbase IL-19.0
	CA 134/, CA 14, or CA 16
	SMA 12.5 2/
	HMA High ESAL
	CA 133/4/ or CA 163/
	SMA 9.5 2/
	CA 16, CM 134/
	IL-9.5
	CA 16
	IL-9.5FG
	CA 11 1/
	IL-19.0L
	HMA Low ESAL
	CA 16
	IL-9.5L
	Revise Article 1004.03(e) of the Supplemental Specifications to read:
	“(e) Absorption. For SMA the coarse aggregate shall also have water absorption
	≤ 2.0 percent.”
	Revise the “High ESAL” portion of the table in Article 1030.01 to read:
	IL-19.0, IL-9.5, IL-9.5FG, IL-4.75, SMA 12.5, 
	Binder Courses
	Stabilized Subbase IL-19.0 
	“High ESAL
	IL-9.5, IL-9.5FG,
	Surface Courses
	SMA 12.5, SMA 9.5”
	Revise Note 2. and add Note 6 to Article 1030.02 of the Standard Specifications to read:
	“Item                                                                                  Article/Section
	(g)Performance Graded Asphalt Binder (Note 6)                                   1032
	(h) Fibers (Note 2)
	Note 2. A stabilizing additive such as cellulose or mineral fiber shall be added to the SMA mixture according to Illinois Modified AASHTO M 325.  The stabilizing additive shall meet the Fiber Quality Requirements listed in Illinois Modified AASHTO M 3...
	Note 6. The asphalt binder shall be an SBS PG 76-28 when the SMA is used on a full-depth asphalt pavement and SBS PG 76-22 when used as an overlay, except where modified herein. The asphalt binder shall be a SBS PG 76-22 for IL-4.75, except where modi...
	Revise table in Article 1030.05(a) of the Standard Specifications to read:
	“MIXTURE COMPOSITION (% PASSING) 1/
	IL-4.75 mm
	IL-9.5FG
	IL-9.5mm
	SMA 9.5
	SMA 12.5
	IL-19.0 mm
	Sieve
	Size
	max
	min
	max
	min
	max
	min
	max
	min
	max
	min
	max
	min
	1 1/2 in
	(37.5 mm)
	1 in.
	100
	(25 mm)
	3/4 in.
	100
	100
	90
	(19 mm)
	1/2 in.
	100
	100
	100
	100
	100
	80
	89
	75
	(12.5 mm)
	3/8 in.
	100
	100
	90
	100
	90
	100
	90
	65
	(9.5 mm)
	#4
	100
	90
	756/
	60
	69
	34
	50
	36
	30
	20
	60
	40
	(4.75 mm)
	#8
	90
	70
	606/
	45
	52 2/
	34 5/
	324/
	16
	24 4/
	16
	42
	20
	(2.36 mm)
	#16
	65
	50
	40
	25
	32
	10
	30
	15
	(1.18 mm)
	#30
	30
	15
	18
	12
	16
	12
	(600 (m)
	#50
	30
	15
	15
	8
	15
	4
	15
	6
	(300 (m)
	#100
	18
	10
	10
	6
	10
	3
	9
	4
	(150 (m)
	#200
	9.0 3/
	7.0
	6.5
	4.0
	6.0
	4.0
	9.5 3/
	7.5
	9.0 3/
	7.0
	6.0
	3.0
	(75 (m)
	#635
	≤ 3.0
	≤ 3.0
	(20 (m)
	Ratio Dust/Asphalt Binder
	1.0
	1.0
	1.0
	1.5
	1.5
	1.0
	Revise Article 1030.05(b) of the Standard Specifications to read:
	(b) Volumetric Requirements.  The target value for the air voids of the HMA shall be 4.0 percent, for IL-4.75 and SMA mixtures it shall be 3.5 percent and for Stabilized Subbase it shall be 3.0 percent at the design number of gyrations.  The voids in ...
	Revise the last paragraph of Article 1102.01 (a) (5) of the Standard Specifications to read:
	“IL-4.75 and Stone Matrix Asphalt (SMA) mixtures which contain aggregate having absorptions greater than or equal to 2.0 percent, or which contain steal slag sand, shall have minimum surge bin storage plus haul time of 1.5 hours.”
	Add after third sentence of Article 1030.09(b) to read:
	“ If the Contractor and Engineer agree the nuclear density test method is not appropriate for the mixture, cores shall be taken at random locations determined according to the QC/QA document "Determination of Random Density Test Site Locations".  Core...
	Revise Table 1 and Note 4/ of Table 1 in Article 406.07(a) of the Standard Specifications to read:
	“4/  The Contractor shall provide a minimum of two steel-wheeled tandem rollers (T B), and/or three-wheel (3W) rollers for breakdown, except one of the (TB) or (3W) rollers shall be 84 inches (2.14 m) wide and a weight of 315 pound per linear inch (PL...
	Add the following after the fourth paragraph of Article 406.13 (b):
	“The plan quantities of SMA mixtures shall be adjusted using the actual approved binder and surface Mix Design’s Gmb.”
	Revise first paragraph of Article 1030.10 of the Standard Specifications to read:
	“A test strip of 300 ton (275 metric tons), except for SMA mixtures it will be 400 ton (363 metric ton), will be required for each mixture on each contract at the beginning of HMA production for each construction year according to the Manual of Test P...
	Revise third paragraph of Article 1030.10 of the Standard Specifications to read:
	“When a test strip is constructed, the Contractor shall collect and split the mixture according to the document “Hot-Mix Asphalt Test Strip Procedures”. The Engineer, or a representative, shall deliver split sample to the District Laboratory for veri...
	FRICTION AGGREGATE (D1)
	Effective:  January 1, 2011
	Revised:  December 1, 2021
	Revise Article 1004.03(a) of the Standard Specifications to read:
	“1004.03 Coarse Aggregate for Hot-Mix Asphalt (HMA).  The aggregate shall be according to Article 1004.01 and the following.
	“1004.03 Coarse Aggregate for Hot-Mix Asphalt (HMA).  The aggregate shall be according to Article 1004.01 and the following.
	(a) Description.  The coarse aggregate for HMA shall be according to the following table.
	hot-mix asphalt – MIXTURE DESIGN VERIFICATION AND PRODUCTION (D1)
	Effective:  January 1, 2019
	Revised:  December 1, 2021
	Add to Article 1030.05 (d)(3) of the Standard Specifications to read:
	“ During mixture design, prepared samples shall be submitted to the District laboratory by the Contractor for verification testing.  The required testing, and number and size of prepared samples submitted, shall be according to the following tables.
	1/ The compacted gyratory bricks for Hamburg wheel and I-FIT testing shall be 7.5 ± 0.5 percent air voids.
	2/ If the Contractor does not possess the equipment to prepare the 160 mm tall brick(s), twice as many 115 mm tall compacted gyratory bricks will be acceptable.
	Revise the fourth paragraph of Article 1030.10 of the Standard Specifications to read:
	“When a test strip is not required, each HMA mixture shall still be sampled on the first day of production: I-FIT and Hamburg wheel testing for High ESAL; I-FIT testing for Low ESAL. Within two working days after sampling the mixture, the Contractor s...
	Add the following to the end of Article 1030.10 of the Standard Specifications to read:
	“Mixture sampled during first day of production shall include approximately 60 lb (27 kg) of additional material for the Department to conduct Hamburg wheel testing and approximately 80 lb (36 kg) of additional material for the Department to conduct I...
	Hot-Mix Asphalt (D-1)
	Effective:  January 1, 2022
	Revised:   August 1, 2022
	Replace Article 1030.09(g)(1) of the Standard Specifications with the following:
	“ (1) The Contractor shall sample approximately 150 lb (70 kg) of mix as required for the Department’s random mixture verification tests according to Article 1030.09(h)(1).”
	Replace the second sentence of Article 1030.09(h)(1) of the Standard Specifications with the following:
	“ The Engineer will randomly identify one sample for each 3,000 tons (2,720 metric tons) of mix, with a minimum of one sample per mix.  If the remaining mix quantity is 600 tons (544 metric tons) or less, the quantity will be combined with the previou...
	Add the following to the end of the third paragraph of Article 1030.09(h)(2) of the Standard Specifications:
	“The HMA maximum theoretical specific gravity (Gmm) will be based on the Department mixture verification test.  If there is more than one Department mixture verification Gmm test, the Gmm will be based on the average of the Department test results.”
	Ground tire RUBBER (GTR) MODIFIED AsPHALT bINDER (D1)
	Effective:  June 26, 2006
	Revised:  December 1, 2021
	Add the following to the end of article 1032.05 of the Standard Specifications:
	“(c) Ground Tire Rubber (GTR) Modified Asphalt Binder.  A quantity of 10.0 to 14.0 percent GTR (Note 1) shall be blended by dry unit weight with a PG 64-28 to make a GTR 70-28 or a PG 58-28 to make a GTR 64-28.  The base PG 64-28 and PG 58-28 asphalt ...
	Note 1. GTR shall be produced from processing automobile and/or light truck tires by the ambient grinding method.  GTR shall not exceed 1/16 in. (2 mm) in any dimension and shall contain no free metal particles or other materials.  A mineral powder (s...
	Add the following to the end of Note 1. of article 1030.03 of the Standard Specifications:
	“A dedicated storage tank for the Ground Tire Rubber (GTR) modified asphalt binder shall be provided.  This tank must be capable of providing continuous mechanical mixing throughout by continuous agitation and recirculation of the asphalt binder to pr...
	Traffic Control Plan (d1)
	Effective:  September 30, 1985
	Revised:  January 1, 2007
	Traffic Control shall be according to the applicable sections of the Standard Specifications, the Supplemental Specifications, the "Illinois Manual on Uniform Traffic Control Devices for Streets and Highways", any special details and State Standards c...
	Special attention is called to Article 107.09 of the Standard Specifications and the following State Standards, Details, Quality Standard for Work Zone Traffic Control Devices, Recurring Special Provisions and Special Provisions contained herein, rela...
	The Contractor shall contact the District One Bureau of Traffic at least 72 hours in advance of beginning work.
	STANDARDS
	Special attention is called to the following State Standards related to traffic control:
	701006-05 701301-04 701311-03 701501-06 701801-06 701901-08
	DETAILS
	Special attention is called to the details included in the Plans related to traffic control:
	Traffic Control and Protection for Side Roads, Intersections and Driveways (TC-10)
	District One Typical Pavement Markings (TC-13)
	Arterial Road Information Sign (TC-22)
	Driveway Entrance Signing (TC-26)
	SPECIAL PROVISIONS
	Special attention is called to the following Special Provisions relating to traffic control:
	BDE SPECIAL PROVISIONS
	Work Zone Traffic Control Devices (BDE)
	SPECIAL PROVISIONS:
	Maintenance of Roadways (D1)
	Public Convenience and Safety (D1)
	Temporary Information Signing
	LRS 3 – Work Zone Traffic Control Surveillance
	LRS 4 – Flaggers in Work Zones
	Adjustments and reconstructions (D1)
	Effective:  March 15, 2011
	Revise the first paragraph of Article 602.04 to read:
	“602.04  Concrete.  Cast-in-place concrete for structures shall be constructed of Class SI concrete according to the applicable portions of Section 503.  Cast-in-place concrete for pavement patching around adjustments and reconstructions shall be cons...
	Revise the third, fourth and fifth sentences of the second paragraph of Article 602.11(c) to read:
	“Castings shall be set to the finished pavement elevation so that no subsequent adjustment will be necessary, and the space around the casting shall be filled with Class PP-1 concrete, unless otherwise noted in the plans, to the elevation of the surfa...
	Revise Article 603.05 to read:
	“603.05  Replacement of Existing Flexible Pavement.  After the castings have been adjusted, the surrounding space shall be filled with Class PP-1 concrete, unless otherwise noted in the plans, to the elevation of the surface of the base course or bind...
	Revise Article 603.06 to read:
	“603.06  Replacement of Existing Rigid Pavement.  After the castings have been adjusted, the pavement and HMA that was removed, shall be replaced with Class PP-1 concrete, unless otherwise noted in the plans, not less than 9 in. (225 mm) thick.  The p...
	The surface of the Class PP concrete shall be constructed flush with the adjacent surface.”
	Revise the first sentence of Article 603.07 to read:
	“603.07  Protection Under Traffic.  After the casting has been adjusted and the Class PP concrete has been placed, the work shall be protected by a barricade and two lights according to Article 701.17(e)(3)b.”
	drainage and inlet protection under traffic (d1)
	Effective:  April 1, 2011
	Revised:  April 2, 2011
	Add the following to Article 603.02 of the Standard Specifications:
	“ (i) Temporary Hot-Mix Asphalt (HMA) Ramp (Note 1) ………………………………. 1030
	(j) Temporary Rubber Ramps (Note 2)
	Note 1. The HMA shall have maximum aggregate size of 3/8 in. (95 mm).
	Note 2. The rubber material shall be according to the following.
	Revise Article 603.07 of the Standard Specifications to read:
	“603.07 Protection Under Traffic.  After the casting has been adjusted and the Class PP concrete has been placed, the work shall be protected by a barricade and two lights according to Article 701.17(e)(3)b.
	When castings are under traffic before the final surfacing operation has been started, properly sized temporary ramps shall be placed around the drainage and/or utility castings according to the following methods.
	(a) Temporary Asphalt Ramps.  Temporary hot-mix asphalt ramps shall be placed around the casting, flush with its surface and decreasing to a featheredge in a distance of 2 ft (600 mm) around the entire surface of the casting.
	(b) Temporary Rubber Ramps.  Temporary rubber ramps shall only be used on roadways with permanent posted speeds of 40 mph or less and when the height of the casting to be protected meets the proper sizing requirements for the rubber ramps as shown below.
	Placement shall be according to the manufacturer’s specifications.
	Temporary ramps for castings shall remain in place until surfacing operations are undertaken within the immediate area of the structure.  Prior to placing the surface course, the temporary ramp shall be removed.  Excess material shall be disposed of a...
	PAY ITEM SPECIAL PROVISIONS
	pay item #3 – SODDING, SALT TOLERANT
	This work shall consist of preparing the ground surface, to be sodded and furnishing and placing the sod at all areas disturbed by the construction. All work shall be in accordance with the applicable portions of Section 252 of the Standard Specificat...
	Within two (2) hours after the sod has been placed, five (5) gallons of water per square yard shall be applied. Thereafter, on days designated by the Engineer, additional water shall be placed at the rate of three (3) gallons per square yard. The numb...
	This work shall be measured in place and the area calculated in square yards and shall be paid for at the contract unit price per SQUARE YARD for SODDING, SALT TOLERANT, which price shall be full compensation for all labor, equipment, and material to ...
	pay item #4 – inlet filters
	pay item #7 – bituminous materials (tack coat)
	pay item #14 – detectable warnings
	pay item #16 – driveway pavement removal
	pay item #17 – combination curb and gutter removal
	pay item #18 – sidewalk removal
	pay item #20 – class b patches, 6 INCH
	pay item #21 – class d patches, 6 INCH
	PAY ITEM #24 – combination concrete curb and gutter, type b-6.12
	PAY ITEM #31 – construction layout special for resurfacing with ada and stand alone ada (d1)
	Effective: January 1, 2017
	Revised: April 17, 2017
	Description. This work shall consist of furnishing and placing construction layout stakes for the construction of ADA Ramps shown in the plans. The Contractor shall furnish and place stakes marking the locations and elevations of points indicated in t...
	The Contractor shall locate all reference points as shown on the plans and listed herein. Any additional control points required will be identified in the field by the Contractor and all field notes will be kept in the office of the Resident Engineer.
	The Contractor shall provide field forces, equipment, and material to set all additional stakes for this project, which are needed to establish offset stakes, reference points, and any other horizontal and vertical controls necessary to secure a corre...
	Layout stakes shall be set to assure conformance to the ADA Ramp design shown on the plans and shall meet the approval of the Engineer.
	The Contractor shall be responsible for having the finished work conform to the lines, grades, elevations, and dimensions called for in the plans. Any inspection or checking of the Contractor’s layout by the Engineer and the acceptance of all or any p...
	Responsibility of the Department.
	The Department will make random checks of the Contractor’s staking to determine if the work is in conformance with the plans. When the Contractor’s work will tie into work that is being or will be done by others, checks will be made to determine if th...
	PAY ITEM #32 – FRAMES AND LIDS TO BE ADJUSTED (SPECIAL)
	PAY ITEM #33 – hot-mix asphalt driveway pavement, 4”
	PAY ITEM #34 – drainage structure reconstruction (special)
	PAY ITEM #35 – drainage structures to be Adjusted
	PAY ITEM #36 – TEMPORARY INFORMATION SIGNING
	Effective: November 13, 1996
	Revised: January 29, 2020
	Description.
	This work shall consist of furnishing, installing, maintaining, relocating for various states of construction and eventually removing temporary informational signs.  Included in this item may be ground mount signs, skid mount signs, truss mount signs,...
	Materials.
	Materials shall be according to the following Articles of Section 1000 - Materials:
	GENERAL CONSTRUCTION REQUIREMENTS
	Installation.
	The sign sizes and legend sizes shall be verified by the Contractor prior to fabrication.
	Signs which are placed along the roadway and/or within the construction zone shall be installed according to the requirements of Article 701.14 and Article 720.04.  The signs shall be 7 ft (2.1 m) above the near edge of the pavement and shall be a min...
	The attachment of temporary signs to existing bridges, sign structures or sign panels shall be approved by the Engineer.  Any damage to the existing signs and/or structures due to the Contractor's operations shall be repaired or signs replaced, as det...
	Method of Measurement.
	This work shall be measured for payment in square feet (square meters) edge to edge (horizontally and vertically).
	All hardware, posts or skids, supports, bases for ground mounted signs, connections, which are required for mounting these signs will be included as part of this pay item.
	Basis Of Payment.
	This work shall be paid for at the contract unit price per square foot (square meter) for TEMPORARY INFORMATION SIGNING.
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	ELM ST – WESTMORE AVE TO ADDISON RD
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	ROADWAY RESURFACING PLANS
	ADVERTISEMENT FOR BIDS
	ADVERTISEMENT FOR BIDS
	VILLAGE OF VILLA PARK
	August 15, 2022
	PROJECT: division street – westmore avenue to addison road
	elm street – westmore avenue to addison road  wisconsin avenue – st. charles road to division street roadway resurfacing plans
	This project consists of milling and resurfacing, intermittent curb and gutter removal and replacement, ADA ramps with detectable warnings, pavement patching as needed, drainage and utility structure adjustments or reconstructions with new frame and l...
	This project consists of milling and resurfacing, intermittent curb and gutter removal and replacement, ADA ramps with detectable warnings, pavement patching as needed, drainage and utility structure adjustments or reconstructions with new frame and l...
	BID DEADLINE:  august 29, 2022 at 10:00 am LOCAL TIME
	The Village reserves the right to extend the Bid Deadline from this date and time to accept Bids submitted after the Bid Deadline, as the Village, in its sole discretion, determines is in the best interest of the Village.
	NOTICE:  Proposals for the division street – westmore avenue to
	addison road elm street – westmore avenue to addison road
	wisconsin avenue – st. charles road to division street roadway
	resurfacing plans will be received electronically by the Village of Villa Park, Illinois, through QuestCDN at https://www.questcdn.com under QuestCDN Project #Insert QuestCDN Project Number until the Bid Deadline.  Immediately thereafter, the proposal...
	https://zoom.us/…Insert bid opening Zoom meeting URL Meeting ID: Insert bid opening Zoom meeting ID Passcode: Insert bid opening Zoom meeting Passcode
	Proposals shall be submitted in accordance with the Bidding Documents prepared by insert preparer’s name.
	MANDATORY PRE-BID MEETING:  Insert Pre-Bid Meeting Date and Time LOCAL TIME
	A mandatory pre-bid meeting will be held via Zoom.  The mandatory pre-bid Zoom meeting may be accessed as follows:
	https://zoom.us/...Insert pre-bid Zoom meeting URL  Meeting ID: Insert pre-bid Zoom meeting ID Passcode: Insert pre-bid Zoom meeting Passcode
	BIDDER QUALIFICATIONS:  Bidders, in submitting a Bid, shall comply with all applicable Federal, State and Local laws and requirements; shall provide documentation of that compliance in accordance with the requirements of the Contract Documents or as r...
	BID SECURITY:  Bid security in the amount of not less than ten percent (10%) of the Bid shall accompany each Bid in accordance with the Bidding Documents.
	CONTRACT SECURITY:  The Bidder to whom a Contract is awarded shall be required to furnish both a Performance Bond and a Payment Bond acceptable to the Village for one-hundred percent (100%) of the Contract Price, in accordance with the requirements of...
	REQUESTS FOR INFORMATION OR CLARIFICATION:  All requests for information or clarification shall be submitted to the Village of Villa Park by email to engineering@invillapark.com.  All responses that are provided to requests for information or clarific...
	The Village will accept requests for information or clarification submitted in accordance with the above requirements until Insert RFI Deadline Date and Time LOCAL TIME.  Requests for information or clarification received after such time will not be a...
	ADDENDA:  The Village reserves the right to modify the Bidding Documents.
	RIGHTS RESERVED:  The Village will select the lowest, most responsible bidder.  The Village reserves the right to reject any or all Bids, to waive any informalities or technicalities in bidding, and to accept the Bid which best serves the interests of...
	The Village may make such investigations as it deems necessary to determine the ability of the Bidder to perform the Work, and the Bidder shall furnish to the Village all such information and data for this purpose as the Village may request.  The Vill...
	WAGE RATES:  All applicable laws, ordinances, and the rules and regulations of all authorities having jurisdiction over construction of the PROJECT shall apply to the contract throughout.
	Davis-Bacon Wage decisions are applicable to this project and are only superseded in instances by and where Illinois Prevailing Wages exceed Davis-Bacon in wage, fringe benefits, and/or trade stipulations (requirements).  If this project does not star...
	BIDDING DOCUMENTS:  The Bidding Documents may be obtained from QuestCDN at https://www.questcdn.com under QuestCDN Project #Insert QuestCDN Project Number for a non-refundable fee of thirty dollars ($30.00).  An active QuestCDN account and login are r...
	PUBLISHED BY AUTHORITY OF THE VILLAGE OF VILLA PARK, COUNTY OF DUPAGE, STATE OF ILLINOIS.


