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Signature: @7/ Sonat {%
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License No.: 062-045747
Expiration: 11/30/2015
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SECTION 00030
ADVERTISEMENT FOR BIDS
VILLAGE OF VILLA PARK

PROJECT: The SOUTH MONTEREY CULVERT REPLACEMENT PROJECT consists of ditch
re-grading, culvert pipe and approach removal and replacement in public right-of-way.on South
Monterey Avenue from Washington Boulevard to Madison Street.

BID DEADLINE: Tuesday, November 24, 2015 at 10:00 A.M. LOCAL-TIME

The Village reserves the right to extend the Bid Deadline from this dateand time to accept.Bids
submitted after the Bid Deadline, as the Village, in its sole discretions'determines’is in. the best
interest of the Village.

NOTICE: Separate, sealed proposals for the 2015 SOUTH MONTEREY CULVERT
REPLACEMENT PROJECT will be received by the/Village of Villa Park, Illinois, at the
reception desk of the Public Works Department, 11 West Home Avenue, Villa Park, Illinois, 60181,
until the Bid Deadline.

Immediately thereafter, the proposals will be publicly. opened and read aloud at the offices of the
Public Works Department. Notwithstanding the foregoing, the Village reserves the right to defer,
postpone, delay, or reschedule the Bid Opening for such time and to such date as the Village, in its
sole discretion, determines is in the best interest of the Village.

Proposals shall be submitted in@accordance with the Contract Documents prepared by Village of
Villa Park, Public Works Department, 41 West Home Avenue, Villa Park, Illinois, 60181.

BIDDER QUALIFICATIONS: Bidders, in submitting a Bid, shall comply with all applicable
Federal, State and local laws and requirements; shall provide documentation of that compliance in
accordance with the requirements of the Contract Documents or as requested by the Village; and, in
submitting a Bid, Bidders affirm that they are qualified under all applicable laws and requirements to
do so, and agree to be bound by the determination of the Village as to Bidder’s compliance and
qualifications:

BID.SECURITY: Bid security in the amount of not less than five percent (5%) of the Bid shall
accompany each Bid in accordance with the Instructions to Bidders.

CONTRACTSECURITY: The Bidder to whom a Contract is awarded shall be required to furnish
both a Performance Bond and a Payment Bond acceptable to the Village for one-hundred percent
(100%) of the Contract Price, in accordance with the requirements of the Contract Documents.

ADVERTISE — October 30, 2015

ADVERTISEMENT FOR BIDS
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RIGHTS RESERVED: The Village reserves the right to reject any and all Bids, to waive any
informalities or technicalities in bidding, and to accept the Bid which best serves the interests of the
Village. The Village shall, in its sole discretion, determine what does or does not constitute an
informality or technicality, and, in submitting a Bid, Bidder agrees to be bound by that
determination.

The Village may make such investigations as it deems necessary to determine the ability of the
Bidder to perform the Work, and the Bidder shall furnish to the Village all such information and
data for this purpose as the Village may request. The Village reserves the rightto reject any Bid if
the evidence submitted by, or investigation of, such Bidder fails to satisfy the Village that such
Bidder is properly qualified to carry out the obligations of the Agreement and to complete the Work
contemplated therein.

WAGE RATES: The CONTRACTOR shall be required to pay not less than the prevailing wage
rates on the project as established by the Village. Copies of these wage rates are on file in the
office of the Public Works Department and incorporated in the Contract Documents.

CONTRACT DOCUMENTS: The Bidding Documents are on file for inspection at the office of
the Village of Villa Park Public Works Department; 11 West Home Avenue, Villa Park, Illinois,
60181 and may be obtained from the officelisted above at no charge.

PUBLISHED BY AUTHORITY OF THE VILLAGE OF VILLA PARK,
DUPAGE COUNTY, ILLINOIS.

v Dydes \wahe b

\fydas Juskeli% P.E.
Director of Public Works

ADVERTISEMENT FOR BIDS
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SECTION 00100
INSTRUCTIONS TO BIDDERS

SPECIAL NOTICE TO BIDDERS.

The SOUTH MONTEREY CULVERT REPLACEMENT PROJECTconsists of,
as described in Section 01010 ""Summary of Work", Part 1 - GENERAL, 1.01
PROJECT DESCRIPTION.

This project consists of the grading and shaping of ditches.with selective culvert
replacement on the 600 and 700 Block of South Monterey Avenue public right-of-
way

ARTICLE 1. Defined Termes.

1.01. Terms used in these instructions to Bidders which are defined in the Standard
General Conditions of the Construction Contract EJCDC C-700 have the
meanings assigned to them in‘the General Conditions. The term "Bidder"
means one who submits a Bid directly to OWNER, as distinct from a sub-
bidder, who submits a bid to @Bidder. The term "Successful Bidder" means
the lowest, qualifiedsresponsible and responsive Bidder to whom OWNER
(on the basis of OWNER'S evaluation as hereinafter provided) makes an
award. The term "Bidding Documents" includes the Advertisement for Bids,
Instructionsto Bidders, the Bid Form, and the proposed Contract Documents
(including all Addenda issued prior to receipt of Bids).

ARTICLE 2. Copies of Bidding Documents.

2.01.« Complete sets ofthe Bidding Documents in the number and for the
non-refundable fee stated in the Advertisement for Bids may be obtained
from the Village of Villa Park Public Works Department, 11 West Home
Avenue, Villa Park, Illinois, 60181, during normal working hours.

2.02 Complete sets of Bidding Documents must be used in preparing Bids; neither
OWNER nor ENGINEER assume any responsibility for errors or
misinterpretations resulting from the use of incomplete sets of Bidding
Documents.

2.03. OWNER and ENGINEER in making copies of Bidding Documents available
on the above terms do so only for the purpose of obtaining Bids on the Work
and do not confer a license or grant for any other use.

ARTICLE 3. Qualifications of Bidders.

3.01. To demonstrate qualifications to perform the Work, each Bidder shall be
prepared to submit, within five (5) calendar days of OWNER’S request,

INSTRUCTIONS TO BIDDERS
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written evidence, such as financial data, previous experience; present
commitments and other such data as may be called for as follows. Each Bid
shall contain evidence of Bidder’s qualification to do business in the State of
[llinois.

3.01.01.

3.01.02.

3.01.08.

3.01.04.

3.01.05.

3.01.06.

3.01.07.

3.01.08.

3.01.09.

3.01.10.

3.01.11.

3.01.12.

INSTRUCTIONS TO BIDDERS

The address and description of the Bidder’s place of business:

The number of years engaged in the contracting businesstinder the present
firm name, and the name of the state where incorporated.

A list of the property and equipment available to the Bidder to evaluate if
the Bidder can complete the Work in ac€ordance/with the Bidding
Documents.

A financial statement of the Bidder showing that the/Bidder has the
financial resources to meet all obligations incidental to'the Work.

The Bidder's performance récord giving thedescription and location of all
similar projects constructed in the last five years by the Bidder, as well as
names and phonesnumbers of persons who acted as owner’s
representatives for those projects, and whom Bidder agrees OWNER may
contact for the purpose of verifying Bidder’s references and performance.

A list ofprojects presently under Contract, the approximate Contract
amount, and percent of completion of each.

A list of Contracts which resulted in lawsuits.
A list of Contracts defaulted.

A statement of the Bidder indicating whether or not the Bidder has ever
filed bankruptcy while performing Work of like nature or magnitude.

A list of officers of the firm who, while in the employ of the firm or the
employ of previous firms, were associated with Contracts which resulted
in lawsuits, Contracts defaulted or filed for bankruptcy.

The names and technical experience of personnel guaranteed to be
employed in the responsible charge of the Work stating whether the
personnel have or have not performed satisfactorily on other Contracts of
like nature and magnitude or comparable difficulty at similar rate of
progress.

Such additional information as will assist OWNER in determining
whether the Bidder is adequately prepared to fulfill the Contract.
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3.02. The object of the request for the qualification of Bidder is not to discourage
bidding or make it difficult for qualified Bidders to file Bids, nor is it
intended to discourage beginning Contractors. It is intended to make it
possible for OWNER to obtain accurate information regarding Bidder’s
financial capability, equipment, and experience in order to reduce the risks
involved in awarding a contract to parties who may not be qualified to
perform the Work as specified.

3.03 OWNER'’S decision as to qualification of the Bidder shall be final.
ARTICLE 4. Examination of Contract Documents and Site.

4.01. Itis the responsibility of each Bidder before submitting’a Bid, to (a) examine
the Contract Documents thoroughly, (b) visit the site(s) to beecome familiar
with local conditions that may affect cost, progress; performance or
furnishing of the Work, (c) consider Federal, state and local Laws and
Regulations that may affect costyprogress, performance or furnishing of the
Work, (d) study and carefully correlate Bidder's observations with the
Contract documents, and (e) notify, ENGINEER of all conflicts, errors or
discrepancies in the Contract documents. BIDDERS shall satisfy themselves
of the accuracy offithe estimated quantities in the BID Schedule by
examination of the| site and a review of the drawings and specifications
including ADDENDA. After BIDS have been submitted, the BIDDER shall
not assert that there 'was a misunderstanding concerning the quantities of
WORK of of the nature of the WORK to be performed.

4.02. No explorations or tests of subsurface conditions of any type have been
undertaken at any site where work is to take place as a part of the Project.
Bidders shall be responsible for scheduling, permitting and conducting any
explorations or tests of subsurface conditions they deem necessary for
evaluating or completing the Work set forth herein as a part of this Contract.

4.03. Information and data reflected in the Contract Documents with respect to
Underground Facilities at or contiguous to the site is based upon information
and data furnished to OWNER and ENGINEER by owners of such
underground facilities or others, and OWNER does not assume responsibility
for the accuracy of completeness thereof unless it is expressly provided
otherwise in the Supplementary Conditions.

4.04. Provisions concerning responsibilities for the adequacy of data furnished to
prospective Bidders on subsurface conditions, underground facilities and
other physical conditions, and possible changes in the Contract Documents
due to differing conditions appear in Paragraphs 4.02, 4.03 and 4.04 of the
General Conditions.

INSTRUCTIONS TO BIDDERS
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INSTRUCTIONS TO BIDDERS

4.05.

4.06.

4.07.

4.08.

4.09.

4.10.

Before submitting a Bid, each Bidder will, at Bidder's own expense, make or
obtain any additional examinations, investigations, explorations, tests and
studies and obtain any additional information and data which pertain to the
physical conditions (surface, subsurface and underground facilities) at or
contiguous to the site or otherwise which may affect cost, progress,
performance or furnishing of the work and which Bidder deems nécessary to
determine its Bid for performing and furnishing the Work in accordance with
the time, price and other terms and conditions of the Contract Documents.

On request in advance, OWNER will provide each Bidder access'to the site
to conduct such explorations and tests, as each Bidder deems necessary for
submission of a Bid. Bidder shall fill all holessclean up and restore the site
to its former condition upon completion of such explotations.

The lands upon which the Work is to be performed, rights-of-way and
easements for access thereto and other lands designated foruse by Contractor
in performing the Work are ideéntified in the Contract Documents. All
additional lands and access thereto required.for temporary construction
facilities or storage of materials and equipment are to be provided by
Contractor. Easements«for permanent structures or permanent changes in
existing structures, if required, are to be obtained and paid for by OWNER
unless otherwise provided in ‘the Contract Documents. Temporary
construction easements, if required, are to be obtained and paid for by
OWNER.

The submission of a Bid will constitute an incontrovertible representation by
Bidder that Bidder has complied with every requirement of this Article 4, that
without exception the Bid is premised upon performing and furnishing the
Work required ‘by. the Contract Documents and such means, methods,
techniques, sequences or procedures of construction as may be indicated in or
required by the Contract Documents, and that the Contract Documents are
sufficient in scope and detail to indicate and convey understanding of all
terms and conditions for performance and furnishing of the Work.

The Engineer for this project is the Village of Villa Park, Public Works
Department, 11 West Home Avenue, Villa Park, Illinois 60181; Phone:
(630) 834-8505,Fax:(630) 834-8509, E-mail: publicworks@invillapark.com.

The CONTRACT DOCUMENTS contain the provisions required for the
construction of the PROJECT. Information obtained from an officer, agent, or
employee of the OWNER or any other person shall not affect the risks or
obligations assumed by the CONTRACTOR or relieve him from fulfilling
any of the conditions of the contract.
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ARTICLE 5. Interpretations and Addenda.

5.01. All questions about the meaning or intent of the Contract documents are to be
directed in writing to ENGINEER. Interpretations or clarifications
considered necessary by ENGINEER in response to such questions‘'will be
issued by Addenda mailed or delivered to all parties recorded by ENGINEER
as having received the Bidding Documents. Questions received less than two
(2) days prior to the date for opening of Bids may not beanswered:, Only
questions answered by formal written Addenda will be binding. Oral.and
other interpretations or clarifications will not be givengexcept as part of any
pre-bid conference, or, if given, will be without legal effect.

5.02. Addenda may also be issued to modify the Bidding Documents as deemed
advisable by OWNER or ENGINEER.

ARTICLE 6. Bid Bond.

6.01. Each Bid shall be accompanied by a BID BOND.made payable to OWNER
in an amount not less than five percent (5%) of the Bidder’s maximum Bid
price and in the form of a€ertified check, bank cashier’s check or a Bid Bond
issued by a surety meeting the requirements of Paragraph 5.01 of the General
Conditions.

6.02. As soon as the BID prices have been compared, the OWNER will return the
BONDS .of all except the thrée lowest responsible BIDDERS. The Bid
Bonds ‘of the three lowest responsible BIDDERS, including the apparent
Successful Bidder, will be retained until the apparent Successful Bidder has
executed a Contract and furnished the required contract security, whereupon
the Bid Bonds will be returned. If the apparent Successful Bidder fails to
execute and deliver the Contract and furnish the required contract security
within ten (10) calendar days after the Notice of Award is issued by
OWNER, OWNER may annul the Notice of Award and the Bid Bond of that
Bidderwill be forfeited. When the Agreement is executed, the bonds of the
two remaining unsuccessful BIDDERS will be returned.

ARTICLE 7. Contract Time.

7.01. The number of days within which, or the dates by which the Work is to meet
the requirements for Final Completion and be ready for final payment in
accordance with Paragraph 14.07 of the General Conditions, (the Contract
Time) are set forth in the Contract. The Work shall meet the requirements
for Final Completion within sixty (60) calendar days.

INSTRUCTIONS TO BIDDERS
00100-5 SOUTH MONTEREY CULVERT REPLACEMENT PROJECT



ARTICLE 8. Liquidated Damages.

8.01.

Provisions for liquidated damages are set forth in the General or
Supplementary Conditions, Bid Form and Contract.

ARTICLE 9. Substitute or “Or-Equal” Items.

9.01.

The Contract, if awarded, will be on the basis of material$,and equipment
described in the Drawings or specified in the specifications. Neither
OWNER nor CONTRACTOR shall limit materials-or,equipment to only
brand name products. Non-brand name materials or equipment of equal
specification (“or-equal” items) do qualify andare acceptable. ENGINEER
shall have sole discretion in determining whethera non-brand name product
is of equal specification. Whenever CONTRACTOR wishes to substitute an
“or-equal” item of material or equipment for a brand name'item specified,
CONTRACTOR shall make written application to ENGINEER requesting
approval of such substitution.s Such written application will not be
considered by ENGINEER until after the Effective Date of the Contract. The
procedure for submission of any such application by CONTRACTOR and
consideration by ENGINEERuis set forth in Paragraphs 6.05 of the General
Conditions and may be supplemented in the General Requirements and other
portions of these specifications.

ARTICLE 10. Subcontractors, Suppliers and Others.

INSTRUCTIONS TO BIDDERS

10.01. If OWNER requests the identity of any Subcontractors, Suppliers, or other

persons or organizations to be submitted to OWNER in advance of the
specified date prior to the Effective Date of the Contract, the apparent
Successful Bidder,and any other Bidder so requested, shall within seven (7)
calendar days after the Bid opening submit to OWNER a list of all such
Subcontractors, Suppliers and other persons and organizations proposed for
those portions of the Work for which such identification is required. Such
list 'shall be accompanied by an experience statement with pertinent
information regarding similar projects and other evidence of qualification for
each such Subcontractor, Supplier, person or organization if requested by
OWNER. If OWNER or ENGINEER after due investigation have
reasonable objection to any proposed Subcontractor, Supplier, other person
or organization, either may before the Notice of Award is given request the
apparent Successful Bidder to submit an acceptable substitute in which case
the apparent Successful Bidder shall submit an acceptable substitute, that
Bidder's price will be increased (or decreased) by the difference in cost
occasioned by such substitution and OWNER may consider such price
adjustment in evaluating Bids and making the contract award. If apparent
Successful Bidder declines to make any such substitution, OWNER may
award the contract to the next lowest Bidder that proposes to use acceptable
Subcontractors, Suppliers and other persons and organizations. The
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declining to make requested substitutions will not constitute grounds for
sacrificing the Bid security of any Bidder. Any Subcontractor, Supplier,
other person or organization listed and to whom OWNER or ENGINEER
does not make written objection prior to the giving of the Notice of Award
will be deemed acceptable to OWNER and ENGINEER subject to revocation
of such acceptance after the Effective Date of the Contract as provided in
Paragraph 6.06.B of the General Conditions.

10.02. No CONTRACTOR shall be required to employ any Subcontractor, Supplier,
other person or organization against whom CONTRAETOR has teasonable
objection.

ARTICLE 11. Bid Form.

11.01. The Bid Form is included with the Bidding Documents.  Additional copies, if
needed, may be obtained from ENGINEER.

11.02. All BIDS shall be submitted on the requitedBID. form. All blank spaces for
BID prices shall be filled in, in ink ertypewritten, and the BID form shall be
fully completed, including Alternate Bid Items, if any, and Schedule of Prices,
and executed when submitted. Only one copy of the BID form is required.

11.03. Bids by corporations must be executed in the corporate name by the president
or a vice-president (or other corporate officer accompanied by evidence of
authorityo sign) and the corporate seal must be affixed and attested by the
secretaty or an.assistant secretary. The corporate address and state of
incorporationdmust be shown below the signature.

11.04¢ Bids by partnerships must be executed in the partnership name and signed by
a partner, whose title must appear under the signature and the official address
of the partnership must be shown below the signature.

11.05. All names must be typed or printed below the signature.

11.06. The Bid shall contain an acknowledgment of receipt of all Addenda (the
numbers of which must be filled in on the Bid Form).

11.07. The address and telephone number for communications regarding the Bid
must be shown.

ARTICLE 12. Submission of Bides.

12.01 Bids shall be submitted at the time and place indicated in, and according to,
the Advertisement or Invitation to Bid and shall be enclosed in an opaque,
sealed envelope, marked with the Project name, name and address of the
Bidder, and accompanied by the Bid security and other required documents.

INSTRUCTIONS TO BIDDERS
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If the Bid is sent through the mail or other delivery system, the sealed
envelope shall be enclosed in a separate envelope with the notation "BID
ENCLOSED" on the face of it, and addressed to the Village of Villa Park,
Public Works Department, 20 South Ardmore Avenue, Villa Park, Illinois
60181.

ARTICLE 13. Modification and Withdrawal of Bids.

13.01.

13.02.

13.03.

13.04.

Bids may be modified or withdrawn by notice to the party receiving Bids at
the place designated for receipt of Bids any time priemnto opening of Bids.
Such notice shall be in writing over the signature of the Bidder or by fax; if
by fax written confirmation over the signature of the Bidder shall be mailed
and postmarked on or before the date and time set forreceipt of Bids, and it
shall be worded so as not to reveal the amount of the eriginal‘Bid. Should
there occur any reason or reasons why the contract cannot be awarded
within the specified period; the time€ may be extended as mutually agreed
upon in writing by OWNER and the BIDDER.

Withdrawn Bids may be resubmitted up to the time designated for the receipt
of Bids provided thatsthey are then fully in conformance with these
Instructions to Biddets and other requirements as applicable.

After the Bid opening, no Bid may be modified, withdrawn, or cancelled by
the Bidder daring the time periodmoted in Article 15 without consent of the
OWNER«

Bid Security.shall be in an amount sufficient for the Bid as modified or
resubmitted.

ARTICLE 14. Opening of Bids.

14.01.

Bids will be opened and, unless obviously non-responsive, read aloud
publicly. An abstract of the amounts of the base Bids and major alternates, if
any will be made available to Bidders after the opening of Bids.

ARTICLE 15. Bids to Remain Subject to Acceptance.

INSTRUCTIONS TO BIDDERS

15.01.

All bids will remain subject to acceptance for ninety (90) calendar days after
the date of the Bid opening, but OWNER may, in its sole discretion, release
any Bid and return the Bid security prior to that date. The Acceptance period
may be extended up to an additional ninety (90) calendar days upon written
notice to all bidders by the OWNER.
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ARTICLE 16. Award of Contract.

16.01. OWNER reserves the right to reject any and all Bids, to waive any and all
informalities not involving price, time or changes in the Work and to
negotiate contract terms with the successful Bidder, and the right to disregard
all nonconforming, non-responsive, unbalanced or conditional Bids. Also,
OWNER reserves the right to reject the Bid of any Bidder it OWNER
believes that it would not be in the best interest of the Project to-make an
award to that Bidder, whether because the Bid is not responsive or the Bidder
is unqualified or of doubtful financial ability or failssto meet; any other
pertinent standard or criteria established by OWNER. Discrepancies, in the
multiplication of units of Work and unit prices‘'will be resolved in favor of
the unit prices. Discrepancies between the indicated sum of any column of
figures and the correct sum thereof will be resolved in favor of the correct
sum.

16.02. In evaluating Bids, OWNER will consider the qualifications of the Bidders,
whether or not the Bids comply with the'preseribed requirements, and such
information as unit prices, total bids; alternates, and other data, as may be
requested in the Bid form'or prior to the Notice of Award. OWNER reserves
the right to use, at its sole discretion, the Base Bid, or the Base Bid in
combination with any or all Alternate Bids, to determine the lowest
responsive bidder.

16.03. OWNERmay consider the qualifications and experience of Subcontractors,
Suppliérs,and other persons and organizations proposed for those portions of
the Work ‘as\to which the identity of Subcontractors, Suppliers, and other
persons and' organizations must be submitted as provided in the
Supplementary Conditions. OWNER also may consider the operating costs,
maintenance requirements, performance data and guarantees of major items
of materials and equipment proposed for incorporation in the Work when
such data is required to be submitted prior to the Notice of Award.

16.04. OWNER may conduct such investigations as OWNER deems necessary to
assist in the evaluation of any Bid and to establish the responsibility,
qualifications and financial ability of Bidders, proposed Subcontractors,
Suppliers and other persons and organizations to perform and furnish the
Work in accordance with the Contract Documents to OWNER'S satisfaction
within the prescribed time.

16.05. If the Contract is to be awarded, OWNER will give the Successful Bidder a
Notice of Award within sixty (60) days after the day of the Bid Opening.
ARTICLE 17. Contract Security.

17.01. A Performance BOND and a Payment BOND, each in the amount of one-
hundred percent (100%) of the CONTRACT PRICE, with corporate sureties
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approved by the OWNER, shall be required and shall be conditioned upon
the proper and faithful performance by the Contractor of the work specified
in accordance with the Contract. Paragraph 5.01 of the General Conditions
and the Supplementary Conditions set forth OWNER’S requirements as to
Performance and Payment Bonds.

When the Bidder to whom a Contract is awarded delivers the, required
number of executed counterparts of the Contract to OWNER;, those
counterparts shall each be accompanied by the required Performance .and
Payment Bonds.

Attorneys-in-fact who sign BID BONDS r payment BONDS" and
performance BONDS shall file with each BOND a certified and effective
dated copy of their power of attorney.

Should any Change Orders be necessary and should the revised CONTRACT
PRICE following execution of any Change Order exceed the bonded amount,
the amounts of the Performance. BOND and-the Payment BOND shall be
increased to match or exceed the revised CONTRACT PRICE. The costs of
such increases shall be considered incidental to the Contract.

ARTICLE 18. Signing of Contract.

INSTRUCTIONS TO BIDDERS

18.01. When OWNER gives aNotice of Award to the Successful Bidder, it will be

accompanied by the required number of unsigned counterparts of the
Contract with allother written Contract Documents attached. Within ten (10)
calendar daysthereafter CONTRACTOR shall sign and deliver the required
number of counterparts of the Contract and attached documents to OWNER
with the required Bonds. Within ten (10) calendar days thereafter OWNER
shall deliver one (1) fully signed and executed -counterpart to
CONTRACTOR. Each counterpart is to be accompanied by a complete set
of the Drawings with appropriate identification.

Should the OWNER not execute the Agreement within such period, the
BIDDER may by WRITTEN NOTICE withdraw his signed Agreement. Such
notice of withdrawal shall be effective upon receipt of the notice by the
OWNER.

The OWNER shall issue the NOTICE TO PROCEED within ten (10) days of
the execution of the Agreement.

Should there be reasons why the NOTICE TO PROCEED cannot be issued
within such period, the time may be extended by mutual agreement between
the OWNER and CONTRACTOR. If the NOTICE TO PROCEED has not
been issued within the ten (10) day period or within the period mutually
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agreed upon, the CONTRACTOR may, upon written notice, terminate the
Agreement without further liability on the part of either party.

ARTICLE 19. Wage Rates.

19.01. Each CONTRACTOR or Subcontractor performing Work on this Project
shall comply in all respects with all laws governing the employment of labor,
Social Security, and Unemployment Insurance of both the'State of lllinois
and Federal governments. There shall be paid each employee engaged in
Work under this Contract with respect to the Projeet, no less, than the
prevailing rate of wages, which prevailing rate shall include both houtly cash
wages plus fringe benefits, for the classifications of labor employed in
compliance with the Illinois Prevailing Wage Act, 8201LCS 130/01 et seq.,
(“the Act”) as now existing or hereafter amended. A copy of “General
Prevailing Hourly Rates” is hereinafter included.

19.02. CONTRACTOR shall pay prevailing wages at rates not less than those
prevailing under the Employment of Illinois-Workers on Public Works Act
(30 ILCS 570).

19.03. In accordance with 820 ILCS 130/05, CONTRACTOR and each
Subcontractor shall make and keep, for a period of not less than three (3)
years, records of all laborers, workers and mechanics employed by them on
the Project.<Such records shall include each worker’s full name, street or
mailing address, telephonesnumber when available, full social security
numbef, classification or classifications, the hourly wages paid in each
period, the number of hours worked each day, and the starting and ending
times of work each day.

19:04. CONTRACTOR and each Subcontractor shall submit at least monthly and in
person certified payrolls to OWNER. The certified payrolls shall consist of a
complete copy of the records. The certified payrolls shall be accompanied by
statements signed by CONTRACTOR or Subcontractor which avers that:

(1) such records are true and accurate;

(i1) the hourly rate paid to each worker is not less than the general
prevailing rate of hourly wages required; and

(i) CONTRACTOR or Subcontractor is aware that filing a certified
payroll that he or she knows to be false is a Class B misdemeanor.

19.05. Upon two (2) business days’ notice, CONTRACTOR and each Subcontractor
shall make available for inspection the records to OWNER, its officers and
agents, and to the Director of Labor and his deputies and agents at all
reasonable hours at a location within the State of Illinois. CONTRACTOR
and each Subcontractor shall permit his or her employees to be interviewed
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on the job, during working hours, by OWNER, its agents, or agents of the
Department of Labor.

ARTICLE 20. Sales and Use Taxes.

20.01.

OWNER is exempt from ILLINOIS State Sales and Use Taxes of materials
and equipment to be incorporated in the Work. Said taxes shall not be
included in the Contract Price.

ARTICLE 21. Equal Employment Opportunity (EEO) Requirements.

21.01.

21.02.

In connection with the performance of Weork under this Contract,
CONTRACTOR agrees, and shall require his subcontractors to agree, that
employers shall not discriminate against or intimidate, directly/or indirectly,
any employees or applicants for employment, on the basis of race, color,
religion, creed, gender, sex, sexual orientation, national origin, age, familial
status, or physical or mental disability unrelated to ability.

In connection with the performance of Work under this Contract,
CONTRACTOR agrees; and shall require his subcontractors to agree, to
conform to the Rules and Regulations of the ILLINOIS Fair Employment
Practices Commission in effect on the date of Bid submission.

ARTICLE 22. Certification.

22.01.

22.02:

Bidder‘shall, at the time of the submission of Bid, and as part of the Bid,
provide the fellowing certification(s):

Bidder shall provide certification, as required by Public Act 85-1295, of the
fact that the firm 1s not barred from bidding on the contract as a result of a
violation of Article 33-E of the Criminal Code (bid rigging and bid-rotating).

ARTICLE 23y Substance Abuse Prevention Certification.

23.01.

CONTRACTOR and all Subcontractors performing work under this Contract
shall provide certification that they have a Substance Abuse Prevention
Program as required by Public Act 95-0635 and in accordance with the
Contractor Certifications section of these Bidding Documents.

ARTICLE 24. Remedies

24.01.

All claims, counter-claims, disputes and other matters in question between the
recipient and the contractor arising out of, or relating to, a subagreement or its
breach shall be decided by arbitration if the parties agree, or in a court of
competent jurisdiction within the State.

ARTICLE 25. Subcontracts under Construction Contracts

INSTRUCTIONS TO BIDDERS
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25.01. The award or execution of all subcontracts by a prime contractor and the
procurement and negotiation procedures used by the prime contractor shall
comply with the following:

1) All applicable provisions of Federal and State law;

i1) All provisions of Illinois Administrative Code, Title*35, Section
662.620 regarding fraud and other unlawful or corrupt practices;

iii) All provisions of Illinois Administrative Code, Title,35, Section
662.620 with respect to access to facilities,.records, and audit of
records;

ARTICLE 26. Cost Plus Pricing

26.01. Cost-plus a percentage of cost and percentage of construction€ost methods are
prohibited from use on this project in‘any form or condition.

END OF SECTION
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SECTION 00300
BID FORM

PROJECT IDENTIFICATION:
SOUTH MONTEREY CULVERT REPLACEMENT PROJECT
THIS BID IS SUBMITTED TO:

Village of Villa Park
20 South Ardmore Avenue
Villa Park, ILLINOIS 60181

The undersigned BIDDER proposes and agrees, if this Bids accepted, to enter into a
Contract with OWNER in the form included in the Contract Documents to perform and
furnish all Work as specified or indicated in the Contract Documents for the Contract Price
and within the Contract time indicated in his Bid and in accordance with the‘other terms and
condition of the Contract Documents.

BIDDER accepts all of the terms and conditions of thesAdvertisement for Bids and
Instructions to Bidders, including without limitation those dealing with the disposition of Bid
security. This Bid will remain subjeet to acceptance as outlined in the Instructions to
Bidders after the day of Bid opening. Bidder will sign and submit the Contract with the
Bonds and other documents required by the Bidding Requirements within ten (10) days after
the date of OWNER'S Notice.of Award.

In submitting this Bid, BIDDER represents;as more fully set forth in the Contract, that:

(a) BIDDER has examinéd copies of all the Bidding Documents and of the following
Addenda (receipt of albwhich is hereby acknowledged):

DATE NUMBER

(b) BIDDER has familiarized itself with the nature and extent of the Contract
Documents, Work, site, locality, and all local conditions and Laws and Regulations
that in any manner may affect cost, progress, performance or furnishing of the Work.

(c) BIDDER has studied carefully all reports and drawings of subsurface conditions and
drawings of physical conditions, which are identified in the Supplementary
Conditions as provided in Paragraphs 4.02 and 4.03 of the General Conditions, and
accepts the determination set forth in Paragraph SC-4.02.A.1 of the Supplementary
Conditions of the extent of the technical data contained in such reports and drawings
upon which BIDDER is entitled to rely.

BID PACKAGE
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(d)

(e)

®

(&)

(h)

BID PACKAGE

BIDDER has obtained and carefully studied (or assumes responsibility for obtaning
and carefully studying) all such examinations, investigations, explorations, tests and
studies (in addition to or to supplement those referred to in I above) which pertain to
the subsurface or physical conditions at the site or otherwise may affect the cost,
progress, performance or furnishing of the work as BIDDER considers necessary for
the performance or furnishing of the work at the Contract Price, within the Contract
Time and in accordance with the other terms and conditions of the, Contract
Documents, including specifically the provisions of Paragraphs 4.02.and 4.03 of the
General Conditions; and no additional examinations, investigations, explorations,
tests, reports or similar information or data that will be requiredsby BIDDER for such
purposes.

BIDDER has reviewed and checked all information and data shown orindicated on
the Contract Documents with respect to existing Underground Facilities. No
additional examinations, investigations, explorations, tests, teports or similar
information or data in respect of said Underground Facilities are or will be required
by BIDDER in order to perform and fumish the Work at the Contract Price, within
the Contract Time and in accordancé with the‘other.terms and conditions of the
Contract Documents, including specifically.the provisions of Paragraph 4.04 of the
General Conditions.

BIDDER has correlated the results of all such observations, examinations,
investigations, explorations, tests, reports and studies with the terms and conditions
of the Contract Documents.

BIDDER has“given ENGINEER written notice of all conflicts, errors or
discrepancies that itas discovered in the Contract Documents and the written
resolution thereof by ENGINEER is acceptable to BIDDER.

BIDDER certifies, by submission of the bid, and in the case of a joint bid each party
thereto certifies as to his own organization, that in connection with the bid:

(i) The prices in the bid have been arrived at independently, without
consultation, communication, or agreement, for the purpose of restricting
competition, as to any matter relating to such prices with any other bidder or
with any competitor;

(@) Unless otherwise required by law, the prices which have been quoted in the
bid have not knowingly been disclosed by the bidder, prior to opening,
directly or indirectly to any other bidder or to any competitor; and

(ii1)) No attempt has been made or will be made by the bidder to induce any other
person or firm to submit or not to submit a bid for the purpose of restricting
competition.
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(1) Each person signing the bid shall certify that:

(i) Heis the person in the bidder’s organization responsible within that organization
for the decision as to the prices being bid and that he has not participated, and
will not participate, in any action contrary to (h)(i) through (h)(iv) above; or

(i) He is not the person in the bidder’s organization responsible within that
organization for the decision as to the prices being bid but that he has been
authorized to act as agent for the person(s) responsible for suchdecision,in
certifying that such person(s) have not participated, andswill not participate,
in any action contrary to (h)(i) through (h)(iv) aboveand as their agent shall so
certify; and shall also certify that he has not<participated, and will not
participate, in any action contrary to (h)(i) through (h)(iv) above.

4. ITEM NO. 04, BID SCHEDULE, IS ON THE FOLLOWING SIX (6) PAGES (00300-5
through 00300-10).
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BID SCHEDULE (PAGE 1 OF 3)

BIDDER agrees to perform all the work described in the CONTRACT DOCUMENTS for the
following unit prices. BIDS shall include all applicable taxes and fees. OWNER reserves the right

to increase or decrease quantities without any change in unit prices.

UNIT EXTENDED
NO. ITEM units |quantiry|  UNT W Y
, | PRECONSTRUCTION VIDEO LUMP 1
RECORDING SUM
2 | CONSTRUCTION LAYOUT LUMP 1
SUM
TEMPORARY FENCE (TREE
3 | PROTECTION) goOT (20
, | TRAFFIC CONTROL AND LUMP /
PROTECTION SUM
5 | TRENCH BACKFILL CU YD 15
6 | STORM SEWER REMOVAL FOOT 483
STORM SEWER INSTALLATION
. | (PIPE PROVIDED BY OWNER) FOOT 483
8 "'DRIVEWAY PAVEMENT REMOVAL | SQ YD 645
HOT-MIX ASPHALT DRIVEWAY
9 | PAVEMENT., 4 INCH SQYD 560
BID PACKAGE

00300-5

SOUTH MONTEREY CULVERT REPLACEMENT PROJECT



This page intentionally

BID PACKAGE
SOUTH MONTEREY CULVERT REPLACEMENT PROJECT 00300-6



BID SCHEDULE (CONTINUED, PAGE 2 OF 3)

BIDDER agrees to perform all the work described in the CONTRACT DOCUMENTS for the
following unit prices. BIDS shall include all applicable taxes and fees. OWNER reserves the right
to increase or decrease quantities without any change in unit prices.

0 ggﬁﬂ)mous MATERIALS (PRIME 5 542
11| DRIVEWAY PAVEMENT. 6 NCH | SQYD | 85
12 g?échAT%ERESU % gg ADJUSTED EACH 4
13 | VALVE BOXES TO BE ADJUSTED | EACH 2
14 | BOXES TG BE AGIISTED EACH | 6
.5 gﬁ/éﬂgg AND SHAPING OF L 1320
16 | TOPSOIL FURNISH AND PLACE, 4" | SQ YD 1466
17 "|'SEED BLANKET sQ YD 1466
BID PACKAGE
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BID SCHEDULE (CONTINUED, PAGE 3 OF 3)

BIDDER agrees to perform all the work described in the CONTRACT DOCUMENTS for the
following unit prices. BIDS shall include all applicable taxes and fees. OWNER reserves the right
to increase or decrease quantities without any change in unit prices.

TOTAL
OF BID $

Written Bid Numerical Bid

The undersigned is aware that Eéderal Labor Standards and Prevailing Wage Rates apply to all
work performed on this Contract. It is.the contractor’s responsibility to comply with these
requirements and to assure compliance by his/her subcontractors and/or any lower tier
subcontracts required by this contract.

Respectfully submitted:

Signature Address
Title Date
Telephone No. E-mail Address

(SEAL — if BID is by a corporation)
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BIDDER accepts the provisions of the Contract regarding Contract Time, Substantial
Completion, and Final Completion as provided in Paragraph 3.1 of the Contract.

BIDDER accepts the provisions of the Contract regarding liquidated damages in the event of
failure to complete the Work on time as provided in Paragraph 3.2 of the Contract:

OWNER reserves the right to reject any Bid in which all of the items in the Bid are not
properly filled out or in which any requirements are not properly met.

The following documents are attached to and made a condition of this:bid:

(a) Required Bid Security in the form of:

(Certified Check or Bid Bond)

In the amount of:

(Dollars or Percent)

(b) A tabulation of Subcontractors and other persons and organizations required to be
identified in this Bid in accordance with State laws applicable where the Work is to
be performed.

(c) Statement of the Bidder's qualification to do business in the State of Illinois.

Communications concerning this Bid shall be addressed to the Bidder as indicated below:

NAME:

ADDRESS:

CITY, STATE, ZIP:

TELEPHONE NO:

FAX NO:

E-MAIL:

The terms used in this Bid which are defined in the General Conditions of the Construction
Contract included as part of the Contract Documents have the meanings assigned to them in
the General Conditions.

BID PACKAGE
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9. , having submitted a bid on a contract
(Name of Contractor)

for the SOUTH MONTEREY CULVERT REPLACEMENT PROJECT, as generally
described in the Advertisement for Bids, to the Village of Villa Park, hereby certifies that
said contractor is not barred from bidding on the aforementioned contract as a‘result of a
violation of either Section 33E-3 or 33E-4 of Article 33E of Chapter 720 of the ILLINOIS
Compiled Statutes (70 ILCS 5/33E-3 and 5/33E-4).

B Authorized Agent of Contractor
Subscribed and sworn to before me
This day of , 2015
Notary Public
SUBMITTED ON , 2015
CONTRACTOR'S LICENSE NO.

I hereby certify that, as Bidder, [/We have examined and carefully prepared this Bid from the
Bidding Documents and have checked the same inidetail before submitting this Bid, and that all
statements herein are made on behalf of:

An Individual

By: (SEAL)
(Individual's Name)

doing business as:

Business address:

Telephone No.:

Fax No:

E-mail address:

BID PACKAGE
00300-13 SOUTH MONTEREY CULVERT REPLACEMENT PROJECT



This page intentionally

BID PACKAGE
SOUTH MONTEREY CULVERT REPLACEMENT PROJECT 00300-14



A Partnership

By: (SEAL)
(Firm Name)

(General Partner)

Business address:

Phone No.:

Fax No:

E-mail address:

A Corporation

By: (SEAL)
orporation Name)

State of Incorporation)

(N of Person Authorized to Sign)

(Secretary)

Business address:

ephone No.:

Fax No.:

E-mail address:
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A Joint Venture

By:

(Name)

Address:

Telephone No.:

Fax No.:

E-mail address:

By:

(Name)

Address:

Telephone No.:

Fax No.:

E-mail address:

(Each joint venture must sign. The manner of signing for each individual, partnership and
corporation thatis a party to the joint venture should be in the manner indicated above.)

Subscribed and.sworn to me this

Day of , 2015

Notary or other officer authorized to administer oaths.

My commission expires:

Bidders should not add any conditions or qualifying statements to this Bid as otherwise the bid may
bedeclared irregular as being not responsive to the advertisement. BIDDERS SHALL USE THIS
BID FORM IN SUBMITTING THEIR BIDS.

END OF SECTION
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SECTION 00500
CONTRACT

THIS CONTRACT is dated as of the day of in the year

2015 by and between the VILLAGE OF VILLA PARK, ILLINOIS (hereinafter called

OWNER) and (hereinafter called CONTRACTOR).

OWNER and CONTRACTOR, in consideration of the mutual covenants hereinafter set forth, agree
as follows:
ARTICLE 1. WORK

1.01. CONTRACTOR shall complete all Work as specified or indicated in the
Contract Documents. The Project for which the Work under the Contract

Documents may be the whole or only a partis.generally described as follows:
SOUTH MONTEREY CULVERT-REPLACEMENT PROJECT.

ARTICLE 2. ENGINEER

2.01. The Project has been designed by the Village of Villa Park Public Works
Departments The Village of Villa Park Village Engineer or his designee(s)
are hereinafter referred toras “ENGINEER” and shall act as OWNER’S
representative, assume all duties and responsibilities, and have the rights and
authority assigned to ENGINEER in the Contract Documents in connection
with completion of the Work in accordance with the Contract Documents.

ARTICLE 3. CONTRACT TIME

3.01. The Work shall meet the Requirements for Final Completion and be
ready for final payment in accordance with Paragraph 14.07 of the
General Conditions within sixty (60) calendar days, including Saturdays,
Sundays and holidays, from the date when the Contract Time
commences to run, or by Friday, October, 30, 2015, whichever is earlier.

3.02. Failure to Complete the Work on Time. OWNER and CONTRACTOR
recognize that time is of the essence to the contract and that OWNER will
suffer financial loss if the Work is not completed within the timeframe
stipulated in the Contract as specified in Paragraph 3.1 above or within such
extended time as may have been allowed in accordance with Article 12 of the
General Conditions. Should CONTRACTOR fail to complete the Work
within the timeframe stipulated in the contract or within such extended time
as may have been allowed, CONTRACTOR shall be liable and shall pay
OWNER the amount shown in the following schedule of deductions, not as a
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CONTRACTUAL DOCUMENTS

penalty but as liquidated damages, for each day of overrun in the contract
time or such extended time as may have been allowed. This liquidated
damages provision, as an obligation to the Owner, shall further apply to the
Contractor’s Surety. Permitting Contractor or Surety to continue and finish
the Work or any part of it after the time fixed for its completion, or.after the
date to which the time for completion may have been extendedyshall in no
way operate as a waiver on the part of Owner of its rights under the. Contract.
The liquidated damages for failure to complete the conttact on time are
approximate, due to the impracticality of calculating and proving actual delay
costs. This schedule of deductions establishes the costof delay to account for
administration, engineering, inspection, and supetvision during periods of
extended and delayed performance. The costs¢f delay represented by this
schedule are understood to be a fair and reasonable estimate of the costs that
will be borne by OWNER during extended and delayed performance by
CONTRACTOR of the Work, remaining incidental work;, cotrection of work
improperly completed, or repair’ of work damaged as a result of
CONTRACTOR.

Schedule of Deductions for Fach
Day of Overrun in Contract Time

Original Contract Amount Daily Charges
From More To and Calendar
Than Including Day
$ 0 $ 100,000 $ 1,000
100,000 500,000 2,000
500,000 1,000,000 3,000
1,000,000 3,000,000 4,000
3,000,000 6,000,000 5,000
6,000,000 12,000,000 9,000
12,000,000 And over 25,000

The liquidated damage amount specified will accrue and be assessed for each
and every calendar day of overrun, including Saturdays, Sundays and
holidays, beyond the number of calendar days stipulated for Substantial
Completion in the Contract as specified in Paragraph 3.1 above, until the
Work meets the requirements for Substantial Completion. The liquidated
damage amount specified will accrue and be assessed for each and every
calendar day of overrun, including Saturdays, Sundays and holidays, beyond
the number of calendar days stipulated for Final Completion in the Contract
as specified in Paragraph 3.1 above, until the Work meets the requirements
for Final Completion. OWNER will deduct these liquidated damages from
any monies due or to become due to CONTRACTOR from OWNER.
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ARTICLE 4.

ARTICLE 5.

ARTICLE 6.

CONTRACT PRICE

4.01. OWNER shall pay CONTRACTOR for completion of the work in
accordance with the Contract Documents in current funds as shown in the
Bid Form as accepted by OWNER.

PAYMENT PROCEDURES

CONTRACTOR shall submit Applications for Payment in accordance with Atrticle
14 of the General Conditions. Applications for Payment.will be processed by
ENGINEER as provided in the General Conditions.

5.01. Progress Payments. OWNER will make monthly, progress payments on
account of the Contract Price on the basis of CONTRACTOR'S Application
for Payment as recommended by ENGINEER. All progress payments will be
on the basis of the progress of Work measure by the schedule of values
provided for in the General Conditions and the Supplementary Conditions.

5.02. Final Payment. Upon final completion and acceptance of the Work in
accordance with Paragraph 14:07B of the General Conditions, OWNER shall
pay the remainder of'the Contract Price as,;recommended by ENGINEER as
provided in said Patagraph 14.07C

CONTRACTOR’S REPRESENTATIONS
CONTRACTOR makesthe following representations:

6.01. CONTRACTOR has familiarized itself with the nature and extent of the
Contract Documents, Work site locality, and all local conditions and Laws

and Regulations that in any manner may affect cost, progress, performance or
furnishing of the Work.

6.02. CONTRACTOR has studied carefully all reports of explorations and tests of
subsurface conditions and drawings of physical conditions which are
identified in the Supplementary Conditions as provided in Paragraphs 4.02
and 4.03 of the General Conditions, and accepts the determination set forth in
Paragraph SC-4.02.A.1 of the Supplementary Conditions of the extent of the
technical data contained in such reports and drawings upon which
CONTRACTOR is entitled to rely.

6.03. CONTRACTOR has obtained and carefully studied (or assumes
responsibility for obtaining and carefully studying) all such examinations,
investigations, explorations, tests, reports and studies (in addition to or to
supplement those referred to in Paragraph 6.2 above) which pertain to the
subsurface or physical conditions at or contiguous to the site or otherwise
may affect the cost, progress, performance or furnishing of the Work as

CONTRACTUAL DOCUMENTS
00500-3 SOUTH MONTEREY CULVERT REPLACEMENT PROJECT



6.04.

6.05.

6.06.

CONTRACTOR considers necessary for the performance or furnishing of the
Work at the Contract Price, within the Contract Time and in accordance with
the other terms and conditions of the Contract Documents, including
specifically the provisions of Paragraphs 4.02 and 4.03 of the General
Conditions; and no additional examinations, investigations, explorations,
tests, reports, studies or similar information or data are or will berequired by
CONTRACTOR for such purposes.

CONTRACTOR has reviewed and checked all information and data shewn
or indicated on the Contract Documents with respect to-existing Underground
Facilities at or contiguous to the site and assumes responsibility for the
accurate location of said Underground Facilities./ ~No, additional
examinations, investigations, explorations, tests, repotts, studies or similar
information or data in respect of said Underground Facilities.are or will be
required by CONTRACTOR in order to perform and furnish'the Work at the
Contract Price, with the Contract Time and in accordance with the other
terms and conditions of the Conttact Documents, including specifically the
provisions of Paragraph 4.04 of the Geneéral Conditions.

CONTRACTOR has correlated the, results of all such observations,
examinations, investigations, explorations, tests, reports and studies with the
terms and conditions of the Contract Documents.

CONTRACTOR has'given ENGINEER written notice of all conflicts, errors
or discrepancies that he hasidiscovered in the Contract Documents and the
written‘resolution thereof by ENGINEER is acceptable to CONTRACTOR.

ARTICLE 7. CONTRACT DOCUMENTS

The Contract Documents which comprise the entire Contract between OWNER and
CONTRACTOR concerning the Work consist of the following:

7.01.

7.02.

7.03.

7.04.

7.05.

7.06.

7.07.

CONTRACTUAL DOCUMENTS

This Contract

Performance and Payment Bonds
Standard General Conditions
Supplementary Conditions
Project Specifications

Drawings

Addenda
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7.08. Instructions to Bidders

7.09. Advertisement for Bids

7.10. CONTRACTOR'S Bid and Bid Bond

7.11. Documentation submitted by CONTRACTOR prior to Notice of Award
7.12. Notice of Award

7.13. Notice to Proceed

7.14. Change Orders

7.15. The following which may be delivered or issued after the Effective Date of
the Contract and are not attached hereto:  All Written Amendments and other
documents amending, modifying; or supplementing the Contract Documents
pursuant to Paragraphs 3.04 of the Genetral:Conditions.

There are no Contract Documents other than those listed above in this Article
7.  The Contract /Documents 'may only be amended, modified or
supplemented as provided in Paragraphs 3.04 of the General Conditions.

ARTICLE 8. MISCELLANEOUS

8.01. Terms used in this Contract which are defined in Article 1 of the General
Conditions will have the meanings indicated in the General Conditions.

8.02.4 No assignment by, a party hereto of any rights under or interests in the
Contract Documents will be binding on another party hereto without the
written consent of the party sought to be bound; and specifically but without
[imitation moneys that may become due and moneys that are due may not be
assigned without such consent (except to the extent that the effect of this
restriction may be limited by law), and unless specifically stated to the
contrary in any written consent to an assignment no assignment will release
or discharge the assignor from any duty or responsibility under the Contract
Documents.

8.03. OWNER and CONTRACTOR each binds itself, its partners, successors,
assigns and legal representatives to the other party hereto, its partners,
successors, assigns and legal representatives in respect of all covenants,
agreements and obligations contained in the Contract Documents.

8.04. WAGE PROVISIONS
CONTRACTOR shall pay prevailing wages at rates not less than those

CONTRACTUAL DOCUMENTS
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prevailing under the Employment of Illinois Workers on Public Works Act
(30 ILCS 570).
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ARTICLE 9. CERTIFICATION REGARDING DEBARMENT

9.01. , having executed a contract for
(Name of contractor)

the SOUTH MONTEREY CULVERT REPLACEMENT PROJECT, as
generally described in the Advertisement for Bids, with the Village of Villa Park,
hereby certifies that said contractor is not barred from executing said contractas a
result of a violation of either Section 33E-3 or 33E-4 of Article:33E of Chapter 720
of the ILLINOIS Compiled Statutes (720 ILCS 5/33E-3 and 5/33E-4)

By:

Authorized Agent or Contractor

Subscribed and sworn to before me

This day of , 2015

Notary Publie

CONTRACTUAL DOCUMENTS
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IN WITNESS WHEREOF, OWNER and CONTRACTOR have signed this Contract in triplicate. One counterpart
each has been delivered to OWNER, CONTRACTOR and ENGINEER. All portions of the Contract Documents
have been signed or identified by OWNER and CONTRACTOR or by ENGINEER on their behalf.

This Contract will be effective on the

day of ,2015.

OWNER: VILLAGE OF VILLA PARK
SIGNED:

BY:

TITLE: VILLAGE PRESIDENT
Attest:

Address for giving notices:

PUBLIC WORKS DEPARTMENT

VILLAGE OF VILLA PARK

20 SOUTH ARDMORE AVENUE

VILLA PARK, IL 60181-2696

(CORPORATE SEAL)

CONTRACTOR:

SIGNED:

BY:

TITLE:

Attest:

Address for giving notices:

License No.
(Ifrequired by State or Municipal Law)

(CORPORATE SEAL)

END OF SECTION

CONTRACTUAL DOCUMENTS
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SECTION 00550
CONTRACTOR CERTIFICATIONS

1. SUBSTANCE ABUSE PREVENTION CERTIFICATION

VILLAGE OF VILLA PARK
CONTRACTOR AND SUBCONTRACTOR
SUBSTANCE ABUSE PREVENTION POLICY

Pursuant to P.A. 95-0635 (the “Substance Abuse Prevention on Public Werks Act™), employees
of the Contractor and employees of any Subcontractor are prohibited from the use of drugs or
alcohol, as defined in the Act, while performing work on any public works project.

Before the Contractor or Subcontractor commences work, the Contractor and any Subcontractor
shall have in place a written Substance Abuse Prevention Program for thé prevention of
substance abuse among its employees which meets or exeeeds the requirements in P.A. 95-0635
or shall have a collective bargaining agreement in effect dealing with the subject matter of P.A.
95-0635.

The Contractor and any Subcontractor shallfile with the public body engaged in the construction
of the public works: a copy of the substance abuse prevention program along with a cover letter
certifying that their program meets the requirements of the Act or a letter certifying that the
Contractor or Subcontractor has a collective bargaining agreement in effect dealing with the
subject matter of this Act. The Substance Abuse Prevention Certification Form provided in this
section must be completed by the Contractor and'each Subcontractor to this Contract.

SAMPLE SUBSTANCE ABUSE PREVENTION CERTIFICATION FORM IS PROVIDED
ON PAGE 00550-03.

CONTRACTOR CERTIFICATIONS
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[ON COMPANY LETTERHEAD]
Date

Village of Villa Park
Public Works Department
20 South Ardmore Avenue
Villa Park, Illinois 60181

RE:  Substance Abuse Prevention Program

[complete either A or B below]

Pursuant to Public Act 95-0635, the undersigned hereby certifies that it is in compliance with the terms
and provisions of the Substance Abuse Prevention on Public Works Act. In particular, the undersigned
hereby represents and warrants to the Village of Villa Park as follows:

A. The undersigned representative of the Contractor/Subcontractor certifies that the contracting

entity has signed collective bargaining agreements'that are in‘effect for all of its employees, and
that deal with the subject matter of Public Act 95-0635.

Contractor/Subcontractor

Name of Authorized Representative (type or print)

Title of Authorized Representative (type or print)

Date:

Signature of Authorized Representative

B. The undersigned tepresentative of the Contractor/Subcontractor certifies that the contracting
entity has in place for all of its employees not covered by a collective bargaining agreement that
deals with the subject of the Act, the attached substance abuse prevention program that meets or
exceeds the requirements of Public Act 95-0635.

[attach a copy of the program]

Contractor/Subcontractor

Name of Authorized Representative (type or print)

Title of Authorized Representative (type or print)

Date:

Signature of Authorized Representative

CONTRACTOR CERTIFICATIONS — SUBSTANCE ABUSE
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Performance Bond

Any singular reference to Contractor, Surety, Owner or other party shall be considered plural where applicable.

CONTRACTOR (Name and Address): SURETY (Name and Address of PrincipalPlace
of Business):
OWNER (Name and Address):
CONTRACT
Date:
Amount:

Description (Name and Location):

BOND
Date (Not earlier than Contract Date):
Amount:
Modifications to this Bond Form:

Surety and Contractor, intending to be legally.bound hereby, subject to the terms printed on the reverse side hereof, do each cause this
Performance Bond to be duly executed on its behalf by.ts authorized officer, agent or representative.

CONTRACTOR AS PRINCIPAL SURETY
Company: (Corp. Seal) Company: (Corp. Seal)
Signature: Signature:
Name and Title: Name and Title:

(Attach Power of Attorney)

(Space is provided below for signatures of additional parties, if required.)

CONTRACTOR"AS,PRINCIPAL SURETY
Company: (Corp. Seal) Company: (Corp. Seal)
Signature: Signature:
Name and Title: Name and Title:

EJCDC No. 1910-28-A (1996 Edition)

Originally prepared through the joint efforts of the Surety Association of America, Engineers Joint Contract Documents Committee, the Associated General Contractors
of America, and the American Institute of Architects.

BOND FORMS — PERFORMANCE BOND
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1. The CONTRACTOR and the Surety, jointly and severally, bind themselves, their
heirs, executors, administrators, successors and assigns to the Owner for the
performance of the Contract, which is incorporated herein by reference.

2. Ifthe CONTRACTOR performs the Contract, the Surety and the CONTRACTOR
shall have no obligation under this Bond, except to participate in conferences as
provided in paragraph 3.1.

3. [Ifthere is no OWNER Default, the Surety's obligation under this Bond shall arise
after:

3.1. The OWNER has notified the CONTRACTOR and the Surety at the addresses
described in paragraph 10 below, that the OWNER is considering declaring a
CONTRACTOR Default and has requested and attempted to arrange a
conference with the CONTRACTOR and the Surety to be held not later than
fifteen days after receipt of such notice to discuss methods of performing the
Contract. If the OWNER, the CONTRACTOR and the Surety agree, the
CONTRACTOR shall be allowed a reasonable time to perform the Contract,
but such an agreement shall not waive the OWNER's right, if any,
subsequently to declare a CONTRACTOR Default; and

3.2. The OWNER has declared a CONTRACTOR Default and formally terminated
the CONTRACTOR's right to complete the Contract. Such CONTRACTOR
Default shall not be declared earlier than twenty days after the
CONTRACTOR and the Surety have received notice as provided in paragraph
3.1; and

3.3. The OWNER has agreed to pay the Balance of the Contract Price to:
3.3.1 The Surety in accordance with the terms of the Contract;

3.3.2 Another contractor selected pursuant to paragraph 4.3 to perform the
Contract.

4. When the OWNER has satisfied the conditions of paragraph 3, the Surety shall
promptly and at the Surety's expense take one of the following actions:

4.1. Arrange for the CONTRACTOR, with consent of the OWNER, to perform
and complete the Contract; or

4.2. Undertake to perform and complete the Contract itself, through its agents or
through independent contractors; or

4.3. Obtain bids or negotiated proposals from qualified contractors acceptable to
the OWNER for a contract for performance and completion of thé Contract,
arrange for a contract to be prepared for execution by thet OWNER and the
contractor selected with the OWNER’s concurrence, to be secured with
performance and payment Bonds executed by a qualified surety equivalent to
the Bonds issued on the Contract, and pay to the OWNER the amount of
damages as described in paragraph® in excess of the Balance of the Contract
Price incurred by the OWNER resulting from the CONTRACTOR’s Default;
or

4.4. Waive its right to perform and complete, arrange for completion, or obtain a
new contractor and with reasonable promptness under the circumstances;

1. After investigation, determine the amount for which it may be liable to the
OWNER and, as soon as practicable after the amount is determined, tender
payment therefor to the OWNER; or

2. Deny liability in whole or in part and notify the OWNER citing reasons
therefor.

5. If the Surety does not proceed as provided in paragraph 4 with reasonable
promptness, the Surety shall be deemed to be in default on this Bond fifteen days after
receipt of an additional written notice from the OWNER to the Surety demanding that
the Surety perform.its obligations under this Bond, and the OWNER shall be entitled to
enforce any remedy available to the OWNER. If the Surety proceeds as provided in
paragraph 4.4, and the OWNER refuses the payment tendered or the Surety has denied
liability, in whole or in part, without further notice the OWNER shall be entitled to
enforce any remedy available to the OWNER.

6. After the OWNER has terminated the CONTRACTOR's right to complete the
Contract, and if the Surety elects to act under paragraph 4.1, 4.2, or 4.3 above, then the
responsibilities of the Surety to the OWNER shall not be greater than those of the
CONTRACTOR under the Contract, and the responsibilities of the OWNER to the
Surety shall not be greater than those of the OWNER under the Contract. To the limit of
the amount of this Bond, but subject to commitment by the OWNER of the Balance of
the Contract Price to mitigation of costs and damages on the Contract, the Surety is
obligated without duplication for:

6.1. The responsibilities of the CONTRACTOR for correction of defective Work
and completion of the Contract;

6.2. Additional legal, design professional and delay costs resulting from the
CONTRACTOR's Default, and resulting from the actions or failure to act of
the Surety under paragraph 4; and

6.3. Liquidated damages, or if no liquidated damages are specified in the Contract,
actual damages caused by delayed performance or non-performance of the
CONTRACTOR.

7. The Surety shall not be liable to the OWNER or others for obligations of the
CONTRACTOR that are unrélated to the Contractyand the Balance of the Contract
Price shall not be reduced or set.off on aceount of any such unrelated obligations. No
right of action shall accrue on this Bond.to any person or entity other than the OWNER
or its heirs, executors, administrators, or successors.

8. The Surety hereby waives notice ofany.change, including changes of time, to the
Contract or to'related Subcontracts, purchase orders and other obligations.

9. Any proceeding, legal or equitable, under this Bond may be instituted in any court
of competent jurisdiction in the location in which the Work or part of the Work is
located and shallbe instituted within two years after CONTRACTOR Default or within
two years afterthe CONTRACTOR ceased working or within two years after the Surety
refuses or fails to perform its obligations under this Bond, whichever occurs first. If the
provisions of this paragraph are void or prohibited by law, the minimum period of
limitation available to sureties as a defense in the jurisdiction of the suit shall be
applicable.

10. Notice to the Surety, the OWNER or the CONTRACTOR shall be mailed or
delivered to the address shown on the signature page.

11. When this Bond has been furnished to comply with a statutory or other legal
requirement in the location where the Contract was to be performed, any provision in
this Bond conflicting with said statutory or legal requirement shall be deemed deleted
here from and provisions conforming to such statutory or other legal requirement shall
be deemed incorporated herein. The intent is that this Bond shall be construed as a
statutory bond and not as a common law bond.

12. DEFINITIONS.

12.1. Balance of the Contract Price: The total amount payable by the OWNER to the
CONTRACTOR under the Contract after all proper adjustments have been
made, including allowance to the CONTRACTOR of any amounts received or
to be received by the OWNER in settlement of insurance or other Claims for
damages to which the CONTRACTOR is entitled, reduced by all valid and
proper payments made to or on behalf of the CONTRACTOR under the
Contract.

12.2. Contract: The agreement between the OWNER and the CONTRACTOR
identified on the signature page, including all Contract Documents and
changes thereto.

12.3. CONTRACTOR Default: Failure of the CONTRACTOR, which has neither
been remedied nor waived, to perform or otherwise to comply with the terms
of the Contract.

12.4. OWNER Default: Failure of the OWNER, which has neither been remedied
nor waived, to pay the CONTRACTOR as required by the Contract or to
perform and complete or comply with the other terms thereof.

(FOR INFORMATION ONLY---Name, Address and Telephone)
AGENT or BROKER: OWNER’S REPRESENTATIVE (Architect, Engineer or other party):

BOND FORMS — PERFORMANCE BOND
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Payment Bond

Any singular reference to Contractor, Surety, Owner or other party shall be considered plural where applicable.

CONTRACTOR (Name and Address): SURETY (Name and Address of Principal®Place
of Business):
OWNER (Name and Address):
CONTRACT
Date:
Amount:

Description (Name and Location):

BOND
Date (Not earlier than Contract Date):
Amount:
Modifications to this Bond Form:

Surety and Contractor, intending to be legally.bound hereby, subject to the terms printed on the reverse side hereof, do each cause this
Payment Bond to be duly executed on its behalf by its authorized officer, agent or representative.

CONTRACTOR AS PRINCIPAL SURETY
Company: (Corp. Seal) Company: (Corp. Seal)
Signature: Signature:
Name and Title: Name and Title:

(Attach Power of Attorney)

(Space is provided below for signatures of additional parties, if required.)

CONTRACTOR"AS,PRINCIPAL SURETY
Company: (Corp. Seal) Company: (Corp. Seal)
Signature: Signature:
Name and Title: Name and Title:

EJCDC No. 1910-28-B (1996 Edition)

Originally prepared through the joint efforts of the Surety Association of America, Engineers Joint Contract Documents Committee, the Associated General Contractors
of America, the American Institute of Architects, the American Subcontractors Association, and the Associated Specialty Contractors.

BOND FORMS — PAYMENT BOND
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1. The CONTRACTOR and the Surety, jointly and severally, bind themselves,
their heirs, executors, administrators, successors and assigns to the OWNER to pay
for labor, materials and equipment furnished for use in the performance of the
Contract, which is incorporated herein by reference.

2. With respect to the OWNER, this obligation shall be null and void if the
CONTRACTOR:

2.1. Promptly makes payment, directly or indirectly, for all sums due Claimants;
and

2.2. Defends, indemnifies and holds harmless the OWNER from all claims,
demands, liens or suits by any person or entity who furnished labor, materials
or equipment for use in the performance of the Contract, provided the
OWNER has promptly notified the CONTRACTOR and the Surety (at the
addresses described in paragraph 12) of any claims, demands, liens or suits
and tendered defense of such claims, demands, liens or suits to the
CONTRACTOR and the Surety, and provided there is no OWNER Default.

3. With respect to Claimants, this obligation shall be null and void if the
CONTRACTOR promptly makes payment, directly or indirectly, for all sums due.

4. The Surety shall have no obligation to Claimants under this Bond until:

4.1. Claimants who are employed by or have a direct contract with the
CONTRACTOR have given notice to the Surety (at the addresses described in
paragraph 12) and sent a copy, or notice thereof, to the OWNER, stating thata
claim is being made under this Bond and, with substantial accuracy, the
amount of the claim.

4.2. Claimants who do not have a direct contract with the CONTRACTOR:

4.2.1 Have furnished written notice to the CONTRACTOR and sent a copy,
or notice thereof, to the OWNER, within 90 days after having last
performed labor or last furnished materials or equipment included in the
claim stating, with substantial accuracy, the amount of the claim and the
name of the party to whom the materials were furnished or supplied or
for whom the labor was done or performed; and

4.2.2 Have either received a rejection in whole or in part from the
CONTRACTOR, or not received within 30 days of furnishing the above
notice any communication from the CONTRACTOR by which the
CONTRACTOR had indicated the claim will{be paid directly or
indirectly; and

4.2.3 Not having been paid within the above 30 days, have sent a written
notice to the Surety and sent a copy, or notice thercof, to the OWNER,
stating that a claim is being made under this Bond and enclosing a copy
of the previous written notice furnished to the CONTRACTOR.

5. Ifanotice required by paragraph 4 is@iven by the OWNER to the CONTRACTOR
or to the Surety, that is sufficient compliance.

6. When the Claimant has satisfied the conditions of paragraph 4, the Surety shall
promptly and at the Surety’s expense take the followingactions:

6.1. Send an answer to the Claimant; with a copy to the OWNER, within 45 days
after receiptof the claim, stating the amounts that are undisputed and the basis
for challenging any amounts that are disputed.

6.2. Pay or arrange for payment of any undisputed amounts.
7. The Surety’s total obligation shall not exceed the amount of this Bond, and the

amount of this Bend shall be eredited for any payments made in good faith by the
Surety.

8. Amounts owed by the OWNER to the CONTRACTOR under the Contract shall be
used for the performance of the Contract and to satisfy claims, if any, under any
Performance Bond. By the CONTRACTOR furnishing and the OWNER accepting this
Bond, they agree that all funds earned by the CONTRACTOR in the performance of the
Contract are dedicated to satisfy obligations of the CONTRACTOR and the Surety
under this Bond, subject to the OWNER’s priority to use the funds to the completion of
the Work.

9. The Surety shall not be liable to the OWNER, Claimants or others for obligations
of the CONTRACTOR that are unrelated to the Contract. The OWNER shall not be
liable for payment of any costs or expenses of any Claimant under this Bond, and shall
have under this Bond no obligations to make payments to, give notices on behalf of, or
otherwise have obligations to Claimants under this Bond.

10. The Surety hereby waives notice of any change, including changes of time, to the
Contract or to related Subcontracts, purchase ofders and other.obligations.

11. No suit or action shall be commenced by a Claimant under this Bond other than in a
court of competent jurisdiction in the location in which the Work orpart.of the Work is
located or after the expiration of oneyear from the date (1) on.which the Claimant gave
the notice required by paragraph4.1 or paragraph 4.2.3, or (2) on which the last labor or
service was performed by anyone or the last materials or equipment were furnished by
anyone under the Construction Contract, whichever of (1) or (2) first occurs. If the
provisions of this paragraph are void et prohibited by law, the minimum period of
limitation available to sureties as a defense in the jurisdiction of the suit shall be
applicable.

12. Notice to'the:Surety, the OWNER or the CONTRACTOR shall be mailed or
deliveredito the addresses shown on the signature page. Actual receipt of notice by
Surety; the OWNER or the CONTRACTOR, however accomplished, shall be sufficient
compliance as of the date received at the address shown on the signature page.

13.“When this' Bond has been furnished to comply with a statutory or other legal
requirement in the location where the Contract was to be performed, any provision in
this Bond conflicting with said statutory or legal requirement shall be deemed deleted
herefrom and provisions conforming to such statutory or other legal requirement shall
be deemed incorporated herein. The intent is, that this Bond shall be construed as a
statutory Bond and not as a common law bond.

14. Upon request of any person or entity appearing to be a potential beneficiary of this
Bond, the CONTRACTOR shall promptly furnish a copy of this Bond or shall permit a
copy.t0 be made.

15. DEFINITIONS.

15.1. Claimant: An individual or entity having a direct contract with the
CONTRACTOR or with a Subcontractor of the CONTRACTOR to furnish
labor, materials or equipment for use in the performance of the Contract. The
intent of this Bond shall be to include without limitation in the terms “labor,
materials or equipment” that part of water, gas, power, light, heat, oil,
gasoline, telephone service or rental equipment used in the Contract,
architectural and engineering services required for performance of the Work of
the CONTRACTOR and the CONTRACTOR’s Subcontractors, and all other
items for which a mechanic’s lien may be asserted in the jurisdiction where the
labor, materials or equipment were furnished.

15.2. Contract: The agreement between the OWNER and the CONTRACTOR
identified on the signature page, including all Contract Documents and
changes thereto.

15.3. OWNER Default: Failure of the OWNER, which has neither been remedied
nor waived, to pay the CONTRACTOR as required by the Contract or to
perform and complete or comply with the other terms thereof.

(FOR INFORMATION ONLY---Name, Address and Telephone)
AGENT or BROKER: OWNER’S REPRESENTATIVE (Architect, Engineer or other party):

BOND FORMS — PAYMENT BOND
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This document has important legal consequences; consultation with an attorney is encouraged with respect to its use or
modification. This document should be adapted to the particular circumstances of the contemplated Project and the Controlling
Law.

STANDARD
GENERAL CONDITIONS
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GENERAL CONDITIONS

ARTICLE 1 - DEFINITIONS AND TERMINOLOGY

1.01 Defined Terms

A. Wherever used in the Bidding Requirements or
Contract Documents and printed with initial capital letters,
the terms listed below will have the meanings indicated
which are applicable to both the singular and plural thereof.
In addition to terms specifically defined, terms with initial
capital letters in the Contract Documents include references
to identified articles and paragraphs, and the titles of other
documents or forms.

1. Addenda--Written or graphic instruments issued
prior to the opening of Bids which clarify, correct, or
change the Bidding Requirements or the proposed Contract
Documents.

2. Agreement--The written instrument which is
evidence of the agreement between Owner and Contractor
covering the Work.

3. Application for Payment--The form acceptable
to Engineer which is to be used by Contractor during the
course of the Work in requesting progress or final payments
and which is to be accompanied by such .supporting
documentation as is required by the Contract/Documents.

4. Asbestos--Any material that Contains mote than
one percent asbestos and is friable or is releasing asbestos
fibers into the air above current action levels established by
the United States Occupational Safety and Health
Administration.

5. Bid--The offer or proposal of a Bidder submitted
on the prescribed form setting forth'the prices for the Work
to be performed.

6/Bidder--The individual or entity who submits a
Bid directly to Owner.

7.Bidding Documents--The Bidding Requirements
and “the proposed Contract Documents (including all
Addenda):

8:Bidding Requirements--The Advertisement or
Invitation to Bid, Instructions to Bidders, bid security of
acceptable form, if any, and the Bid Form with any
supplements.

9. Change Order--A document recommended by
Engineer which is signed by Contractor and Owner and
authorizes an addition, deletion, or revision in the Work or

an adjustment in the Contract Price or the Contract Times,
issued on or after the Effective Date of the Agreement.

10. Claim--A demand or assertion by Owner or
Contractor seeking an adjustment of Contract Price or
Contract Times, or both, or other relief with respect to the
terms of the Contract. A demand for money of services by a
third party is not a Claim.

11. Contract--The entire. and integrated written
agreement between the Owner and Contractor:concerning
the Work. The Contract supersedes prior negotiations,
representations, or agreementsywhether written or oral.

12. Contract Documents==, Those »items so
designated in the Agreement. Only printed or hard copies of
the items listed in the Agreement are Contract Documents.
Approved Shop Drawings, other Contractor’s submittals,
and the reports and drawings of subsurface and physical
conditions are not Contract Documents.

13. Contract Price--The moneys payable by Owner
to Contractor for completion of the Work in accordance
with the Contract Documents as stated in the Agreement
(subject torthe provisions of Paragraph 11.03 in the case of
Unit\Price Work).

14. Contract Times--The number of days or the
dates stated in the Agreement to: (i) achieve Milestones, if
any; (i1) achieve Substantial Completion; and (iii) complete
the Work so that it is ready for final payment as evidenced
by Engineer’s written recommendation of final payment.

15. Contractor--The individual or entity with
whom Owner has entered into the Agreement.

16. Cost of the Work--See Paragraph 11.01.A for
definition.

17. Drawings--That part of the Contract
Documents prepared or approved by Engineer which
graphically shows the scope, extent, and character of the
Work to be performed by Contractor. Shop Drawings and
other Contractor submittals are not Drawings as so defined.

18. Effective Date of the Agreement--The date
indicated in the Agreement on which it becomes effective,
but if no such date is indicated, it means the date on which
the Agreement is signed and delivered by the last of the two
parties to sign and deliver.

19. Engineer--The individual or entity named as
such in the Agreement.

20. Field Order--A written order issued by
Engineer which requires minor changes in the Work but
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which does not involve a change in the Contract Price or the
Contract Times.

21. General Requirements--Sections of Division 1
of the Specifications. The General Requirements pertain to
all sections of the Specifications.

22. Hazardous Environmental Condition--
The presence at the Site of Asbestos, PCBs, Petro-
leum, Hazardous Waste, or Radioactive Material
in such quantities or circumstances that may
present a substantial danger to persons or property
exposed thereto in connection with the Work.

23. Hazardous Waste--The term Hazardous Waste
shall have the meaning provided in Section 1004 of the
Solid Waste Disposal Act (42 USC Section 6903) as
amended from time to time.

24. Laws and Regulations; Laws or Regulations--
Any and all applicable laws, rules, regulations, ordinances,
codes, and orders of any and all governmental bodies,
agencies, authorities, and courts having jurisdiction.

25. Liens--Charges, security interests, of
encumbrances upon Project funds, real property, or personal

property.

26. Milestone--A principal event specified in the
Contract Documents relating to an intermediate completion
date or time prior to Substantial Completion of all the'Work.

27. Notice of Award--The written notice by Owner
to the Successful Bidder stating that upon timely
compliance by the Successful Bidder with the conditions
precedent listed therein,Owner will sign and deliver the
Agreement.

28. Notice:to.Proceed--A written notice given by
Owner to Coentractor fixing the date on which the Contract
Times will commence to rumand on which Contractor shall
start to perform the Work under the Contract Documents.

29. Owner--The dndividual or entity with whom
Contractor has enterediinto the Agreement and for whom

the Work is\to be performed.

30.'.PCBs--Polychlorinated biphenyls.

31. Petroleum--Petroleum, including crude oil or
any fraction thereof which is liquid at standard conditions of
temperature and pressure (60 degrees Fahrenheit and 14.7
pounds per square inch absolute), such as oil, petroleum,
fuel oil, oil sludge, oil refuse, gasoline, kerosene, and oil
mixed with other non-Hazardous Waste and crude oils.

32. Progress Schedule--A schedule,prepared.and
maintained by Contractor, describing thé sequence and
duration of the activities comprising the«Contractor’s plan to
accomplish the Work within the Contract Times.

33. Project--The total construction of which«the
Work to be performed underthe Contract Documents may
be the whole, or a part.

34. Project. Manual--The bound documentary
information prepared for bidding and constructing the
Work. A listing of the contents,of the Project Manual, which
may be bound in one or more volumes, is contained in the
table(s) of contents.

35.Radioactive Material--Source, special nuclear,
or byproduct material as defined by the Atomic Energy Act
of 1954 (42 USC Section 2011 et seq.) as amended from
time to time,

36. Related Entity -- An officer, director, partner,
employee, agent, consultant, or subcontractor.

37. Resident Project Representative--The autho-
rized representative of Engineer who may be assigned to the
Site or any part thereof.

38. Samples--Physical examples of materials,
equipment, or workmanship that are representative of some
portion of the Work and which establish the standards by
which such portion of the Work will be judged.

39. Schedule of Submittals--A schedule, prepared
and maintained by Contractor, of required submittals and
the time requirements to support scheduled performance of
related construction activities.

40. Schedule of Values--A schedule, prepared and
maintained by Contractor, allocating portions of the
Contract Price to various portions of the Work and used as
the basis for reviewing Contractor’s Applications for
Payment.

41. Shop Drawings--All drawings,
diagrams, illustrations, schedules, and other data
or information which are specifically prepared or
assembled by or for Contractor and submitted by
Contractor to illustrate some portion of the Work.
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42. Site--Lands or areas indicated in the Contract
Documents as being furnished by Owner upon which the
Work is to be performed, including rights-of-way and
easements for access thereto, and such other lands furnished
by Owner which are designated for the use of Contractor.

43. Specifications--That part of the Contract
Documents consisting of written requirements for materials,
equipment, systems, standards and workmanship as applied
to the Work, and certain administrative requirements and
procedural matters applicable thereto.

44. Subcontractor--An individual or entity having a
direct contract with Contractor or with any other
Subcontractor for the performance of a part of the Work at
the Site.

45. Substantial Completion--The time at which the
Work (or a specified part thereof) has progressed to the
point where, in the opinion of Engineer, the Work (or a
specified part thereof) is sufficiently complete, in
accordance with the Contract Documents, so that the Work
(or a specified part thereof) can be utilized for the purposes
for which it is intended. The terms “substantially complete”
and “substantially completed” as applied to all or part of the
Work refer to Substantial Completion thereof.

46. Successful Bidder--The Bidder submitting a
responsive Bid to whom Owner makes an awards

47. Supplementary Conditions--That part of the
Contract Documents which amends or supplements these
General Conditions.

48. Supplier--A manufacturer, fabricator,
supplier, distributor,<materialman, or vendor
having a direct contract with Contractor or with
any Subcontractor to furnish materials or
equipment to.be.incorporated in the Work by
Contractor or any Subcontractor.

49. Underground Facilities--All underground
pipelines, conduits, ducts, ¢ables, wires, manholes, vaults,
tanks, tunnels, or other such facilities or attachments, and
any encasements containing such facilities, including those
that convey, electricity, gases, steam, liquid petroleum
products,._telephone or other communications, cable
television, water, wastewater, storm water, other liquids or
chemicals, or traffic or other control systems.

50. Unit Price Work--Work to be paid for on the
basis of unit prices.

51. Work--The entire construction or the various
separately identifiable parts thereof required to be provided

under the Contract Documents. Work includes and is the
result of performing or providing all labor, services, and
documentation necessary to produce such construction, and
furnishing, installing, and incorporating all materials and
equipment into such construction, all as required by the
Contract Documents.

52. Work Change Directive--A written statementto
Contractor issued on or after the Effective Date of the
Agreement and signed by Owner and recommended by
Engineer ordering an addition, deletion, or revision in the
Work, or responding to differing or unforeseen subsurface
or physical conditions under which the Work is to be
performed or to emergencies. AL Work Change Directive
will not change the Contract Price or the Contract Times but
is evidence that the parties expect that the change ordered or
documented by a Work .Change Directive will be
incorporated in a subsequently issued Change Order
following negotiations by the parties@s to its effect, if any,
on the Contract Price or Contract Times.

1.02 Terminology

A The following words or terms are not defined
but, when,used in the Bidding Requirements or Contract
Documents, have the following meaning.

B. Intent of Certain Terms or Adjectives

1. The Contract Documents include the terms “as
allowed,” “as approved,” “as ordered”, “as directed” or
terms of like effect or import to authorize an exercise of
professional judgment by Engineer. In addition, the
adjectives “reasonable,” “suitable,” “acceptable,” “proper,”
“satisfactory,” or adjectives of like effect or import are used
to describe an action or determination of Engineer as to the
Work. It is intended that such exercise of professional
judgment, action or determination will be solely to evaluate,
in general, the Work for compliance with the requirements
of and information in the Contract Documents and confor-
mance with the design concept of the completed Projectasa
functioning whole as shown or indicated in the Contract
Documents (unless there is a specific statement indicating
otherwise). The use of any such term or adjective is not
intended to and shall not be effective to assign to Engineer
any duty or authority to supervise or direct the performance
of the Work or any duty or authority to undertake
responsibility contrary to the provisions of Paragraph 9.09
or any other provision of the Contract Documents.

EENT3 99 ¢

C. Day

1. The word “day” means a calendar day of
24 hours measured from midnight to the next midnight.

D. Defective

EJCDC C-700 Standard General Conditions of the Construction Contract.
Copyright © 2002 National Society of Professional Engineers for EJCDC. All rights reserved.

00700 - 8




1. The word “defective,” when modifying the word
“Work,” refers to Work that is unsatisfactory, faulty, or
deficient in that it:

a. does not conform to the Contract Documents, or

b. does not meet the requirements of any
applicable inspection, reference standard, test, or
approval referred to in the Contract Documents, or

c. has been damaged prior to Engineer’s -
recommendation of final payment (unless
responsibility for the protection thereof has been
assumed by Owner at Substantial Completion in
accordance with Paragraph 14.04 or 14.05).

E. Furnish, Install, Perform, Provide

1. The word “furnish,” when used in connection
with services, materials, or equipment, shall mean to supply
and deliver said services, materials, or equipment to the Site
(or some other specified location) ready for use or
installation and in usable or operable condition.

2. The word “install,” when used in connection
with services, materials, or equipment, shall mean to jput
into use or place in final position said services, materials, or
equipment complete and ready for intended usex

3. The words “perform” or “provide,” when used in
connection with services, materials, or equipment, shall
mean to furnish and install said services, materials, or
equipment complete and ready for intended use.

4. When “furnishy” “install,” “perform,” or “pro-
vide” is not used in connection.with services, materials, or
equipment in a conteXt clearly requiring an obligation of
Contractor, “provide” is implied.

F.AUnless stated otherwise in the Contract Docu-
ments, words or phrases which have a well-known technical
or construction industry or|trade meaning are used in the
Contract Documents in accordance with such recognized
meaning.

ARTICLE 2- PRELIMINARY MATTERS

2.01Delivery of Bonds and Evidence of
Insurance

A. When Contractor delivers the executed
counterparts of the Agreement to Owner, Contractor shall

also deliver to Owner such bonds as Contractor may be
required to furnish.

B. Evidence of Insurance: Before any Work at the
Site is started, Contractor and Owner shall each deliver to
the other, with copies to each additional insured identified in
the Supplementary Conditions, certificates of insurance (and
other evidence of insurance which either of‘them or.any
additional insured may reasonably request) which
Contractor and Owner respectively are géquired to purchase
and maintain in accordance with Article'S.

2.02 Copies of Documents

A. Owner shall furnish to Contractor up to ten
printed or hard copies of the Drawings and Project Manual.
Additional copies will be furnished upon request at the cost
of reproduction.

2.03Commencement of Contract Times; Notice
to Proceed

Al The Contract Times will commence to run on
the thirtieth day after the Effective Date of the Agreement
or, if a Notice to Proceed is given, on the day indicated in
the Notice to Proceed. A Notice to Proceed may be given at
any time within 30 days after the Effective Date of the
Agreement. In no event will the Contract Times commence
to run later than the sixtieth day after the day of Bid opening
or<the thirtieth day after the Effective Date of the
Agreement, whichever date is earlier.

2.04 Starting the Work

A. Contractor shall start to perform the Work on
the date when the Contract Times commence to run. No
Work shall be done at the Site prior to the date on which the
Contract Times commence to run.

2.05 Before Starting Construction

A. Preliminary Schedules: Within 10 days after the
Effective Date of the Agreement (unless otherwise specified
in the General Requirements), Contractor shall submit to
Engineer for timely review:

1. a preliminary Progress Schedule; indicating the
times (numbers of days or dates) for starting and completing
the various stages of the Work, including any Milestones
specified in the Contract Documents;

2. a preliminary Schedule of Submittals; and

3. a preliminary Schedule of Values for all of the
Work which includes quantities and prices of items which
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when added together equal the Contract Price and subdi-
vides the Work into component parts in sufficient detail to
serve as the basis for progress payments during performance
of'the Work. Such prices will include an appropriate amount
of overhead and profit applicable to each item of Work.

2.06 Preconstruction Conference

A. Before any Work at the Site is started, a
conference attended by Owner, Contractor, Engineer, and
others as appropriate will be held to establish a working
understanding among the parties as to the Work and to
discuss the schedules referred to in Paragraph 2.05.A, proce-
dures for handling Shop Drawings and other submittals,
processing Applications for Payment, and maintaining
required records.

2.07 Initial Acceptance of Schedules

A. At least 10 days before submission of the first
Application for Payment a conference attended by
Contractor, Engineer, and others as appropriate will be held
to review for acceptability to Engineer as provided below
the schedules submitted in accordance with Paragraph
2.05.A. Contractor shall have an additional 10 days to make
corrections and adjustments and to complete and resubmit
the schedules. No progress payment shall be made to
Contractor until acceptable schedules are submitted to
Engineer.

1. The Progress Schedule will<be acceptable to
Engineer if it provides an orderly progression of the Work
to completion within the Contract Times. Suchacceptance
will not impose on Engineer responsibility for the Progress
Schedule, for sequencing, scheduling, or progress of the
Work nor interfere with® or relieve Contractor from
Contractor’s full responsibility.therefor.

2. Contractor’s Schedule of Submittals will be
acceptable to« Engineer if it provides a workable
arrangement for reviewing and processing the required
submittals.

3. Contractor’s Schedule of Values will be accept-
able to,Engineer. as to form and substance if it provides a
reasonable allocation of the Contract Price to component
parts of the Work.

ARTICLE 3 - CONTRACT DOCUMENTS:
INTENT, AMENDING, REUSE

3.01 Intent

A. The Contract Documents are complementary;
what is required by one is as binding as.f required by all.

B. It is the intent of the/Contract Documents to
describe a functionally complete Project (or patt thereof) to
be constructed in accordance with the Contract Documients.
Any labor, documentation, services, materials, or equipment
that may reasonably be inferred from the Contract Docu-
ments or from prevailing custom or trade usage as being
required to produce the intended result will be provided
whether or not specifically called for atno additional cost to
Owner.

C. Clarifications and interpretations of the Contract
Documents shall be issued by Engineer as provided in
Atticle 9.

3:02 Reference Standards

A. Standards, Specifications, Codes, Laws, and
Regulations

1. Reference to standards, specifications, manuals,
or codes of any technical society, organization, or
association, or to Laws or Regulations, whether such refer-
ence be specific or by implication, shall mean the standard,
specification, manual, code, or Laws or Regulations in
effect at the time of opening of Bids (or on the Effective
Date of the Agreement if there were no Bids), except as may
be otherwise specifically stated in the Contract Documents.

2. No provision of any such standard, specification,
manual or code, or any instruction of a Supplier shall be
effective to change the duties or responsibilities of Owner,
Contractor, or Engineer, or any of their subcontractors,
consultants, agents, or employees from those set forth in the
Contract Documents. No such provision or instruction shall
be effective to assign to Owner, or Engineer, or any of, their
Related Entities, any duty or authority to supervise or direct
the performance of the Work or any duty or authority to
undertake responsibility inconsistent with the provisions of -
the Contract Documents.

3.03  Reporting and Resolving Discrepancies
A. Reporting Discrepancies

1. Contractor’s Review of Contract Documents
Before Starting Work: Before undertaking each part of the
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Work, Contractor shall carefully study and compare the
Contract Documents and check and verify pertinent figures
therein and all applicable field measurements. Contractor
shall promptly report in writing to Engineer any conflict,
error, ambiguity, or discrepancy which Contractor may
discover and shall obtain a written interpretation or
clarification from Engineer before proceeding with any
Work affected thereby.

2. Contractor’s Review of Contract Documents
During Performance of Work: If, during the performance of
the Work, Contractor discovers any conflict, error, ambigu-
ity, or discrepancy within the Contract Documents or
between the Contract Documents and any provision of any
Law or Regulation applicable to the performance of the
Work or of any standard, specification, manual or code, or
of any instruction of any Supplier, Contractor shall promptly
report it to Engineer in writing. Contractor shall not proceed
with the Work affected thereby (except in an emergency as
required by Paragraph 6.16.A) until an amendment or
supplement to the Contract Documents has been issued by
one of the methods indicated in Paragraph 3.04.

3. Contractor shall not be liable to Owner or
Engineer for failure to report any conflict, error, ambiguity,
or discrepancy in the Contract Documents unless Contractor
knew or reasonably should have known thereof.

B. Resolving Discrepancies

1. Except as may be otherwise specifically stated in
the Contract Documents, the provisionsfof the Contract
Documents shall take precedence in resolving any conflict,
error, ambiguity, or discrepancy between the provisions of
the Contract Documents and:

a. the provisions<f any standard, specification,
manual, codey or instruction (whether or not
specifically <incorporated by reference in the
Contract Documents); or

b./the provisions)of any Laws or Regulations
applicable to the performance of the Work (unless
such an interpretation of the provisions of the
Contract Documents would result in violation of
such Law or Regulation).

3.04Amending and Supplementing Contract
Documents

A. The Contract Documents may be amended to
provide. for additions, deletions, and revisions in the Work
or to modify the terms and conditions thereof by either a
Change Order or a Work Change Directive.

B. The requirements of the Contract Documents
may be supplemented, and minor variations and deviations

in the Work may be authorized, by one or more of the
following ways:

1. A Field Order;

2. Engineer’s approval of a Shop Drawing or
Sample; (Subject to the provisions of Paragraph 6.17.D.3);
or

3. Engineer’s written interpretation or clarification.

3.05 Reuse of Documents

A. Contractor and any Subcontractor.or Supplier or
other individual or entity performing or furnishing all of the
Work under a direct or. indireet contract with Contractor,
shall not:

1. have or acquire any title to or ownership rights
in any.of the Drawings, Specifications, or other documents
(or copies of any thereof) prepared by or bearing the seal of
Engineer or Engineer’s consultants, including electronic
media editions; or

2y reuse any of such Drawings, Specifications,

other. documents, or copies thereof on extensions of
the Project or any other project without written consent of
Owner and Engineer and specific written verification or
adaption by Engineer.

B. The prohibition of this Paragraph 3.05 will
survive final payment, or termination of the Contract.
Nothing herein shall preclude Contractor from retaining
copies of the Contract Documents for record purposes.

3.06 Electronic Data

A. Copies of data furnished by Owner or Engineer
to Contractor or Contractor to Owner or Engineer that may
be relied upon are limited to the printed copies (also known
as hard copies). Files in electronic media format of text,
data, graphics, or other types are furnished only for the
convenience of the receiving party. Any conclusion or
information obtained or derived from such electronic files
will be at the user’s sole risk. If there is a discrepancy
between the electronic files and the hard copies, the hard
copies govern.

B. Because data stored in electronic media format
can deteriorate or be modified inadvertently or otherwise
without authorization of the data’s creator, the party
receiving electronic files agrees that it will perform
acceptance tests or procedures within 60 days, after which
the receiving party shall be deemed to have accepted the
data thus transferred. Any errors detected within the 60-day
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acceptance period will be corrected by the transferring
party..

C. When transferring documents in electronic
media format, the transferring party makes no
representations as to long term compatibility, usability, or
readability of documents resulting from the use of software
application packages, operating systems, or computer
hardware differing from those used by the data’s creator.

ARTICLE 4 - AVAILABILITY OF LANDS;
SUBSURFACE AND PHYSICAL CONDI-
TIONS; HAZARDOUS ENVIRONMENTAL
CONDITIONS; REFERENCE POINTS

4.01 Availability of Lands

A. Owner shall furnish the Site. Owner shall notify
Contractor of any encumbrances or restrictions not of
general application but specifically related to use of the Site
with which Contractor must comply in performing the
Work. Owner will obtain in a timely manner and pay for
easements for permanent structures or permanent changes in
existing facilities. If Contractor and Owner are unable to
agree on entitlement to or on the amount or extent, if any, of
any adjustment in the Contract Price or Contract Times, or
both, as a result of any delay in Owner’s furnishing the Site
or a part thereof, Contractor may make a.Claim therefor as
provided in Paragraph 10.05.

B. Upon reasonable written request, Owner shall
furnish Contractor with a current statement of record legal
title and legal description of the lands upon which the Work
is to be performed and Owner’sinterest therein as necessary
for giving notice of or filing a‘mechanic's or construction
lien against such lands in accordanceiwith applicable Laws
and Regulations.

C. Contractor shall provide for all additional lands
and access thereto that may be required for temporary
construction facilities or storage of materials and equipment.

4.02 Subsurface and Physical Conditions

A. Reports and Drawings: The Supplementary
Conditions identify:

1. those reports of explorations and tests of
subsurface conditions at or contiguous to the Site that
Engineer has used in preparing the Contract Documents;
and

2. those drawings of physical conditions in or relat-
ing to existing surface or subsurface structures at or
contiguous to the Site (except Underground Facilities) that
Engineer has used in preparing the Contract Documents.

B. Limited Reliance by Contractor on Technical
Data Authorized: Contractor may rely upon.thesgeneral
accuracy of the “technical data” contained<n such reports
and drawings, but such reports and .drawings are not
Contract Documents. Such “technical data” is identified in
the Supplementary Conditions. Exeept forsuch reliance on
such “technical data,” Contractor may not rely upon .or
make any claim against Owner or Engineer, or any of-their
Related Entities with respect to:

1. the completeness of such reports and drawings
for Contractor’s purposesyincluding, but not limited to, any
aspects of the means, methods, techniques, sequences, and
procedures of construction to be employed by Contractor,
and safety precautions and programs incident thereto; or

2. other data, interpretations, opinions, and
imformation'containedsin.such reports or shown or indicated
in such drawings; or

3. any Contractor interpretation of or conclusion
drawn from any "technical data" or any such other data,
interpretations, opinions, or information.

4.03Differing Subsurface or Physical Conditions

A. Notice: If Contractor believes that any subsur-
face or physical condition at or contiguous to the Site that is
uncovered or revealed either:

1. is of such a nature as to establish that any
“technical data” on which Contractor is entitled to rely as
provided in Paragraph 4.02 is materially inaccurate; or

2. is of such a nature as to require a change in the
Contract Documents; or

3. differs materially from that shown or indicated
in the Contract Documents; or

4. is of an unusual nature, and differs materially
from conditions ordinarily encountered and generally
recognized as inherent in work of the character provided for
in the Contract Documents;

then Contractor shall, promptly after becoming aware
thereof and before further disturbing the subsurface or
physical conditions or performing any Work in connection
therewith (except in an emergency as required by Paragraph
6.16.A), notify Owner and Engineer in writing about such
condition. Contractor shall not further disturb such
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condition or perform any Work in connection therewith
(except as aforesaid) until receipt of written order to do so.

B. Engineer’s Review: After receipt of written
notice as required by Paragraph 4.03.A, Engineer will
promptly review the pertinent condition, determine the
necessity of Owner's obtaining additional exploration or
tests with respect thereto, and advise Owner in writing (with
a copy to Contractor) of Engineer’s findings and
conclusions.

C. Possible Price and Times Adjustments

1. The Contract Price or the Contract Times, or
both, will be equitably adjusted to the extent that the
existence of such differing subsurface or physical condition
causes an increase or decrease in Contractor’s cost of, or
time required for, performance of the Work; subject,
however, to the following:

a. such condition must meet any one or more of the
categories described in Paragraph 4.03.A; and

b. with respect to Work that is paid for on a Unit
Price Basis, any adjustment in Contract Price will
be subject to the provisions of Paragraphs 9.07 and
11.03.

2. Contractor shall not be entitledy to any
adjustment in the Contract Price or Contract Times if:

a. Contractor knew of the existence of such
conditions at the time Contractor madeé a final
commitment to Owner with respect to Contract
Price and Contract Times by the submissien of a
Bid or becoming/bound under a negotiated
contract; or

b. the existence of such condition could reasonably
have beendiscovered or revealed as a result of any
examination, investigation, exploration, test, or
study of the Site'and contiguous areas required by
the Bidding Requirements or Contract Documents
to be conducted by or for Contractor prior to
Contractor's making such final commitment; or

c.Contractor failed to give the written notice as re-
quired by Paragraph 4.03.A.

3. If Owner and Contractor are unable to agree on
entitlement to or on the amount or extent, if any, of any
adjustment in the Contract Price or Contract Times, or both,
a Claim may be made therefor as provided in Paragraph
10.05. However, Owner and Engineer, and any of their
Related Entities shall not be liable to Contractor for any
claims, costs, losses, or damages (including but not limited
to all fees and charges of engineers, architects, attorneys,

and other professionals and all court or arbitration or other
dispute resolution costs) sustained by Contractor on or in
connection with any other project or anticipated project.

4.04 Underground Facilities

A. Shown or Indicated: The information-and data
shown or indicated in the Contract Documents with respect
to existing Underground Facilities at or.€ontiguous to the
Site is based on information and data furnished to Owner or
Engineer by the owners of such Underground Facilities,
including Owner, or by others.“Unless it is) otherwise
expressly provided in the Supplementary Conditions:

1. Owner and Engineer shall not beresponsible for
the accuracy or completeness of any such information or
data; and

2. the cost of all of'the following will be included
in the Contract Price, and Contractor shall have full
responsibility for:

a,reviewingrand checking all such information and
data,

b. locating all Underground Facilities shown or
indicated in the Contract Documents,

c. coordination of the Work with the owners of
such Underground Facilities, including Owner,
during construction, and

d. the safety and protection of all such Under-
ground Facilities and repairing any damage thereto
resulting from the Work.

B. Not Shown or Indicated

1. If an Underground Facility is uncovered or
revealed at or contiguous to the Site which was not shown
or indicated, or not shown or indicated with reasonable
accuracy in the Contract Documents, Contractor shall,
promptly after becoming aware thereof and before further
disturbing conditions affected thereby or performing any
Work in connection therewith (except in an emergency as
required by Paragraph 6.16.A), identify the owner of such
Underground Facility and give written notice to that owner
and to Owner and Engineer. Engineer will promptly review
the Underground Facility and determine the extent, if any, to
which a change is required in the Contract Documents to
reflect and document the consequences of the existence or
location of the Underground Facility. During such time,
Contractor shall be responsible for the safety and protection
of such Underground Facility.
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2. If Engineer concludes that a change in the
Contract Documents is required, a Work Change Directive
or a Change Order will be issued to reflect and document
such consequences. An equitable adjustment shall be made
in the Contract Price or Contract Times, or both, to the
extent that they are attributable to the existence or location
of any Underground Facility that was not shown or
indicated or not shown or indicated with reasonable
accuracy in the Contract Documents and that Contractor did
not know of and could not reasonably have been expected to
be aware of or to have anticipated. If Owner and Contractor
are unable to agree on entitlement to or on the amount or
extent, if any, of any such adjustment in Contract Price or
Contract Times, Owner or Contractor may make a Claim
therefor as provided in Paragraph 10.05.

4.05 Reference Points

A. Owner shall provide engineering surveys to
establish reference points for construction which in
Engineer’s judgment are necessary to enable Contractor to
proceed with the Work. Contractor shall be responsible for
laying out the Work, shall protect and preserve the
established reference points and property monuments, and
shall make no changes or relocations without the prior
written approval of Owner. Contractor shall report to
Engineer whenever any reference point or property
monument is lost or destroyed or requires relocation
because of necessary changes in grades or locations, and
shall be responsible for the accurate replacement or
relocation of such reference points or property monuments
by professionally qualified personnel.

4.06Hazardous Environmental Condition at Site

A. Reports and Drawings: Reference is made to
the Supplementary Conditions for the identification of those
reports and drawings relating to a Hazardous Environmental
Condition identified at the Site, if any, that have been
utilized by the Engineer in the preparation of the Contract
Documents.

B. Limited Reliance by Contractor on Technical
Data Authorized: Contractor may rely upon the general
accuracy of'the “technical/data” contained in such reports
and drawings, butssuch reports and drawings are not
Contract Documents. Such “technical data” is identified in
the:Supplementary Conditions. Except for such reliance on
such “technical data,” Contractor may not rely upon or
make any claim against Owner or Engineer, or any of their
Related Entities with respect to:

1. the completeness of such reports and drawings
for Contractor’s purposes, including, but not limited to, any
aspects of the means, methods, techniques, sequences and
procedures of construction to be employed by Contractor
and safety precautions and programs incident thereto; or

2. other data, interpretations, opimions. and
information contained in such reports or shown or indicated
in such drawings; or

3. any Contractor interpretation of or conclusion
drawn from any “technical data” or'any such other data,
interpretations, opinions or information.

C. Contractor shall not be responsible for any
Hazardous Environmental Condition uncovered or revealed
at the Site which was not shown or indicated in Drawings or
Specifications or identified in the Contract Documents to be
within the scope of the Work.«Contractor shall be
responsiblefor a Hazardous" Environmental Condition
createéd with any materials brought to the Site by Contractor,
Subcontractors, Suppliers, or anyone else for whom
Contractor is responsible.

D. If Contractor encounters a Hazardous
Environmental Condition or if Contractor or anyone for
whom, Contractor is responsible creates a Hazardous
Environmental Condition, Contractor shall immediately: (i)
secure or otherwise isolate such condition; (ii) stop all Work
in connection with such condition and in any area affected
thereby (except in an emergency as required by Paragraph
6.16.A); and (iii) notify Owner and Engineer (and promptly
thereafter confirm such notice in writing). Owner shall
promptly consult with Engineer concerning the necessity for
Owner to retain a qualified expert to evaluate such condition
or take corrective action, if any.

E. Contractor shall not be required to resume Work
in connection with such condition or in any affected area
until after Owner has obtained any required permits related
thereto and delivered to Contractor written notice: (i)
specifying that such condition and any affected area is or
has been rendered safe for the resumption of Work; or (ii)
specifying any special conditions under which such Work
may be resumed safely. If Owner and Contractor cannot
agree as to entitlement to or on the amount or extent, if any,
of any adjustment in Contract Price or Contract Times, or
both, as a result of such Work stoppage or such special
conditions under which Work is agreed to be resumed by
Contractor, either party may make a Claim therefor as
provided in Paragraph 10.05.

F. If after receipt of such written notice Contractor
does not agree to resume such Work based on a reasonable
belief it is unsafe, or does not agree to resume such Work
under such special conditions, then Owner may order the
portion of the Work that is in the area affected by such
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condition to be deleted from the Work. If Owner and
Contractor cannot agree as to entitlement to or on the
amount or extent, if any, of an adjustment in Contract Price
or Contract Times as a result of deleting such portion of the
Work, then either party may make a Claim therefor as
provided in Paragraph 10.05. Owner may have such deleted
portion of the Work performed by Owner’s own forces or
others in accordance with Article 7.

G. To the fullest extent permitted by Laws and
Regulations, Owner shall indemnify and hold harmless
Contractor, Subcontractors, and Engineer, and the officers,
directors, partners, employees, agents, consultants, and
subcontractors of each and any of them from and against all
claims, costs, losses, and damages (including but not limited
to all fees and charges of engineers, architects, attorneys,
and other professionals and all court or arbitration or other
dispute resolution costs) arising out of or relating to a
Hazardous Environmental Condition, provided that such
Hazardous Environmental Condition: (i) was not shown or
indicated in the Drawings or Specifications or identified in
the Contract Documents to be included within the scope of
the Work, and (ii) was not created by Contractor or by
anyone for whom Contractor is responsible. Nothing in this
Paragraph 4.06. G shall obligate Owner to indemnify any
individual or entity from and against the consequences of
that individual’s or entity’s own negligence.

H. To the fullest extent permitted by Laws and
Regulations, Contractor shall indemnify and hold*harmless
Owner and Engineer, and the officers, directors, partners,
employees, agents, consultants, and subcontractors of each
and any of them from and against all claims, costs,Josses,
and damages (including but not limited to allfees and
charges of engineers, architects, attorneys, and other
professionals and all court or atbitration or other dispute
resolution costs) arising out/of or relating to a Hazardous
Environmental Condition created by Contractor or by
anyone for whom Contractor is tesponsible. Nothing in this
Paragraph 4.06.H shall obligate Contractor to indemnify any
individual or entity from and againstithe consequences of
that individual’s or entity’s own negligence.

I. The provisions'of Paragraphs 4.02, 4.03, and
4.04 do not apply to a Hazardous Environmental Condition
uncovered or revealed at the Site.

ARTICLE S - BONDS AND INSURANCE

5.01 \Performance, Payment, and Other Bonds

A. Contractor shall furnish performance and
payment bonds, each in an amount at least equal to the
Contract Price as security for the faithful performance and
payment of all of Contractor’s obligations under the

Contract Documents. These bonds shall remain in effect
until one year after the date when final payment becomes
due or until completion of the correction period specified in
Paragraph 13.07, whichever is later, except as provided
otherwise by Laws or Regulations or by the Contract
Documents. Contractor shall also furnish such other bonds
as are required by the Contract Documents.

B. All bonds shall be in the form prescribed by the
Contract Documents except as providedotherwise by Laws
or Regulations, and shall be executed by such sureties as are
named in the current list of “Companies Holding
Certificates of Authority as Acceptable Sureties on Federal
Bonds and as Acceptable Reinsuring Companies’ as' pub-
lished in Circular 570° (amended) by the Financial
Management Service, Surety Bond Branch, U.S.
Department of the Treasury. Adl bonds signed by an agent
must be accompanied by, accertified copy of the agent’s
authority to act.

C. If the surety on any bond furnished by
Contractor is declared bankrupt or becomes insolvent or its
right to do business is terminated in any state where any part
of the Projectis locatedor it ceases to meet the requirements
of Paragraph 5.01.B, Contractor shall promptly notify
Owner and Engineer and shall, within 20 days after the
event givingrise to such notification, provide another bond
and' surety,  both of which shall comply with the
requirements of Paragraphs 5.01.B and 5.02.

5.02 Licensed Sureties and Insurers

A. All bonds and insurance required by the
Contract Documents to be purchased and maintained by
Owner or Contractor shall be obtained from surety or
insurance companies that are duly licensed or authorized in
the jurisdiction in which the Project is located to issue bonds
or insurance policies for the limits and coverages so
required. Such surety and insurance companies shall also
meet such additional requirements and qualifications as may
be provided in the Supplementary Conditions.

5.03 Certificates of Insurance

A. Contractor shall deliver to Owner, with copies
to each additional insured identified in the Supplementary
Conditions, certificates of insurance (and other evidence of
insurance requested by Owner or any other additional
insured) which Contractor is required to purchase and main-
tain.

B. Owner shall deliver to Contractor, with copies
to each additional insured identified in the Supplementary
Conditions, certificates of insurance (and other evidence of
insurance requested by Contractor or any other additional
insured) which Owner is required to purchase and maintain.
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5.04 Contractor’s Liability Insurance

A. Contractor shall purchase and maintain such
liability and other insurance as is appropriate for the Work
being performed and as will provide protection from claims
set forth below which may arise out of or result from
Contractor’s performance of the Work and Contractor’s
other obligations under the Contract Documents, whether it
is to be performed by Contractor, any Subcontractor or
Supplier, or by anyone directly or indirectly employed by
any of them to perform any of the Work, or by anyone for
whose acts any of them may be liable:

1. claims under workers’ compensation, disability
benefits, and other similar employee benefit acts;

2. claims for damages because of bodily injury,
occupational sickness or disease, or death of Contractor’s
employees;

3. claims for damages because of bodily injury,
sickness or disease, or death of any person other than
Contractor’s employees;

4. claims for damages insured by reasonably
available personal injury liability coverage which are sus-
tained:

a. by any person as a result of an offense’directly
or indirectly related to the employment of such
person by Contractor, or

b. by any other person for any other reason;

5. claims for damages, other than to the Work
itself, because of injury/to or destruction of tangible
property wherever located, mcluding loss of use resulting
therefrom; and

6. claims for damages because of bodily injury or
death of any person or property damage arising out of the
ownership, maintenance or use of any motor vehicle.

B: The policies ,of insurance required by this
Paragraph 5.04 shall:

1.'with respect to insurance required by Paragraphs
5.04°A.3 through 5.04.A.6 inclusive, include as additional
insured (subject to any customary exclusion regarding
professional liability) Owner and Engineer, and any other
individuals or entities identified in the Supplementary
Conditions, all of whom shall be listed as additional
insureds, and include coverage for the respective officers,
directors, partners, employees, agents, consultants and
subcontractors of each and any of all such additional
insureds, and the insurance afforded to these additional

insureds shall provide primary coverage for all claims
covered thereby;

2. include at least the specific coverages and be
written for not less than the limits of liability provided in the
Supplementary Conditions or required by Laws or
Regulations, whichever is greater;

3. include completed operation$ insurance;

4. include contractual liability insurance covering
Contractor’s indemnity obligations under Paragraphs 6411
and 6.20;

5. contain a’provision orsendorsement that the
coverage afforded will not be canceled, materially changed
or renewal refused until'at least 30 days prior written notice
has been given to Owner and\Contractor and to each other
additional _insured identified» in the Supplementary
Conditions torwhom a certificate of insurance has been
issued (and the certificates of insurance furnished by the
Contractor pursuant to Paragraph 5.03 will so provide);

6. remain in effect at least until final payment and
at.all times, thereafter when Contractor may be correcting,
remoyving, or replacing defective Work in accordance with
Paragraph 13.07; and

7. with respect to completed operations insurance,
and any insurance coverage written on a claims-made basis,
remain in effect for at least two years after final payment.

a. Contractor shall furnish Owner and each other
additional insured identified in the Supplementary
Conditions, to whom a certificate of insurance has
been issued, evidence satisfactory to Owner and
any such additional insured of continuation of such
insurance at final payment and one year thereafter.

5.05 Owner’s Liability Insurance

A. In addition to the insurance required to be
provided by Contractor under Paragraph 5.04, Owner, at
Owner’s option, may purchase and maintain at Owner’s
expense Owner’s own liability insurance as will protect
Owner against claims which may arise from operations
under the Contract Documents.

5.06 Property Insurance

A. Unless otherwise provided in the Supplementary
Conditions, Owner shall purchase and maintain property
insurance upon the Work at the Site in the amount of the full
replacement cost thereof (subject to such deductible
amounts as may be provided in the Supplementary
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Conditions or required by Laws and Regulations). This
insurance shall:

1. include the interests of Owner, Contractor,
Subcontractors, and Engineer, and any other individuals or
entities identified in the Supplementary Conditions, and the
officers, directors, partners, employees, agents, consultants
and subcontractors of each and any of them, each of whom
is deemed to have an insurable interest and shall be listed as
an insured or additional insured;

2. be written on a Builder’s Risk “all-risk™ or open
peril or special causes of loss policy form that shall at least
include insurance for physical loss or damage to the Work,
temporary buildings, false work, and materials and
equipment in transit, and shall insure against at least the
following perils or causes of loss: fire, lightning, extended
coverage, theft, vandalism and malicious mischief,
earthquake, collapse, debris removal, demolition occasioned
by enforcement of Laws and Regulations, water damage,
(other than caused by flood) and such other perils or causes
of loss as may be specifically required by the Supplementa-
ry Conditions;

3. include expenses incurred in the repair or
replacement of any insured property (including but not
limited to fees and charges of engineers and architects);

4. cover materials and equipment stored at the Site
or at another location that was agreed to in.writing by
Owner prior to being incorporated in the Work, provided
that such materials and equipment have beén includeddn an
Application for Payment recommended by Engineet;

5. allow for partial utilization of the. Work by
Owner;

6. include testing and startup; and

7. be maintained in effect until final payment is
made unless otherwiseragreed to in writing by Owner,
Contractory and Engineer with 30 days written notice to
each other additional insured to whom a certificate of
insurance has been issued.

B. Owner shall.purchase and maintain such boiler
and machinery insurance or additional property insurance as
may be required by the Supplementary Conditions or Laws
and Regulations:which will include the interests of Owner,
Contractor, Subcontractors, and Engineer, and any other
individuals or entities identified in the Supplementary
Conditions, and the officers, directors, partners, employees,
agents, consultants and subcontractors of each and any of
them, each of whom is deemed to have an insurable interest
and shall be listed as an insured or additional insured.

C. All the policies of insurance (and the certificates
or other evidence thereof) required to be purchased and
maintained in accordance with Paragraph 5.06 will contain a
provision or endorsement that the coverage afforded will not
be canceled or materially changed or renewal refused until
at least 30 days prior written notice has been given to Owner
and Contractor and to each other additional insured to whom
a certificate of insurance has been issued and«will contain
waiver provisions in accordance with Paragraph 5.07.

D. Owner shall not be responsible\for purchasing
and maintaining any property insurance specified in this
Paragraph 5.06 to protect the interests of Contractor,
Subcontractors, or others in the Work to the extent of any
deductible amounts that ate identified in the Supplementary
Conditions. The risk of loss within such identified
deductible amount. will be borne by Contractor,
Subcontractors, or others suffering any such loss, and if any
of them wishes property insurance coverage within the
limits of such amounts, each ' may purchase and maintain it
at the purchaser’s own expense.

E. If Contractor requests in writing that other
special insurance be included in the property insurance
policies{provided under Paragraph 5.06, Owner shall, if
possible, include such insurance, and the cost thereof will be
charged to Contractor by appropriate Change Order. Prior to
commencement of the Work at the Site, Owner shall in
writing advise Contractor whether or not such other
insurance has been procured by Owner.

5.07 Waiver of Rights

A. Owner and Contractor intend that all policies
purchased in accordance with Paragraph 5.06 will protect
Owner, Contractor, Subcontractors, and Engineer, and all
other individuals or entities identified in the Supplementary
Conditions to be listed as insureds or additional insureds
(and the officers, directors, partners, employees, agents,
consultants and subcontractors of each and any of them) in
such policies and will provide primary coverage for all
losses and damages caused by the perils or causes of loss
covered thereby. All such policies shall contain provisions
to the effect that in the event of payment of any loss or
damage the insurers will have no rights of recovery against
any of the insureds or additional insureds thereunder. Owner
and Contractor waive all rights against each other and their
respective officers, directors, partners, employees, agents,
consultants and subcontractors of each and any of them for
all losses and damages caused by, arising out of or resulting
from any of the perils or causes of loss covered by such
policies and any other property insurance applicable to the
Work; and, in addition, waive all such rights against
Subcontractors, and Engineer, and all other individuals or
entities identified in the Supplementary Conditions to be
listed as insured or additional insured (and the officers,
directors, partners, employees, agents, consultants and
subcontractors of each and any of them) under such policies
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for losses and damages so caused. None of the above
waivers shall extend to the rights that any party making such
waiver may have to the proceeds of insurance held by
Owner as trustee or otherwise payable under any policy so
issued.

B. Owner waives all rights against Contractor,
Subcontractors, and Engineer, and the officers, directors,
partners, employees, agents, consultants and subcontractors
of each and any of them for:

1. loss due to business interruption, loss of use, or
other consequential loss extending beyond direct physical
loss or damage to Owner’s property or the Work caused by,
arising out of, or resulting from fire or other perils whether
or not insured by Owner; and

2. loss or damage to the completed Project or part
thereof caused by, arising out of, or resulting from fire or
other insured peril or cause of loss covered by any property
insurance maintained on the completed Project or part
thereof by Owner during partial utilization pursuant to
Paragraph 14.05, after Substantial Completion pursuant to
Paragraph 14.04, or after final payment pursuant to
Paragraph 14.07.

C. Any insurance policy maintained by Owner
covering any loss, damage or consequential loss referred to
in Paragraph 5.07.B shall contain provisions to.the effect
that in the event of payment of any such loss; damage, or
consequential loss, the insurers will have no rights of
recovery against Contractor, Subcontractors, or Engineer,
and the officers, directors, partners, employees; agents,
consultants and subcontractors of each and any of them.

5.08Receipt and Application of Insurance

Proceeds

A. Any insured loss underthe policies of insurance
required by Paragraph 5.06 will be adjusted with Owner and
made payable to Owner as, fiduciary for the insureds, as
their interests may appear, subject to the requirements of
any applicable mortgage clause and of Paragraph 5.08.B.
Owner shall deposit in a separate account any money so
received and shall distribute it in accordance with such
agreement as the parties in interest may reach. If no other
special agreement is reached, the damaged Work shall be
repaired.or replaced, the moneys so received applied on
account thereof, and the Work and the cost thereof covered
by.an appropriate Change Order .

B. Owner as fiduciary shall have power to adjust
and settle any loss with the insurers unless one of the parties
in interest shall object in writing within 15 days after the
occurrence of loss to Owner’s exercise of this power. If such
objection be made, Owner as fiduciary shall make

settlement with the insurers in accordance with such
agreement as the parties in interest may reach. If no such
agreement among the parties in interest is reached, Owner
as fiduciary shall adjust and settle the loss with the insurers
and, if required in writing by any party in interest, Owner as
fiduciary shall give bond for the proper performance of such
duties.

5.09Acceptance of Bonds and Insurance; Option
to Replace

A. If either Owner or Contractor has any objection
to the coverage afforded by.erether provisions of the bonds
or insurance required to be purchased and maintained by the
other party in accordance with, Asticle 5 on the basis of
non-conformance with, the <Contract \Documents, the
objecting party shall so netify the other party in writing
within 10 days after receiptof the certificates (or other
evidence requested) required by Paragraph 2.01.B. Owner
and Contractor shall each provide to the other such
additional information in respect of insurance provided as
the other may reasonably request. If either party does not
purchase or maintain albof the bonds and insurance required
of suchparty by the Contract Documents, such party shall
notify theother party in writing of such failure to purchase
prior to the start of the Work, or of such failure to maintain
prior to any change in the required coverage. Without
prejudice to any other right or remedy, the other party may
elect to obtain equivalent bonds or insurance to protect such
other party's interests at the expense of the party who was
required to provide such coverage, and a Change Order shall
be issued to adjust the Contract Price accordingly.

5.10Partial Utilization, Acknowledgment of
Property Insurer

A. If Owner finds it necessary to occupy or use a
portion or portions of the Work prior to Substantial
Completion of all the Work as provided in Paragraph 14.05,
no such use or occupancy shall commence before the
insurers providing the property insurance pursuant to
Paragraph 5.06 have acknowledged notice thereof and in
writing effected any changes in coverage necessitated
thereby. The insurers providing the property insurance shall
consent by endorsement on the policy or policies, but the
property insurance shall not be canceled or permitted to
lapse on account of any such partial use or occupancy.

ARTICLE 6
SPONSIBILITIES

CONTRACTOR’S RE-

6.01 Supervision and Superintendence
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A. Contractor shall supervise, inspect, and direct
the Work competently and efficiently, devoting such
attention thereto and applying such skills and expertise as
may be necessary to perform the Work in accordance with
the Contract Documents. Contractor shall be solely
responsible for the means, methods, techniques, sequences,
and procedures of construction. Contractor shall not be
responsible for the negligence of Owner or Engineer in the
design or specification of a specific means, method, tech-
nique, sequence, or procedure of construction which is
shown or indicated in and expressly required by the
Contract Documents.

B. At all times during the progress of the Work,
Contractor shall assign a competent resident superintendent
who shall not be replaced without written notice to Owner
and Engineer except under extraordinary circumstances. The
superintendent will be Contractor’s representative at the Site
and shall have authority to act on behalf of Contractor. All
communications given to or received from the superin-
tendent shall be binding on Contractor.

6.02 Labor; Working Hours

A. Contractor shall provide competent, suitably
qualified personnel to survey and lay out the Work and
perform construction as required by the Contract Docu-
ments. Contractor shall at all times maintain good discipline
and order at the Site.

B. Except as otherwise required fot the safety or
protection of persons or the Work or propeérty at the Site or
adjacent thereto, and except as otherwise stated in the
Contract Documents, all Work at the Site shall be‘performed
during regular working hours. Contractor will not permit the
performance of Work on a Saturday, Sunday, or any legal
holiday without Owner’s written consent (which will not be
unreasonably withheld)dgiven after prior written notice to
Engineer.

6.03 Services, Materials, and Equipment

A. Unless otherwise specified in the Contract
Documents,. Contractor shall provide and assume full
responsibility for all services, materials, equipment, labor,
transportation, censtruction equipment and machinery,
tools, appliances, fuel, power, light, heat, telephone, water,
sanitary facilities, temporary facilities, and all other
facilities and incidentals necessary for the performance,
testing, start-up, and completion of the Work.

B. All materials and equipment incorporated into
the Work shall be as specified or, if not specified, shall be of
good quality and new, except as otherwise provided in the
Contract Documents. All special warranties and guarantees
required by the Specifications shall expressly run to the
benefit of Owner. If required by Engineer, Contractor shall

furnish satisfactory evidence (including reports of required
tests) as to the source, kind, and quality of materials and
equipment.

C. All materials and equipment shall be stored,
applied, installed, connected, erected, protected, used,
cleaned, and conditioned in accordance with instructions of
the applicable Supplier, except as otherwise may. be
provided in the Contract Documents.

6.04 Progress Schedule

A. Contractor shall adhere to the:Progress Schedule
established in accordance with Paragraph 2:07 as it may be
adjusted from time to time as provided below.

1. Contractor 'shall submit, to Engineer for
acceptance (to the extent indicated 4n Paragraph 2.07)
proposed adjustments in the Progress'Schedule that will not
result inschanging the Contract Times. Such adjustments
will .€omply" with any provisions of the General Re-
quirements applicable thereto.

2. Proposed adjustments in the Progress Schedule
that will change the Contract Times shall be submitted in
accordance » with the requirements of Article 12.
Adjustments in Contract Times may only be made by a
Change Order.

6.05 Substitutes and “Or-Equals”

A. Whenever an item of material or equipment is
specified or described in the Contract Documents by using
the name of a proprietary item or the name of a particular
Supplier, the specification or description is intended to
establish the type, function, appearance, and quality
required. Unless the specification or description contains or
is followed by words reading that no like, equivalent, or
“or-equal” item or no substitution is permitted, other items
of material or equipment or material or equipment of other
Suppliers may be submitted to Engineer for review under
the circumstances described below.

1. “Or-Equal” Items: If in Engineer’s sole
discretion an item of material or equipment proposed by
Contractor is functionally equal to that named and
sufficiently similar so that no change in related Work will
be required, it may be considered by Engineer as an
“or-equal” item, in which case review and approval of the
proposed item may, in Engineer’s sole discretion, be accom-
plished without compliance with some or all of the require-
ments for approval of proposed substitute items. For the
purposes of this Paragraph 6.05.A.1, a proposed item of
material or equipment will be considered functionally equal
to an item so named if:
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a. in the exercise of reasonable judgment Engineer
determines that:

1) it is at least equal in materials of
construction, quality, durability, appearance,
strength, and design characteristics;

2) it will reliably perform at least equally
well the function and achieve the results imposed
by the design concept of the completed Projectasa
functioning whole,

3) it has a proven record of performance
and availability of responsive service; and

b. Contractor certifies that, if approved and
incorporated into the Work:

1) there will be no increase in cost to the
Owner or increase in Contract Times, and

2) it will conform substantially to the
detailed requirements of the item named in the
Contract Documents.

2. Substitute Items

a. If in Engineer’s sole discretion an, item' of
material or equipment proposed by’ Contractor
does not qualify as an “or-equal” item under
Paragraph 6.05.A.1, it will e considered a
proposed substitute item.

b. Contractor shall submit sufficient information as
provided below tosallow Engineer to determine
that the item of material or equipment proposed is
essentially equivalent to that named and an accept-
able substitute therefor. Requests for review of
proposed substitute items of material or equipment
willLniot be aceepted by Engineer from anyone
other than Contractor.

¢. The requirements for review by Engineer will be
as. set forth in Paragraph 6.05.A.2.d, as
supplemented in'the General Requirements and as
Engineer may decide is appropriate under the
circumstances.

d. Contractor shall make written application to
Engineer for review of a proposed substitute item
of material or equipment that Contractor seeks to
furnish or use. The application:

1) shall certify that the proposed substi-
tute item will:

a) perform adequately the functions and
achieve the results called for by the
general design,

b) be similar in substance to that
specified, and

c) be suited to the same use as that
specified;

2) will state:

a) the extents,if any, to which the use of
the proposed substitute item will preju-
dice =~ Contractor’s,, achievement of
Substantial Completion on time;

b) whether or not<use of the proposed
substitute itemyin the Work will require a
change in any of the Contract Documents
(or in the provisions of any other direct
contract with Owner for other work on
the Project) to adapt the design to the
proposed substitute item; and

¢) whether or not incorporation or use of
the proposed substitute item in con-
nection with the Work is subject to
payment of any license fee or royalty;

3) will identify:

a) all variations of the proposed substitute
item from that specified , and

b) available engineering, sales,
maintenance, repair, and replacement
services;

4) and shall contain an itemized estimate
of all costs or credits that will result directly or
indirectly from use of such substitute item,
including costs of redesign and claims of other
contractors affected by any resulting change,

B. Substitute Construction Methods or Procedures:
If a specific means, method, technique, sequence, or
procedure of construction is expressly required by the
Contract Documents, Contractor may furnish or utilize a
substitute means, method, technique, sequence, or procedure
of construction approved by Engineer. Contractor shall
submit sufficient information to allow Engineer, in
Engineer’s sole discretion, to determine that the substitute
proposed is equivalent to that expressly called for by the
Contract Documents. The requirements for review by
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Engineer will be similar to those provided in Paragraph
6.05.A.2.

C. Engineer’s Evaluation: Engineer will be
allowed a reasonable time within which to evaluate each
proposal or submittal made pursuant to Paragraphs 6.05.A
and 6.05.B. Engineer may require Contractor to furnish
additional data about the proposed substitute item. Engineer
will be the sole judge of acceptability. No “or equal” or
substitute will be ordered, installed or utilized until
Engineer’s review is complete, which will be evidenced by
either a Change Order for a substitute or an approved Shop
Drawing for an “or equal.” Engineer will advise Contractor
in writing of any negative determination.

D. Special Guarantee: Owner may require
Contractor to furnish at Contractor’s expense a special
performance guarantee or other surety with respect to any
substitute.

E. Engineer’s Cost Reimbursement: Engineer will
record Engineer’s costs in evaluating a substitute proposed
or submitted by Contractor pursuant to Paragraphs 6.05.A.2
and 6.05.B Whether or not Engineer approves a substitute
item so proposed or submitted by Contractor, Contractor
shall reimburse Owner for the charges of Engineer for
evaluating each such proposed substitute. Contractor shall
also reimburse Owner for the charges of Engineer /for
making changes in the Contract Documents (or in 'the
provisions of any other direct contract with »Owner)
resulting from the acceptance of each proposed substitute:

F. Contractor’s Expense: Contractor shallprovide
all data in support of any proposed substitute or‘or-equal”
at Contractor’s expense.

6.06Concerning Subeontractors, Suppliers,and
Others

A. Contractor shall not employ any Subcontractor,
Supplier, orsother individual or entity (including those
acceptable/to Owner as indicated in Paragraph 6.06.B),
whether initially or as a replacement, against whom Owner
may have reasonable objection. Contractor shall not be
required to employ any Subcontractor, Supplier, or other
individual or entity to furnish or perform any of the Work
against whom Contractor has reasonable objection.

B. If the Supplementary Conditions require the
identity of certain Subcontractors, Suppliers, or other
individuals or entities to be submitted to Owner in advance
for aceeptance by Owner by a specified date prior to the
Effective Date of the Agreement, and if Contractor has
submitted a list thereof in accordance with the Supple-
mentary Conditions, Owner’s acceptance (either in writing
or by failing to make written objection thereto by the date
indicated for acceptance or objection in the Bidding

Documents or the Contract Documents) of any such
Subcontractor, Supplier, or other individual or entity so
identified may be revoked on the basis of reasonable
objection after due investigation. Contractor shall submit an
acceptable replacement for the rejected Subcontractor,
Supplier, or other individual or entity, and the Contract
Price will be adjusted by the difference in the cost
occasioned by such replacement, and an appropriate Change
Order will be issued . No acceptance by Owner of any such
Subcontractor, Supplier, or other individual or entity,
whether initially or as a replacement, shall constitute a
waiver of any right of Owner or Engineer toreject defective
Work.

C. Contractor shall be fully responsible to Owner
and Engineer for «ll acts 'and. omissions of the
Subcontractors, Suppliers, andother individuals or entities
performing or furnishing any of the Work just as Contractor
is responsible for Contractor’s own_acts and omissions.
Nothing in the Contract Documents:

1. shall create for the benefit of any such
Subcontractor, Supplier, or other individual or entity any
contractualrelationship:between Owner or Engineer and any
such Subcontractor, Supplier or other individual or entity,
nor

2. shall anything in the Contract Documents create
any obligation on the part of Owner or Engineer to pay or to
see to the payment of any moneys due any such Subcon-
tractor, Supplier, or other individual or entity except as may
otherwise be required by Laws and Regulations.

D. Contractor shall be solely responsible for
scheduling and coordinating the Work of Subcontractors,
Suppliers, and other individuals or entities performing or
furnishing any of the Work under a direct or indirect
contract with Contractor.

E. Contractor shall require all Subcontractors,
Suppliers, and such other individuals or entities performing
or furnishing any of the Work to communicate with
Engineer through Contractor.

F. The divisions and sections of the Specifications
and the identifications of any Drawings shall not control
Contractor in dividing the Work among Subcontractors or
Suppliers or delineating the Work to be performed by any
specific trade.

G. All Work performed for Contractor by a
Subcontractor or Supplier will be pursuant to an appropriate
agreement between Contractor and the Subcontractor or
Supplier which specifically binds the Subcontractor or
Supplier to the applicable terms and conditions of the
Contract Documents for the benefit of Owner and Engineer.
Whenever any such agreement is with a Subcontractor or
Supplier who is listed as an additional insured on the
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property insurance provided in Paragraph 5.06, the
agreement between the Contractor and the Subcontractor or
Supplier will contain provisions whereby the Subcontractor
or Supplier waives all rights against Owner, Contractor, and
Engineer,, and all other individuals or entities identified in
the Supplementary Conditions to be listed as insureds or
additional insureds (and the officers, directors, partners,
employees, agents, consultants and subcontractors of each
and any of them) for all losses and damages caused by,
arising out of, relating to, or resulting from any of the perils
or causes of loss covered by such policies and any other
property insurance applicable to the Work. If the insurers on
any such policies require separate waiver forms to be signed
by any Subcontractor or Supplier, Contractor will obtain the
same.

6.07 Patent Fees and Royalties

A. Contractor shall pay all license fees and
royalties and assume all costs incident to the use in the
performance of the Work or the incorporation in the Work
of any invention, design, process, product, or device which
is the subject of patent rights or copyrights held by others. If
a particular invention, design, process, product, or device is
specified in the Contract Documents for use in the
performance of the Work and if to the actual knowledge of
Owner or Engineer its use is subject to patent rights/or
copyrights calling for the payment of any license fee or
royalty to others, the existence of such rightssshall'be
disclosed by Owner in the Contract Documents.

B. To the fullest extent permitted by Laws and
Regulations, Contractor shall indemnify and hold harmless
Owner and Engineer, and the officers, directors, partners,
employees, agents, consultants.and subcontractorsof each
and any of them from and against all claims, costs, losses,
and damages (including_ but not limited to all fees and
charges of engineersy  architects, attorneys, and other
professionals and all“court or arbitration or other dispute
resolution costs) arising out of or relating to any infringe-
ment of patentrights orcopyrights ineident to the use in the
performance of the Work orresulting from the incorporation
in the Wotk of any invention, design, process, product, or
device not specified in the Contract Documents.

6.08 Permits

A Unless otherwise provided in the Supplementary
Conditions,” Contractor shall obtain and pay for all
construction permits and licenses. Owner shall assist
Contractor, when necessary, in obtaining such permits and
licenses. Contractor shall pay all governmental charges and
inspection fees necessary for the prosecution of the Work
which are applicable at the time of opening of Bids, or, if
there are no Bids, on the Effective Date of the Agreement.
Owner shall pay all charges of utility owners for
connections for providing permanent service to the Work.

6.09 Laws and Regulations

A. Contractor shall give all notices required by and
shall comply with all Laws and Regulations applicable to
the performance of the Work. Except where otherwise
expressly required by applicable Laws and<Regulations,
neither Owner nor Engineer shall beresponsible for
monitoring Contractor’s compliance #vith any Laws or
Regulations.

B. If Contractor performs any, Work knoewing or
having reason to know that.it is contrary to Laws or
Regulations, Contractor$hall bear all claims,costs, losses,
and damages (including but not limited to all fees and
charges of engineers,) architécts, attorneys, and other
professionals and all court<or arbitration or other dispute
resolution costs) arising out of or relating to such Work.
However, it shall not be Contractor’s primary responsibility
to make certain that the Specifications and Drawings are in
accordance with Laws and Regulations, but this shall not
relieve Contractor of Contractor’s obligations under
Paragraph3.03.

C. Changes in Laws or Regulations not known at
the time of opening of Bids (or, on the Effective Date of the
Agreement if there were no Bids) having an effect on the
cost or time of performance of the Work shall be the subject
of an adjustment in Contract Price or Contract Times. If
Owner and Contractor are unable to agree on entitlement to
oron the amount or extent, if any, of any such adjustment, a
Claim may be made therefor as provided in Paragraph
10.05.

6.10 Taxes

A. Contractor shall pay all sales, consumer, use,
and other similar taxes required to be paid by Contractor in
accordance with the Laws and Regulations of the place of
the Project which are applicable during the performance of
the Work.

6.11 Use of Site and Other Areas
A. Limitation on Use of Site and Other Areas

1. Contractor shall confine construction equipment,
the storage of materials and equipment, and the operations
of workers to the Site and other areas permitted by Laws
and Regulations, and shall not unreasonably encumber the
Site and other areas with construction equipment or other
materials or equipment. Contractor shall assume full
responsibility for any damage to any such land or area, or to
the owner or occupant thereof, or of any adjacent land or
areas resulting from the performance of the Work.
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2. Should any claim be made by any such owner or
occupant because of the performance of the Work,
Contractor shall promptly settle with such other party by
negotiation or otherwise resolve the claim by arbitration or
other dispute resolution proceeding or at law.

3. To the fullest extent permitted by Laws and
Regulations, Contractor shall indemnify and hold harmless
Owner and Engineer, and the officers, directors, partners,
employees, agents, consultants and subcontractors of each
and any of them from and against all claims, costs, losses,
and damages (including but not limited to all fees and
charges of engineers, architects, attorneys, and other
professionals and all court or arbitration or other dispute
resolution costs) arising out of or relating to any claim or
action, legal or equitable, brought by any such owner or
occupant against Owner, Engineer, or any other party
indemnified hereunder to the extent caused by or based
upon Contractor's performance of the Work.

B. Removal of Debris During Performance of the
Work: During the progress of the Work Contractor shall
keep the Site and other areas free from accumulations of
waste materials, rubbish, and other debris. Removal and
disposal of such waste materials, rubbish, and other debris
shall conform to applicable Laws and Regulations.

C. Cleaning: Prior to Substantial Completion ofithe
Work Contractor shall clean the Site and the Work and
make it ready for utilization by Owner. At the completion of
the Work Contractor shall remove from the Site all tools,
appliances, construction equipment and amachinery, and
surplus materials and shall restore to original condition all
property not designated for alteration by theContract
Documents.

D. Loading Structures: Contractor shall not load
nor permit any part of any structure to be loaded in any
manner that will endanger the structure, nor shall Contractor
subject any part of the Work or adjacent property to stresses
or pressures that will endanger it.

6.12 Record Documents

A. Contractor shall maintain in a safe place at the
Site one record copy of all Drawings, Specifications,
Addenday, Change Orders, Work Change Directives, Field
Orders, and written interpretations and clarifications in good
orderand annotated to show changes made during construc-
tion. These record documents together with all approved
Samples and a counterpart of all approved Shop Drawings
will be available to Engineer for reference. Upon comple-
tion of the Work, these record documents, Samples, and
Shop Drawings will be delivered to Engineer for Owner.

6.13 Safety and Protection

A. Contractor shall be solely responsible for
initiating, maintaining and supervising all safety precautions
and programs in connection with the Work. Contractor shall
take all necessary precautions for the safety of, and shall
provide the necessary protection to prevent damage, injury
or loss to:

1. all persons on the Site or who may be affected
by the Work;

2. all the Work and materials and equipment to be
incorporated therein, whether in storage on or off the Site;
and

3. other property at the Site or adjacent thereto,
including trees, shrubs, lawns, walks; pavements, roadways,
structures, utilities, and Underground Facilities not
designated for removal, relocation, or/replacement in the
course of construction.

B. Contractor shall comply with all applicable
Laws and Regulations relating to the safety of persons or
property, orto the protection of persons or property from
damage, injury, or loss; and shall erect and maintain all
necessary safeguards for such safety and protection.
Contractor shall notify owners of adjacent property and of
Underground »Facilities and other utility owners when
prosecution of the Work may affect them, and shall
cooperate with them in the protection, removal, relocation,
and replacement of their property.

C. All damage, injury, or loss to any property
referred to in Paragraph 6.13.A.2 or 6.13.A.3 caused,
directly or indirectly, in whole or in part, by Contractor, any
Subcontractor, Supplier, or any other individual or entity
directly or indirectly employed by any of them to perform
any of the Work, or anyone for whose acts any of them may
be liable, shall be remedied by Contractor (except damage
or loss attributable to the fault of Drawings or Specifications
or to the acts or omissions of Owner or Engineer or , or
anyone employed by any of them, or anyone for whose acts
any of them may be liable, and not attributable, directly or
indirectly, in whole or in part, to the fault or negligence of
Contractor or any Subcontractor, Supplier, or other
individual or entity directly or indirectly employed by any
of them).

D. Contractor’s duties and responsibilities for
safety and for protection of the Work shall continue until
such time as all the Work is completed and Engineer has
issued a notice to Owner and Contractor in accordance with
Paragraph 14.07.B that the Work is acceptable (except as
otherwise expressly provided in connection with Substantial
Completion).

6.14 Safety Representative
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A. Contractor shall designate a qualified and
experienced safety representative at the Site whose duties
and responsibilities shall be the prevention of accidents and
the maintaining and supervising of safety precautions and
programs.

6.15 Hazard Communication Programs

A. Contractor shall be responsible for coordinating
any exchange of material safety data sheets or other hazard
communication information required to be made available to
or exchanged between or among employers at the Site in
accordance with Laws or Regulations.

6.16 Emergencies

A. In emergencies affecting the safety or protection
of persons or the Work or property at the Site or adjacent
thereto, Contractor is obligated to act to prevent threatened
damage, injury, or loss. Contractor shall give Engineer
prompt written notice if Contractor believes that any
significant changes in the Work or variations from the
Contract Documents have been caused thereby or are
required as a result thereof. If Engineer determines that a
change in the Contract Documents is required because of the
action taken by Contractor in response to such an
emergency, a Work Change Directive or Change Order will
be issued.

6.17 Shop Drawings and Samples

A. Contractor shall submit Shop Drawings and
Samples to Engineer for review and approval in accordance
with the acceptable Schedule of Submittals (as required by
Paragraph 2.07). Each submittal will be identified, as
Engineer may require.

1. Shop Drawings

a. Submit number of copies specified in the
General Requirements.

b, Data shown on the Shop Drawings will be
complete with respect to quantities, dimensions,
specifiedperformance and design criteria,
materials, and similar data to show Engineer the
services, materials, and equipment Contractor
proposes to provide and to enable Engineer to
review the information for the limited purposes
required by Paragraph 6.17.D.

2. Samples: Contractor shall also submit Samples
to Engineer for review and approval in accordance with the
acceptable schedule of Shop Drawings and Sample
submittals.

a. Submit number of Samples specified in the
Specifications.

b. Clearly identify each Sample as to material,
Supplier, pertinent data such as catalog numbers,
the use for which intended and other data as
Engineer may require to enable Engineer to review
the submittal for the limited purposes required by
Paragraph 6.17.D.

B. Where‘a Shop Drawing or Sample 1s required
by the Contract Documents.or the Schedule of Submittals ,
any related Work performed prior to Engineer’s review and
approval of the pertinent submittal will be at the sole
expense‘and responsibility of Contractor.

C. Submittal Procedures

1. Before submitting each Shop Drawing or
Sample, Contractor shall have determined and verified:

a. all field measurements, quantities, dimensions,
specified performance and design criteria,

installation requirements, materials, catalog
numbers, and similar information with respect
thereto;

b. the suitability of all materials with respect to
intended use, fabrication, shipping, handling,
storage, assembly, and installation pertaining to the
performance of the Work;

c. all information relative to Contractor’s
responsibilities for means, methods, techniques,
sequences, and procedures of construction, and
safety precautions and programs incident thereto;
and

d. shall also have reviewed and coordinated each
Shop Drawing or Sample with other Shop
Drawings and Samples and with the requirements
of the Work and the Contract Documents.

2. Each submittal shall bear a stamp or specific
written certification that Contractor has satisfied
Contractor’s obligations under the Contract Documents with
respect to Contractor’s review and approval of that
submittal.

3. With each submittal, Contractor shall
give Engineer specific written notice of any
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variations, that the Shop Drawing or Sample may
have from the requirements of the Contract
Documents. This notice shall be both a written
communication separate from the Shop Drawing’s
or Sample Submittal; and, in addition, by a
specific notation made on each Shop Drawing or
Sample submitted to Engineer for review and
approval of each such variation.

D. Engineer’s Review

1. Engineer will provide timely review of Shop
Drawings and Samples in accordance with the Schedule of
Submittals acceptable to Engineer. Engineer’s review and
approval will be only to determine if the items covered by
the submittals will, after installation or incorporation in the
Work, conform to the information given in the Contract
Documents and be compatible with the design concept of
the completed Project as a functioning whole as indicated by
the Contract Documents.

2. Engineer’s review and approval will not extend
to means, methods, techniques, sequences, or procedures of
construction (except where a particular means, method,
technique, sequence, or procedure of construction is
specifically and expressly called for by the Contract
Documents) or to safety precautions or programs incident
thereto. The review and approval of a separate item as such
will not indicate approval of the assembly in which the item
functions.

3. Engineer’s review and approval shall notrelieve
Contractor from responsibility for any variation from the
requirements of the Contract Decuments unless Contractor
has complied with the requiréments of Paragraph 6.17.C.3
and Engineer has given written approval of each such varia-
tion by specific written notation thereof incorporated in or
accompanying the Shop Drawingior Sample. Engineer’s
review and approval shall not relieve Contractor from
responsibility«for complying with the) requirements of
Paragraph 6.17.C.1.

E. Resubmittal Procedures

1. Contractor.shall make corrections required by
Engineer and shall return the required number of corrected
copies of Shop Drawings and submit, as required, new
Samples for review and approval. Contractor shall direct
specific attention in writing to revisions other than the
corrections called for by Engineer on previous submittals.

6.18 Continuing the Work

A. Contractor shall carry on the Work and adhere
to the Progress Schedule during all disputes or

disagreements with Owner. No Work shall be delayed or
postponed pending resolution of any disputes or
disagreements, except as permitted by Paragraph 15.04 or as
Owner and Contractor may otherwise agree in writing.

6.19Contractor’s General Warranty and Guar-
antee

A. Contractor warrants and guarantees to Owner
that all Work will be in accordance with the Contract Docu-
ments and will not be defective. Engineer and its Related
Entities shall be entitled to rely on representation .of
Contractor’s warranty and guarantee.

B. Contractor’s warranty and guarantee hereunder
excludes defects ordamage caused by:

1. abuse, modification, or impfoper maintenance or
operation by persons other than Contractor, Subcontractors,
Suppliers, orrany other individual or entity for whom
Contractor is responsible; or

2¢normal wearand tear under normal usage.

C. Contractor’s obligation to perform and complete
the Work in accordance with the Contract Documents shall
be absolute. 'None of the following will constitute an
acceptance of Work that is not in accordance with the
Contract Documents or a release of Contractor’s obligation
to perform the Work in accordance with the Contract Docu-
ments:

1. observations by Engineer;

2. recommendation by Engineer or payment by
Owner of any progress or final payment;

3. the issuance of a certificate of Substantial
Completion by Engineer or any payment related thereto by
Owner;

4. use or occupancy of the Work or any part thereof
by Owner;

5. any review and approval of a Shop Drawing or
Sample submittal or the issuance of a notice of acceptability
by Engineer;

6. any inspection, test, or approval by others; or

7. any correction of defective Work by Owner.
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6.20 Indemnification

A. To the fullest extent permitted by Laws and
Regulations, Contractor shall indemnify and hold harmless
Owner and Engineer, and the officers, directors, partners,
employees, agents, consultants and subcontractors of each
and any of them from and against all claims, costs, losses,
and damages (including but not limited to all fees and
charges of engineers, architects, attorneys, and other
professionals and all court or arbitration or other dispute
resolution costs) arising out of or relating to the perfor-
mance of the Work, provided that any such claim, cost, loss,
or damage is attributable to bodily injury, sickness, disease,
or death, or to injury to or destruction of tangible property
(other than the Work itself), including the loss of use
resulting therefrom but only to the extent caused by any
negligent act or omission of Contractor, any Subcontractor,
any Supplier, or any individual or entity directly or indirect-
ly employed by any of them to perform any of the Work or
anyone for whose acts any of them may be liable .

B. In any and all claims against Owner or Engineer
or any of their respective consultants, agents, officers,
directors, partners, or employees by any employee (or the
survivor or personal representative of such employee) of
Contractor, any Subcontractor, any Supplier, or any
individual or entity directly or indirectly employed by any
of them to perform any of the Work, or anyone for whose
acts any of them may be liable, the indemnification
obligation under Paragraph 6.20.A shall not be limited in
any way by any limitation on the amount or type of
damages, compensation, or benefits payable by .or for
Contractor or any such Subcontractor, Supplier,/or other
individual or entity under workers’ compensation acts,
disability benefit acts, or other employee benefit acts.

C. The indemnification obligations of Contractor
under Paragraph 6.20.A shall not extend to the liability of
Engineer and Engineer’s officers, directors, partners,
employees, agents, consultants and subcontractors arising
out of:

1. the preparation or approval of, or the failure to
prepare or approve, maps, Drawings, opinions, reports,
surveys, Change Orders, designs, or Specifications; or

2. giving directions or instructions, or failing to
give them, if that is the primary cause of the injury or
damage.

6.21Delegation of Professional Design Services

A. Contractor will not be required to provide
professional design services unless such services are
specifically required by the Contract Documents for a
portion of the Work or unless such services are required to

carry out Contractor’s responsibilities for construction
means, methods, techniques, sequences and procedures.
Contractor shall not be required to provide professional
services in violation of applicable law.

B. If professional design services or certifications
by a design professional related to systems, imaterials or
equipment are specifically required of Contractor by the
Contract Documents, Owner and Engineer will specify all
performance and design criteria that such services must
satisfy. Contractor shall cause suchsservices or.certifications
to be provided by a properly licensed,professional, whose
signature and seal shall appear on all drawings, calculations,
specifications, certificatiofis, Shop Drawings and other
submittals prepared by‘such professional. Shop Drawings
and other submittals related to the Work designed or
certified by such professional, if prepared by others, shall
bear such professional’s written approval when submitted to
Engineer.

C. Owner and Engineer shall be entitled to rely
upon the adequacy, accuracy and completeness of the
services, cettifications or approvals performed by such
design, professionals, provided Owner and Engineer have
specified to Contractor all performance and design criteria
that such services must satisfy.

D. Pursuant to this Paragraph 6.21, Engineer’s
review and approval of design calculations and design
drawings will be only for the limited purpose of checking
for conformance with performance and design criteria given
and the design concept expressed in the Contract
Documents. Engineer’s review and approval of Shop
Drawings and other submittals (except design calculations
and design drawings) will be only for the purpose stated in
Paragraph 6.17.D.1.

E. Contractor shall not be responsible for the
adequacy of the performance or design criteria required by
the Contract Documents.

ARTICLE 7-OTHERWORKAT THE SITE

7.01 Related Work at Site

A. Owner may perform other work related to the
Project at the Site with Owner’s employees, or via other
direct contracts therefor, or have other work performed by
utility owners. If such other work is not noted in the Con-
tract Documents, then:

1. written notice thereof will be given to Contractor
prior to starting any such other work; and
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2. if Owner and Contractor are unable to agree on
entitlement to or on the amount or extent, if any, of any
adjustment in the Contract Price or Contract Times that
should be allowed as a result of such other work, a Claim
may be made therefor as provided in Paragraph 10.05.

B. Contractor shall afford each other contractor
who is a party to such a direct contract, each utility owner
and Owner, if Owner is performing other work with
Owner’s employees, proper and safe access to the Site, a
reasonable opportunity for the introduction and storage of
materials and equipment and the execution of such other
work, and shall properly coordinate the Work with theirs.
Contractor shall do all cutting, fitting, and patching of the
Work that may be required to properly connect or otherwise
make its several parts come together and properly integrate
with such other work. Contractor shall not endanger any
work of others by cutting, excavating, or otherwise altering
their work and will only cut or alter their work with the
written consent of Engineer and the others whose work will
be affected. The duties and responsibilities of Contractor
under this Paragraph are for the benefit of such utility
owners and other contractors to the extent that there are
comparable provisions for the benefit of Contractor in said
direct contracts between Owner and such utility owners and
other contractors.

C. If the proper execution or results of any part of
Contractor’s Work depends upon work performed by others
under this Article 7, Contractor shall inspect such other
work and promptly report to Engineer in writing any delays,
defects, or deficiencies in such other work that render it
unavailable or unsuitable for the proper execution and
results of Contractor’s Work. Contractor’s failure to so
report will constitute an acceptance of such other work as fit
and proper for integration with/Contractor’s Work except
for latent defects and deficiencies in such other work.

7.02 Coordination

A. If Ownerintends to contract,with others for the
performance of other work on the Project at the Site, the
following will be set forth in.Supplementary Conditions:

1 the individual or entity who will have authority
and responsibility for coordination of the activities among
the various contractors will be identified;

2. the\specific matters to be covered by such
authority and responsibility will be itemized; and

3. the extent of such authority and responsibilities
will be provided.

B. Unless otherwise provided in the Supplementary
Conditions, Owner shall have sole authority and responsibil-
ity for such coordination.

7.03 Legal Relationships

A. Paragraphs 7.01.A and 7.02 are not applicable
for utilities not under the control of Owner.

B. Each other direct contract of Owner. under
Paragraph 7.01.A shall provide that the other contractor. is
liable to Owner and Contractor for theeasonable direct
delay and disruption costs incurred by Contractor as a result
of the other contractor’s actions or.inactions:

C. Contractor shall be liable to Owner and‘any
other contractor for thefreasenable ‘direct delay and
disruption costs incurred by such other contractor as a result
of Contractor’s actien or inactions.

ARTICLE 8 - OWNER’S
RESPONSIBILITIES
8.01 Communications to Contractor

A. Except as otherwise provided in these General
Conditions, Owner shall issue all communications to
Contractor through Engineer.

8.02 Replacement of Engineer

A. In case of termination of the employment of
Engineer, Owner shall appoint an engineer to whom
Contractor makes no reasonable objection, whose status
under the Contract Documents shall be that of the former
Engineer.

8.03 Furnish Data

A. Owner shall promptly furnish the data required
of Owner under the Contract Documents.

8.04 Pay When Due

A. Owner shall make payments to Contractor when
they are due as provided in Paragraphs 14.02.C and 14.07.C.

8.05 Lands and Easements; Reports and Tests

A. Owner’s duties in respect of providing lands and
easements and providing engineering surveys to establish
reference points are set forth in Paragraphs 4.01 and 4.05.
Paragraph 4.02 refers to Owner’s identifying and making
available to Contractor copies of reports of explorations and
tests of subsurface conditions and drawings of physical
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conditions in or relating to existing surface or subsurface
structures at or contiguous to the Site that have been utilized
by Engineer in preparing the Contract Documents.

8.06 Insurance

A. Owner’s responsibilities, if any, in respect to
purchasing and maintaining liability and property insurance
are set forth in Article 5.

8.07 Change Orders

A. Owner is obligated to execute Change Orders as
indicated in Paragraph 10.03.

8.08 Inspections, Tests, and Approvals

A. Owner’s responsibility in respect to certain
inspections, tests, and approvals is set forth in Paragraph
13.03.B.

8.09 Limitations on Owner’s Responsibilities

A. The Owner shall not supervise, direct, or have
control or authority over, nor be responsible for,
Contractor’s means, methods, techniques, sequences, or
procedures of construction, or the safety precautions and
programs incident thereto, or for any failure of Contractorto
comply with Laws and Regulations applicable to the perfor-
mance of the Work. Owner will not be responsibléfor
Contractor’s failure to perform the Work in accordance with
the Contract Documents.

8.10Undisclosed Hazardous Environmental

Condition

A. Owner’s responsibility in respect to an undis-
closed Hazardous-Environmental Condition is set forth in
Paragraph 4:06.

8.11 Evidence of Financial Arrangements

A. Ifand to the extent Owner has agreed to furnish
Contractor reasonable evidence that financial arrangements
have been made to satisfy Owner’s obligations under the
ContractsDocuments, Owner’s responsibility in respect
thereof will be as set forth in the Supplementary Conditions.

ARTICLE 9 ENGINEER’S STATUS
DURING CONSTRUCTION

9.01 Owner’s Representative

A. Engineer will be Owner’s representative during
the construction period. The duties and résponsibilities and
the limitations of authority of Engineer as Owner’s
representative during construction. are set ‘forth in the
Contract Documents and will not be changed without
written consent of Owner and Engineer.

9.02 Visits to Site

A. Engineer will make visits to'the Site at intervals
appropriate to the various stages of construction as Engineer
deems necessary in order to observe as an experienced and
qualified design professional the progress that has been
made and the quality of the various aspects of Contractor’s
executed Work. Based on information obtained during such
visits and ebservations; Engineer, for the benefit of Owner,
will determine, in general, if the Work is proceeding in
accordance with the Contract Documents. Engineer will not
be required to,make exhaustive or continuous inspections on
the ‘Site to check the quality or quantity of the Work.
Engineer’s efforts will be directed toward providing for
Owner a greater degree of confidence that the completed
Work will conform generally to the Contract Documents.
On the basis of such visits and observations, Engineer will
keep Owner informed of the progress of the Work and will
endeavor to guard Owner against defective Work.

B. Engineer’s visits and observations are subject to
all the limitations on Engineer’s authority and responsibility
set forth in Paragraph 9.09. Particularly, but without
limitation, during or as a result of Engineer's visits or
observations of Contractor's Work Engineer will not
supervise, direct, control, or have authority over or be
responsible for Contractor’s means, methods, techniques,
sequences, or procedures of construction, or the safety
precautions and programs incident thereto, or for any failure
of Contractor to comply with Laws and Regulations
applicable to the performance of the Work.

9.03 Project Representative

A. If Owner and Engineer agree, Engineer will
furnish a Resident Project Representative to assist Engineer
in providing more extensive observation of the Work. The
authority and responsibilities of any such Resident Project
Representative and assistants will be as provided in the
Supplementary Conditions, and limitations on the
responsibilities thereof will be as provided in Paragraph
9.09. If Owner designates another representative or agent to
represent Owner at the Site who is not Engineer’s
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consultant, agent or employee, the responsibilities and
authority and limitations thereon of such other individual or
entity will be as provided in the Supplementary Conditions.

9.04 Authorized Variations in Work

A. Engineer may authorize minor variations in the
Work from the requirements of the Contract Documents
which do not involve an adjustment in the Contract Price or
the Contract Times and are compatible with the design
concept of the completed Project as a functioning whole as
indicated by the Contract Documents. These may be
accomplished by a Field Order and will be binding on
Owner and also on Contractor, who shall perform the Work
involved promptly. If Owner or Contractor believes that a
Field Order justifies an adjustment in the Contract Price or
Contract Times, or both, and the parties are unable to agree
on entitlement to or on the amount or extent, if any, of any
such adjustment , a Claim may be made therefor as provided
in Paragraph 10.05.

9.05 Rejecting Defective Work

A. Engineer will have authority to reject Work
which Engineer believes to be defective, or that Engineer
believes will not produce a completed Project that conforms
to the Contract Documents or that will prejudice the integri-
ty of the design concept of the completed Project as a
functioning whole as indicated by the Contract Documents.
Engineer will also have authority to require special inspec-
tion or testing of the Work as provided in Paragraph 13.04,
whether or not the Work is fabricated, installed,” or
completed.

9.06Shop Drawings,
Payments

Change Orders, and

A. In connection with Engineer’s authority, and
limitations thereof, as to Shop Drawings and Samples, see
Paragraph 6.17:

B. In connection with Engineer’s authority, and
limitations thereof, as to design calculations and design
drawings ‘submitted in response to a delegation of
professional'design serviges, if any, see Paragraph 6.21.

C. In connection with Engineer’s authority as to
Change Orders;see Articles 10, 11, and 12.

D. In connection with Engineer’s authority as to
Applications for Payment, see Article 14.

9.07 Determinations for Unit Price Work

A. Engineer will determine the actual quantities
and classifications of Unit Price Work performed by

Contractor. Engineer will review with Contractor the
Engineer’s preliminary determinations on such matters
before rendering a written decision thereon (by
recommendation of an Application for Payment or
otherwise). Engineer’s written decision thereon will be final
and binding (except as modified by Engineer to reflect
changed factual conditions or more accurate data) upon
Owner and Contractor, subject to the provisions of
Paragraph 10.05.

9.08Decisions on Requirements of Contract
Documents and Acceptability.of Work

A. Engineer will‘be the initial interpreter of the
requirements of the Contract Documents and judge of the
acceptability of the Work thereunder. All" matters in
question and other matters between Owner and Contractor
arising prior to the date final payment is due relating to the
acceptability of the Work, and thefinterpretation of the
requirements,of the Contract Doctuiments pertaining to the
performance of the Work, will'be referred initially to
Engineer in writing within 30 days of the event giving rise
to the question

B. Engineer will, with reasonable promptness,
render a written decision on the issue referred. If Owner or
Contractor believe that any such decision entitles them to an
adjustment in the Contract Price or Contract Times or both,
a Claim may be made under Paragraph 10.05. The date of
Engineer’s decision shall be the date of the event giving rise
tor'the issues referenced for the purposes of Paragraph
10.05.B.

C. Engineer’s written decision on the issue referred
will be final and binding on Owner and Contractor, subject
to the provisions of Paragraph 10.05.

D. When functioning as interpreter and judge under
this Paragraph 9.08, Engineer will not show partiality to
Owner or Contractor and will not be liable in connection
with any interpretation or decision rendered in good faith in
such capacity.

9.09Limitations on Engineer’s Authority and
Responsibilities

A. Neither Engineer’s authority or responsibility
under this Article 9 or under any other provision of the
Contract Documents nor any decision made by Engineer in
good faith either to exercise or not exercise such authority
or responsibility or the wundertaking, exercise, or
performance of any authority or responsibility by Engineer
shall create, impose, or give rise to any duty in contract, tort,
or otherwise owed by Engineer to Contractor, any Subcon-
tractor, any Supplier, any other individual or entity, or to
any surety for or employee or agent of any of them.
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B. Engineer will not supervise, direct, control, or
have authority over or be responsible for Contractor’s
means, methods, techniques, sequences, or procedures of
construction, or the safety precautions and programs
incident thereto, or for any failure of Contractor to comply
with Laws and Regulations applicable to the performance of
the Work. Engineer will not be responsible for Contractor’s
failure to perform the Work in accordance with the Contract
Documents.

C. Engineer will not be responsible for the acts or
omissions of Contractor or of any Subcontractor, any
Supplier, or of any other individual or entity performing any
of the Work.

D. Engineer’s review of the final Application for
Payment and accompanying documentation and all mainte-
nance and operating instructions, schedules, guarantees,
bonds, certificates of inspection, tests and approvals, and
other documentation required to be delivered by Paragraph
14.07.A will only be to determine generally that their
content complies with the requirements of, and in the case
of certificates of inspections, tests, and approvals that the
results certified indicate compliance with the Contract
Documents.

E. The limitations upon authority and responsibility
set forth in this Paragraph 9.09 shall also apply to, the
Resident Project Representative, if any, and assistants, if
any.

ARTICLE 10 - CHANGES IN THE WORK;
CLAIMS

10.01 Authorized Changes in the Work

A. Withoutiinvalidating the Centract and without
notice to any surety, Owner may, at any time or from time
to time, order additions, deletions, or revisions in the Work
by a Change Order, or a Work Change Directive. Upon
receipt of'any such document, Contractor shall promptly
proceed with the Work involved which will be performed
under the applicable.conditions of the Contract Documents
(except as otherwise specifically provided).

B. If Owner and Contractor are unable to agree on
entitlement to, or on the amount or extent, if any, of an
adjustment in the Contract Price or Contract Times, or both,
that ‘should be allowed as a result of a Work Change
Directive, a Claim may be made therefor as provided in
Paragraph 10.05.

10.02 Unauthorized Changes in the Work

A.Contractor shall not be entitled to an increase in
the Contract Price or an extension of the Contract Times
with respect to any work performed that is not required by
the Contract Documents as amended, modified, or
supplemented as provided in Paragraph 3.04, exceptin the
case of an emergency as provided in Paragraph 6.16 or in
the case of uncovering Work as provided in Paragraph
13.04.B.

10.03 Executionof . Change Orders

A. Owner and Contractor shall execute appropriate
Change Orders recommended by Engineer covering:

1. changes in the Work which are: (i) ordered by
Owner pursuant to Paragraph 10.01.A (1) required because
of acceptance of defective Work under Paragraph 13.08.A
or Owner’s correction of defective Work under Paragraph
13409, or (iii) agreed to by the parties;

2. changes inthe Contract Price or Contract Times
which are agreed to by the parties, including any undisputed
sum or amount of time for Work actually performed in
accordance with a Work Change Directive; and

3. changes in the Contract Price or Contract Times
which embody the substance of any written decision
rendered by Engineer pursuant to Paragraph 10.05; provided
that, in lieu of executing any such Change Order, an appeal
may be taken from any such decision in accordance with the
provisions of the Contract Documents and applicable Laws
and Regulations, but during any such appeal, Contractor
shall carry on the Work and adhere to the Progress Schedule
as provided in Paragraph 6.18.A.

10.04 Notification to Surety

A. If notice of any change affecting the general
scope of the Work or the provisions of the Contract
Documents (including, but not limited to, Contract Price or
Contract Times) is required by the provisions of any bond to
be given to a surety, the giving of any such notice will be
Contractor’s responsibility. The amount of each applicable
bond will be adjusted to reflect the effect of any such
change.

10.05 Claims

A. Engineer’s Decision Required: All Claims,
except those waived pursuant to Paragraph 14.09, shall be
referred to the Engineer for decision. A decision by
Engineer shall be required as a condition precedent to any
exercise by Owner or Contractor of any rights or remedies
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either may otherwise have under the Contract Documents or
by Laws and Regulations in respect of such Claims.

B. Notice: Written notice stating the general nature
of each Claim, shall be delivered by the claimant to
Engineer and the other party to the Contract promptly (but
in no event later than 30 days) after the start of the event
giving rise thereto. The responsibility to substantiate a
Claim shall rest with the party making the Claim. Notice of
the amount or extent of the Claim, with supporting data
shall be delivered to the Engineer and the other party to the
Contract within 60 days after the start of such event (unless
Engineer allows additional time for claimant to submit
additional or more accurate data in support of such Claim).
A Claim for an adjustment in Contract Price shall be
prepared in accordance with the provisions of Paragraph
12.01.B. A Claim for an adjustment in Contract Time shall
be prepared in accordance with the provisions of Paragraph
12.02.B. Each Claim shall be accompanied by claimant's
written statement that the adjustment claimed is the entire
adjustment to which the claimant believes it is entitled as a
result of said event. The opposing party shall submit any
response to Engineer and the claimant within 30 days after
receipt of the claimant’s last submittal (unless Engineer
allows additional time).

C. Engineer’s Action: Engineer will review each
Claim and, within 30 days after receipt of the last submittal
of the claimant or the last submittal of the opposing party, if
any, take one of the following actions in writing;:

1. deny the Claim in whole or inpart,
2. approve the Claim, or

3. notify the parties_that the Engineer is unable to
resolve the Claim if, in thé Engineer’s sole discretion, it
would be inappropriate’ for the Engineer to do so. For
purposes of further resolution of the Claim, such notice shall
be deemed a denial.

D.In the event that Engineer does not take action
on a Claim within said 30 days, the Claim shall be deemed
denied.

E. ‘Engineer’s_awritten action under Paragraph
10.05.C or denial pursuant to Paragraphs 10.05.C.3 or
10.05.D ‘will be final and binding upon Owner and
Contractor;,unless Owner or Contractor invoke the dispute
resolution procedure set forth in Article 16 within 30 days
of'such action or denial.

F. No Claim for an adjustment in Contract Price or
Contract Times will be valid if not submitted in accordance
with this Paragraph 10.05.

ARTICLE 11 - COST OF THE WORK;
ALLOWANCES; UNIT PRICE WORK

11.01 Cost of the Work

A. Costs Included: The term Costrof the Work
means the sum of all costs, except those excluded in
Paragraph 11.01.B, necessarily incutred and paid by
Contractor in the proper performance of the Work. When
the value of any Work covered by‘a Change Order or when
a Claim for an adjustment in Contract Price 1s determined
on the basis of Cost of the Work, the costs to be reimbursed
to Contractor will be only those additional or incremental
costs required because of the change.in.the Workor because
of the event giving rise,to the.Claim. Except as otherwise
may be agreed to in writing by Owner, such costs shall be in
amounts no higher than those prevailing in the locality of
the Project, shall include onlythe following items, and shall
not include any of the costs itemized in Paragraph 11.01.B.

1. Payroll costs for employees in the direct employ
of Contractor in the performance of the Work under
schedules of job classifications agreed upon by Owner and
Contractor. Such employees shall include, without
limitation, superintendents, foremen, and other personnel
employed full' time at the Site. Payroll costs for employees
not employed full time on the Work shall be apportioned on
the basis of their time spent on the Work. Payroll costs shall
include, but not be limited to, salaries and wages plus the
cost of fringe benefits, which shall include social security
contributions, unemployment, excise, and payroll taxes,
workers’ compensation, health and retirement benefits,
bonuses, sick leave, vacation and holiday pay applicable
thereto. The expenses of performing Work outside of
regular working hours, on Saturday, Sunday, or legal
holidays, shall be included in the above to the extent
authorized by Owner.

2. Cost of all materials and equipment furnished
and incorporated in the Work, including costs of
transportation and storage thereof, and Suppliers’ field
services required in connection therewith. All cash
discounts shall accrue to Contractor unless Owner deposits
funds with Contractor with which to make payments, in
which case the cash discounts shall accrue to Owner. All
trade discounts, rebates and refunds and returns from sale of
surplus materials and equipment shall accrue to Owner, and
Contractor shall make provisions so that they may be
obtained.

3. Payments made by Contractor to Subcontractors
for Work performed by Subcontractors. If required by
Owner, Contractor shall obtain competitive bids from
subcontractors acceptable to Owner and Contractor and
shall deliver such bids to Owner, who will then determine,
with the advice of Engineer, which bids, if any, will be
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acceptable. If any subcontract provides that the
Subcontractor is to be paid on the basis of Cost of the Work
plus a fee, the Subcontractor’s Cost of the Work and fee
shall be determined in the same manner as Contractor’s Cost
of the Work and fee as provided in this Paragraph 11.01.

4. Costs of special consultants (including but not
limited to Engineers, architects, testing laboratories,
surveyors, attorneys, and accountants) employed for
services specifically related to the Work.

5. Supplemental costs including the following:

a. The proportion of necessary transportation,
travel, and subsistence expenses of Contractor’s
employees incurred in discharge of duties
connected with the Work.

b. Cost, including transportation and maintenance,
of all materials, supplies, equipment, machinery,
appliances, office, and temporary facilities at the
Site, and hand tools not owned by the workers,
which are consumed in the performance of the
Work, and cost, less market value, of such items
used but not consumed which remain the property
of Contractor.

c. Rentals of all construction equipment and
machinery, and the parts thereof whether rented
from Contractor or others in accordance with
rental agreements approved by .Owner with, the
advice of Engineer, and the costs of transportation,
loading, unloading, assembly, dismantling, and
removal thereof. All such costs shall be in
accordance with the.terms of said rental agree-
ments. The rentaléof any such equipment, ma-
chinery, or parts$hall cease when the use thereof'is
no longer neeessary forithe Work.

d. Salesyeonsumer, use, and other similar taxes
related to the Work, and for which Contractor is
liable, imposed by Laws and Regulations.

e. Deposits lost for causes other than negligence of
Contractor, any Subcontractor, or anyone directly
or indirectlys€mployed by any of them or for
whose acts any of them may be liable, and royalty
payments and fees for permits and licenses.

f. Losses and damages (and related expenses)
caused by damage to the Work, not compensated
by insurance or otherwise, sustained by Contractor
in connection with the performance of the Work
(except losses and damages within the deductible
amounts of property insurance established in
accordance with Paragraph 5.06.D), provided such
losses and damages have resulted from causes

other than the negligence of Contractor, any
Subcontractor, or anyone directly or indirectly
employed by any of them or for whose acts any of
them may be liable. Such losses shall include
settlements made with the written consent and
approval of Owner. No such losses, damages, and
expenses shall be included in the Cost of the Work
for the purpose of determining Contractor’s fee.

g. The cost of utilities, fuel, and sanitary facilities
at the Site.

h. Minor expenses such as telegrams, long distance
telephone calls, telephone service at the Site,
expresses, and similar petty cash, items in
connection‘with the Work.

i. The costs of premiums/for all bonds and
insurance Contractor is required by the Contract
Documents to purchase and maintain.

B. Costs Excluded: The term Cost of the Work
shall not include any of the following items:

1., Payroll costs and other compensation of
Contractor’s officers, executives, principals (of partnerships
and" sole proprietorships), general managers, safety
managers, engineers, architects, estimators, attorneys, audi-
tors,/ accountants, purchasing and contracting agents,
expediters, timekeepers, clerks, and other personnel
employed by Contractor, whether at the Site or in
Contractor’s principal or branch office for general
administration of the Work and not specifically included in
the agreed upon schedule of job classifications referred to in
Paragraph 11.01.A.1 or specifically covered by Paragraph
11.01.A.4, all of which are to be considered administrative
costs covered by the Contractor’s fee.

2. Expenses of Contractor’s principal and branch
offices other than Contractor’s office at the Site.

3. Any part of Contractor’s capital expenses,
including interest on Contractor’s capital employed for the
Work and charges against Contractor for delinquent pay-
ments.

4. Costs due to the negligence of Contractor, any
Subcontractor, or anyone directly or indirectly employed by
any of them or for whose acts any of them may be liable,
including but not limited to, the correction of defective
Work, disposal of materials or equipment wrongly supplied,
and making good any damage to property.
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5. Other overhead or general expense costs of any
kind and the costs of any item not specifically and expressly
included in Paragraphs 11.01.A and 11.01.B.

C. Contractor’s Fee: When all the Work is
performed on the basis of cost-plus, Contractor’s fee shall
be determined as set forth in the Agreement. When the value
of any Work covered by a Change Order or when a Claim
for an adjustment in Contract Price is determined on the
basis of Cost of the Work, Contractor’s fee shall be
determined as set forth in Paragraph 12.01.C.

D. Documentation: Whenever the Cost of the
Work for any purpose is to be determined pursuant to
Paragraphs 11.01.A and 11.01.B, Contractor will establish
and maintain records thereof in accordance with generally
accepted accounting practices and submit in a form
acceptable to Engineer an itemized cost breakdown together
with supporting data.

11.02 Allowances

A. Tt is understood that Contractor has included in
the Contract Price all allowances so named in the Contract
Documents and shall cause the Work so covered to be
performed for such sums and by such persons or entities as
may be acceptable to Owner and Engineer.

B. Cash Allowances
1. Contractor agrees that:

a. the cash allowances include the® cost to
Contractor (less any applicable trade discounts) of
materials and equipmentrequired by the allowanc-
es to be deliveredqat the Site, and all applicable
taxes; and

b. Contractor’s costs for unloading and handling
on the Site;labor, installation,, overhead, profit,
and’ other expenses contemplated for the cash
allowances have been included in the Contract
Price and not in the allowances, and no demand for
additional payment on account of any of the
foregoing will bevalid.

C. Contingency Allowance

1" Contractor agrees that a contingency allowance,
ifany, is for the sole use of Owner to cover unanticipated
costs.

D. Prior to final payment, an appropriate Change
Order will be issued as recommended by Engineer to reflect
actual amounts due Contractor on account of Work covered
by allowances, and the Contract Price shall be
correspondingly adjusted.

11.03 Unit Price Work

A. Where the Contract Documents provide that all
or part of the Work is to be Unit Price Work, initially the
Contract Price will be deemed to include for all Unit Price
Work an amount equal to the sum of the unit price for each
separately identified item of Unit Price Work times the
estimated quantity of each item as indicated in the Agree-
ment.

B. The estimated quantities of items of Unit Price
Work are not guaranteed and are solely for the purpose of
comparison of Bids and.determining an initial Contract
Price. Determinations’ of the actual quantities and
classifications of Unit Price Work performed by Contractor
will be made by Engineer subject to the provisions of
Paragraph 9.07.

C. Each unit price will be deemed to include an
amount considered by Contractor to be adequate to cover
Contractor’s joverhead and profit for each separately
identified item:

D. Owner or Contractor may make a Claim for an
adjustment 'in the Contract Price in accordance with
Paragraph 10.05 if:

1. the quantity of any item of Unit Price Work
petformed by Contractor differs materially and significantly
from the estimated quantity of such item indicated in the
Agreement; and

2. there is no corresponding adjustment with
respect any other item of Work; and

3. Contractor believes that Contractor is entitled to
an increase in Contract Price as a result of having incurred
additional expense or Owner believes that Owner is entitled
to a decrease in Contract Price and the parties are unable to
agree as to the amount of any such increase or decrease.

ARTICLE 12 - CHANGE OF CONTRACT
PRICE; CHANGE OF CONTRACT TIMES

12.01 Change of Contract Price

A. The Contract Price may only be changed by a
Change Order. Any Claim for an adjustment in the Contract
Price shall be based on written notice submitted by the party
making the Claim to the Engineer and the other party to the
Contract in accordance with the provisions of Paragraph
10.05.
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B. The value of any Work covered by a Change
Order or of any Claim for an adjustment in the Contract
Price will be determined as follows:

1. where the Work involved is covered by unit
prices contained in the Contract Documents, by application
of such unit prices to the quantities of the items involved
(subject to the provisions of Paragraph 11.03); or

2. where the Work involved is not covered by unit
prices contained in the Contract Documents, by a mutually
agreed lump sum (which may include an allowance for
overhead and profit not necessarily in accordance with
Paragraph 12.01.C.2); or

3. where the Work involved is not covered by unit
prices contained in the Contract Documents and agreement
to a lump sum is not reached under Paragraph 12.01.B.2, on
the basis of the Cost of the Work (determined as provided in
Paragraph 11.01) plus a Contractor’s fee for overhead and
profit (determined as provided in Paragraph 12.01.C).

C. Contractor’s Fee: The Contractor’s fee for
overhead and profit shall be determined as follows:

1. a mutually acceptable fixed fee; or

2. if a fixed fee is not agreed upon, then'a fee based
on the following percentages of the variousportions of the
Cost of the Work:

a. for costs incurred under Paragraphs 11.01.A.1
and 11.01.A.2, the Contractor’s fee shall be 15
percent;

b. for costs incurred under Paragraph 11.01.A.3,
the Contractor’s fee shall'be five percent;

c. where one ormore tiers of subcontracts are on
the basis of Cost of the Work plus a fee and no
fixed fee is agreed upon, the intent of Paragraph
12.01.C.2.a is that the Subcontractor who actually
performs the Work, at whatever tier, will be paid a
fee of 15 percent of the costs incurred by such
Subcontractor under Paragraphs 11.01.A.1 and
11.01.A.2 and that any higher tier Subcontractor
and Contractor will each be paid a fee of five
percent of the amount paid to the next lower tier
Subcontractor;

d. no fee shall be payable on the basis of costs
itemized under Paragraphs 11.01.A.4, 11.01.A.5,
and 11.01.B;

e. the amount of credit to be allowed by Contractor
to Owner for any change which results in a net de-
crease in cost will be the amount of the actual net
decrease in cost plus a deduction in Contractor’s
fee by an amount equal to five percent of such net
decrease; and

f. when both additions and creditsare involvediin
any one change, the adjustmentin Contractor’s fee
shall be computed on the basis of the net change in
accordance with Paragraphs 12.01.€.2.a through
12.01.C.2.e, inclusive.

12.02 Change of Contract Times

A. The Contract Times may only be changed by a
Change Order. Any Claim for an adjustment in the Contract
Times shall be based on written notice submitted by the
party making the Claim to the Engineer and the other party
to the<Contract in accordance with the provisions of
Paragraph 10.05.

Bl Any adjustment of the Contract Times covered
by a‘Change Order or any Claim for an adjustment in the
Contract Times will be determined in accordance with the
provisions of this Article 12.

12.03 Delays

A. Where Contractor is prevented from completing
any part of the Work within the Contract Times due to delay
beyond the control of Contractor, the Contract Times will be
extended in an amount equal to the time lost due to such
delay if a Claim is made therefor as provided in Paragraph
12.02.A. Delays beyond the control of Contractor shall
include, but not be limited to, acts or neglect by Owner, acts
or neglect of utility owners or other contractors performing
other work as contemplated by Article 7, fires, floods,
epidemics, abnormal weather conditions, or acts of God.

B. If Owner, Engineer, or other contractors or
utility owners performing other work for Owner as
contemplated by Article 7, or anyone for whom Owner is
responsible, delays, disrupts, or interferes with the
performance or progress of the Work, then Contractor shall
be entitled to an equitable adjustment in the Contract Price
or the Contract Times , or both. Contractor’s entitlement to
an adjustment of the Contract Times is conditioned on such
adjustment being essential to Contractor’s ability to
complete the Work within the Contract Times.

C If Contractor is delayed in the performance or
progress of the Work by fire, flood, epidemic, abnormal
weather conditions, acts of God, acts or failures to act of
utility owners not under the control of Owner, or other
causes not the fault of and beyond control of Owner and
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Contractor, then Contractor shall be entitled to an equitable
adjustment in Contract Times, if such adjustment is essential
to Contractor’s ability to complete the Work within the
Contract Times. Such an adjustment shall be Contractor’s
sole and exclusive remedy for the delays described in this
Paragraph 12.03.C.

D. Owner, Engineer and the Related Entities of
each of them shall not be liable to Contractor for any claims,
costs, losses, or damages (including but not limited to all
fees and charges of Engineers, architects, attorneys, and
other professionals and all court or arbitration or other
dispute resolution costs) sustained by Contractor on or in
connection with any other project or anticipated project.

E. Contractor shall not be entitled to an adjustment
in Contract Price or Contract Times for delays within the
control of Contractor. Delays attributable to and within the
control of a Subcontractor or Supplier shall be deemed to be
delays within the control of Contractor.

ARTICLE 13- TESTS AND INSPECTIONS;
CORRECTION, REMOVAL OR
ACCEPTANCE OF DEFECTIVE WORK

13.01 Notice of .Defects

A. Prompt notice of all defective/Work of which
Owner or Engineer has actual knowledge will be given to
Contractor. All defective Work may be rejected, eorrected,
or accepted as provided in this Article 13.

13.02 Access to Work

A. Owner, Engineer, their consultants and other
representatives and personnel of Owner, independent testing
laboratories, and:governmental agencies with jurisdictional
interests will have access, to the Site and the Work at
reasonable times for their \observation, inspecting, and
testing. Contractor shall provide them proper and safe
conditions for such access and advise them of Contractor’s
Site safety procedures and programs so that they may
comply therewith as.applicable.

13.03 Tests and Inspections

A. Contractor shall give Engineer timely notice of
readiness of the Work for all required inspections, tests, or
approvals and shall cooperate with inspection and testing
personnel to facilitate required inspections or tests.

B. Owner shall employ and pay for the services of
an independent testing laboratory to perform all inspections,

tests, or approvals required by the Contract Documents
except:

1. for inspections, tests, or approvals covered by
Paragraphs 13.03.C and 13.03.D below;

2. that costs incurred in connection with tests or
inspections conducted pursuant to Paragraph13.04.B shall
be paid as provided in said Paragraph 13.04.C; and

3. as otherwise specifically provided in the Con+
tract Documents.

C. If Laws or Regulations of any public body
having jurisdiction require any Work (or part thereof)
specifically to be ifispected, tested, or approved by an
employee or other representative of such public body,
Contractor shall assume full responsibility for arranging and
obtaining such inspections, tests, or approvals, pay all costs
in connegtion therewith, and furnish Engineer the required
certificates of inspection or approval.

D.Contractor shall be responsible for arranging
and obtaining and shall pay all costs in connection with any
inspections, tests, or approvals required for Owner’s and
Engineer’s 'acceptance of materials or equipment to be
incorporated in the Work; or acceptance of materials, mix
designs, or equipment submitted for approval prior to
Contractor’s purchase thereof for incorporation in the Work.
Such inspections, tests, or approvals shall be performed by
organizations acceptable to Owner and Engineer.

E. If any Work (or the work of others) that is to be
inspected, tested, or approved is covered by Contractor
without written concurrence of Engineer, it must, if
requested by Engineer, be uncovered for observation.

F. Uncovering Work as provided in Paragraph
13.03.E shall be at Contractor’s expense unless Contractor
has given Engineer timely notice of Contractor’s intention
to cover the same and Engineer has not acted with
reasonable promptness in response to such notice.

13.04 Uncovering Work

A. If any Work is covered contrary to the written
request of Engineer, it must, if requested by Engineer, be
uncovered for Engineer’s observation and replaced at
Contractor’s expense.

B. If Engineer considers it necessary or advisable
that covered Work be observed by Engineer or inspected or
tested by others, Contractor, at Engineer’s request, shall
uncover, expose, or otherwise make available for
observation, inspection, or testing as Engineer may require,
that portion of the Work in question, furnishing all neces-
sary labor, material, and equipment.
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C. If it is found that the uncovered Work is
defective, Contractor shall pay all claims, costs, losses, and
damages (including but not limited to all fees and charges of
engineers, architects, attorneys, and other professionals and
all court or arbitration or other dispute resolution costs)
arising out of or relating to such uncovering, exposure,
observation, inspection, and testing, and of satisfactory
replacement or reconstruction (including but not limited to
all costs of repair or replacement of work of others); and
Owner shall be entitled to an appropriate decrease in the
Contract Price. If the parties are unable to agree as to the
amount thereof, Owner may make a Claim therefor as
provided in Paragraph 10.05.

D. If, the uncovered Work is not found to be
defective, Contractor shall be allowed an increase in the
Contract Price or an extension of the Contract Times, or
both, directly attributable to such uncovering, exposure,
observation, inspection, testing, replacement, and
reconstruction. If the parties are unable to agree as to the
amount or extent thereof, Contractor may make a Claim
therefor as provided in Paragraph 10.05.

13.05 Owner May Stop the Work

A. If the Work is defective, or Contractor fails to
supply sufficient skilled workers or suitable materials or
equipment, or fails to perform the Work in sucha way that
the completed Work will conform to the Contract
Documents, Owner may order Contractor to stop the Work,
or any portion thereof, until the cause for such order has
been eliminated; however, this right of Owner to stop the
Work shall not give rise to any duty on the partof Owner to
exercise this right for the benefit of Contractor, any
Subcontractor, any Supplier; any other individual or entity,
or any surety for, or employee. or agent of any of them.

13.06 Correction or Removal of Defective Work

A Promptly after receipt of notice, Contractor shall
correct all defective Work, whether or not fabricated,
installed, or completed, or, if the Work has been rejected by
Engineer, temove it from the Project and replace it with
Work that is not defective! Contractor shall pay all claims,
costs, losses, and damages (including but not limited to all
fees and charges of engineers, architects, attorneys, and
otherprofessionals and all court or arbitration or other
dispute resolution costs) arising out of or relating to such
correction or removal (including but not limited to all costs
ofrepair or replacement of work of others).

B. When correcting defective Work under the
terms of this Paragraph 13.06 or Paragraph 13.07,
Contractor shall take no action that would void or otherwise

impair Owner’s special warranty and guarantee, if any, on
said Work.

13.07 Correction Period

A. If within one year after the date of Substantial
Completion (or such longer period of time  as may. be
prescribed by the terms of any applicable special guarantee
required by the Contract Documents)<or by any specific
provision of the Contract Documents, any. Work is found to
be defective, or if the repair of any damages to. the land or
areas made available for Contractor’s, use by Owner<or
permitted by Laws and Regulations as contemplated in
Paragraph 6.11.A is found to be defective, Contractor shall
promptly, without cost to Owner and in accordance with
Owner’s written instructions:

1. repair such defective land.or areas; or
2. correct such defective Work; or

3. if the defective Work has been rejected by
Owner, remove it from the Project and replace it with Work
that 1s not defective, and

4. satisfactorily correct or repair or remove and
replace any damage to other Work, to the work of others or
other/land or areas resulting therefrom.

B. If Contractor does not promptly comply with
the terms of Owner’s written instructions, or in an
emergency where delay would cause serious risk of loss or
damage, Owner may have the defective Work corrected or
repaired or may have the rejected Work removed and
replaced. All claims, costs, losses, and damages (including
but not limited to all fees and charges of engineers,
architects, attorneys, and other professionals and all court or
arbitration or other dispute resolution costs) arising out of or
relating to such correction or repair or such removal and
replacement (including but not limited to all costs of repair
or replacement of work of others) will be paid by
Contractor.

C. In special circumstances where a particular item
of equipment is placed in continuous service before
Substantial Completion of all the Work, the correction
period for that item may start to run from an earlier date if
so provided in the Specifications .

D. Where defective Work (and damage to other
Work resulting therefrom) has been corrected or removed
and replaced under this Paragraph 13.07, the correction
period hereunder with respect to such Work will be
extended for an additional period of one year after such
correction or removal and replacement has been
satisfactorily completed.
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E. Contractor’s obligations under this Paragraph
13.07 are in addition to any other obligation or warranty.
The provisions of this Paragraph 13.07 shall not be
construed as a substitute for or a waiver of the provisions of
any applicable statute of limitation or repose.

13.08 Acceptance of Defective Work

A. If, instead of requiring correction or removal
and replacement of defective Work, Owner (and, prior to
Engineer’s recommendation of final payment, Engineer)
prefers to accept it, Owner may do so. Contractor shall pay
all claims, costs, losses, and damages (including but not
limited to all fees and charges of engineers, architects,
attorneys, and other professionals and all court or arbitration
or other dispute resolution costs) attributable to Owner’s
evaluation of and determination to accept such defective
Work (such costs to be approved by Engineer as to
reasonableness) and the diminished value of the Work to the
extent not otherwise paid by Contractor pursuant to this
sentence. If any such acceptance occurs prior to Engineer’s
recommendation of final payment, a Change Order will be
issued incorporating the necessary revisions in the Contract
Documents with respect to the Work, and Owner shall be
entitled to an appropriate decrease in the Contract Price;
reflecting the diminished value of Work so accepted. If the
parties are unable to agree as to the amount thereof, Owner
may make a Claim therefor as provided in Paragraph 10.05.
If the acceptance occurs after such recommendation, ‘an
appropriate amount will be paid by Contractor to Owner.

13.09 Owner May Correct Defective Work

A. If Contractor fails within a reasonable time after
written notice from Engineerto correct defective Work or to
remove and replace rejecteéd Work as required by Engineer
in accordance with Paragraph 13.06.A, or if Contractor fails
to perform the Work in accordance with the Contract
Documents, or if Contractor fails to.comply with any other
provision of the Contract Documents, Owner may, after
seven days/written notice to, Contractor, correct or remedy
any such deficiency.

B Inexercising the rights and remedies under this
Paragraph 13.09;, Owner shall proceed expeditiously. In
connection with such corrective or remedial action, Owner
may excluderContractor from all or part of the Site, take
possessionof all or part of the Work and suspend
Contractor’s services related thereto, take possession of
Contractor’s tools, appliances, construction equipment and
machinery at the Site, and incorporate in the Work all
materials and equipment stored at the Site or for which
Owner has paid Contractor but which are stored elsewhere.
Contractor shall allow Owner, Owner’s representatives,
agents and employees, Owner’s other contractors, and
Engineer and Engineer’s consultants access to the Site to

enable Owner to exercise the rights and remedies under this
Paragraph.

C. All claims, costs, losses, and damages
(including but not limited to all fees and charges of
engineers, architects, attorneys, and other professionals and
all court or arbitration or other dispute resolution costs)
incurred or sustained by Owner in exercising the rights.and
remedies under this Paragraph 13.09 will be charged against
Contractor, and a Change Order will beissued incorporating
the necessary revisions in the Contract Documents with
respect to the Work; and Owner shall be entitled to an
appropriate decrease in the Contract Price. If the parties.are
unable to agree as to the amount of the adjustment, Owner
may make a Claim therefor as provided in Paragraph10.05.
Such claims, costs, losses and damages will include but not
be limited to all costs of repair; or replacement of work of
others destroyed or damaged by correction, removal, or
replacement of Contractor’s defective/Work.

D. Contractor shall not be allowed an extension of
the Contract Times because of any delay in the performance
of the Work' attributable to the exercise by Owner of
Owner’s rights and remedies under this Paragraph 13.09.

ARTICLE, 14 - PAYMENTS TO
CONTRACTOR AND COMPLETION

14.01 Schedule of Values

A. The Schedule of Values established as provided
in Paragraph 2.07.A will serve as the basis for progress
payments and will be incorporated into a form of Applica-
tion for Payment acceptable to Engineer. Progress payments
on account of Unit Price Work will be based on the number
of units completed.

14.02 Progress Payments
A. Applications for Payments

1. At least 20 days before the date established in
the Agreement for each progress payment (but not more
often than once a month), Contractor shall submit to
Engineer for review an Application for Payment filled out
and signed by Contractor covering the Work completed as
of the date of the Application and accompanied by such sup-
porting documentation as is required by the Contract Docu-
ments. If payment is requested on the basis of materials and
equipment not incorporated in the Work but delivered and
suitably stored at the Site or at another location agreed to in
writing, the Application for Payment shall also be
accompanied by a bill of sale, invoice, or other documen-
tation warranting that Owner has received the materials and
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equipment free and clear of all Liens and evidence that the
materials and equipment are covered by appropriate
property insurance or other arrangements to protect Owner’s
interest therein, all of which must be satisfactory to Owner.

2. Beginning with the second Application for
Payment, each Application shall include an affidavit of
Contractor stating that all previous progress payments
received on account of the Work have been applied on
account to discharge Contractor’s legitimate obligations
associated with prior Applications for Payment.

3. The amount of retainage with respect to progress
payments will be as stipulated in the Agreement.

B. Review of Applications

1. Engineer will, within 10 days after receipt of
each Application for Payment, either indicate in writing a
recommendation of payment and present the Application to
Owner or return the Application to Contractor indicating in
writing Engineer’s reasons for refusing to recommend
payment. In the latter case, Contractor may make the
necessary corrections and resubmit the Application.

2. Engineer’s recommendation of any payment
requested in an Application for Payment will constitute a
representation by Engineer to Owner, based on Engineer’s
observations on the Site of the executed Work as ‘an
experienced and qualified design professional and on
Engineer's review of the Application for Payment and.the
accompanying data and schedules, that te the best of
Engineer’s knowledge, information and belief:

a. the Work has progressed to the point indicated;

b. the quality.of the Work is generally in accor-
dance with the Contract Documents (subject to an
evaluation of the Work asha functioning whole
prior«to or upen Substantial Completion, to the
results of any subsequent tests called for in the
Contract Documents, to a final determination of
quantities and classifications for Unit Price Work
under Paragraph’ 9.07, and to any other
qualifications stated in the recommendation); and

c. the conditions precedent to Contractor’s being
entitled to such payment appear to have been
fulfilled in so far as it is Engineer’s responsibility
to observe the Work.

3. By recommending any such payment Engineer
will not thereby be deemed to have represented that:

a. inspections made to check the quality or the
quantity of the Work as it has been performed have

been exhaustive, extended to every aspect of the
Work in progress, or involved detailed inspections
of the Work beyond the responsibilities specifi-
cally assigned to Engineer in the Contract Docu-
ments; or

b. that there may not be other mattersrorissues
between the parties that might entitle Contractorto
be paid additionally by Owner ot entitle Owner to
withhold payment to Contractor.

4. Neither Engineer’s review of Contractor’s Work
for the purposes of recommending payments nor Engineer’s
recommendation of any payment; including final payment,
will impose responsibility on Engineer:

a. to supervise, direct, or control the Work, or

b. for the means, methods; techniques, sequences,
or procedures of construction, or the safety
precautions and programs incident thereto, or

¢ for Contractor’s failure to comply with Laws
and Regulations applicable to Contractor’s
performance of the Work, or

d. to make any examination to ascertain how or for
what purposes Contractor has used the moneys
paid on account of the Contract Price, or

e. to determine that title to any of the Work, mate-
rials, or equipment has passed to Owner free and
clear of any Liens.

5. Engineer may refuse to recommend the whole or
any part of any payment if, in Engineer’s opinion, it would
be incorrect to make the representations to Owner stated in
Paragraph 14.02.B.2. Engineer may also refuse to recom-
mend any such payment or, because of subsequently
discovered evidence or the results of subsequent inspections
or tests, revise or revoke any such payment recommendation
previously made, to such extent as may be necessary in
Engineer’s opinion to protect Owner from loss because:

a. the Work is defective, or completed Work has
been damaged, requiring correction or replace-
ment;

b. the Contract Price has been reduced by Change
Orders;

c. Owner has been required to correct defective
Work or complete Work in accordance with
Paragraph 13.09; or
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d. Engineer has actual knowledge of the
occurrence of any of the events enumerated in
Paragraph 15.02.A.

C. Payment Becomes Due

1. Ten days after presentation of the Application
for Payment to Owner with Engineer’s recommendation, the
amount recommended will (subject to the provisions of
Paragraph 14.02.D) become due, and when due will be paid
by Owner to Contractor.

D. Reduction in Payment

1. Owner may refuse to make payment of the full
amount recommended by Engineer because:

a. claims have been made against Owner on
account of Contractor’s performance or furnishing
of the Work;

b. Liens have been filed in connection with the
Work, except where Contractor has delivered a
specific bond satisfactory to Owner to secure the
satisfaction and discharge of such Liens;

c. there are other items entitling Owner to a set-off
against the amount recommended; or

d. Owner has actual knowledge of the occurrence
of any of the events enumeratéd in Paragraphs
14.02.B.5.a through 14.02.B.5:¢ 'or Patragraph
15.02.A.

2. If Owner refusesto make payment of the, full
amount recommended by Engineer, Owner will ‘give
Contractor immediate<written, notice (with a copy to
Engineer) stating the reasons for such action and promptly
pay Contractor any amount remainingafter deduction of the
amount so withheld. Owner shall promptly pay Contractor
the amount$o withheld, or any adjustment thereto agreed to
by Owner and Contractor, when Contractor corrects to
Owner’s satisfaction the reasons for such action.

3. If itiis subsequently determined that Owner’s
refusal of payment was not justified, the amount wrongfully
withheld shall be treated as an amount due as determined by
Paragraph 14.02.C.1.

14.03 Contractor’s Warranty of Title

A. Contractor warrants and guarantees that title to
all Work, materials, and equipment covered by any
Application for Payment, whether incorporated in the
Project or not, will pass to Owner no later than the time of
payment free and clear of all Liens.

14.04 Substantial Completion

A. When Contractor considers the entire Work
ready for its intended use Contractor shall notify Owner and
Engineer in writing that the entire Work is substantially
complete (except for items specifically listed by. Contractor
as incomplete) and request that Engineer issue a certificate
of Substantial Completion.

B. Promptly after Contractor’s notification, ,
Owner, Contractor, and Engineer shall make aniinspection
of the Work to determine the status of completion. Tf
Engineer does not consider nthe Work substantially
complete, Engineer will notify Contractor in writing giving
the reasons therefor

C. If Engineer considers the/Work substantially
complete, Engineer will deliver to Owner a tentative
certificate” of Substantial Completion which shall fix the
date of Substantial Completion. There shall be attached to
the certificate a tentative list of items to be completed or
corrected beforesfinal payment. Owner shall have seven
days afterreceipt of the tentative certificate during which to
make written objection to Engineer as to any provisions of
the certificate or attached list. If, after considering such
objections, Engineer concludes that the Work is not substan-
tially complete, Engineer will within 14 days after
submission of the tentative certificate to Owner notify
Contractor in writing, stating the reasons therefor. If, after
consideration of Owner’s objections, Engineer considers the
Work substantially complete, Engineer will within said 14
days execute and deliver to Owner and Contractor a
definitive certificate of Substantial Completion (with a
revised tentative list of items to be completed or corrected)
reflecting such changes from the tentative certificate as
Engineer believes justified after consideration of any
objections from Owner.

D. At the time of delivery of the tentative
certificate of Substantial Completion, Engineer will deliver
to Owner and Contractor a written recommendation as to
division of responsibilities pending final payment between
Owner and Contractor with respect to security, operation,
safety, and protection of the Work, maintenance, heat,
utilities, insurance, and warranties and guarantees. Unless
Owner and Contractor agree otherwise in writing and so
inform Engineer in writing prior to Engineer’s issuing the
definitive certificate of Substantial Completion, Engineer’s
aforesaid recommendation will be binding on Owner and
Contractor until final payment.

E. Owner shall have the right to exclude Contractor
from the Site after the date of Substantial Completion
subject to allowing Contractor reasonable access to
complete or correct items on the tentative list.
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14.05 Partial Utilization

A. Prior to Substantial Completion of all the Work,
Owner may use or occupy any substantially completed part
of the Work which has specifically been identified in the
Contract Documents, or which Owner, Engineer, and
Contractor agree constitutes a separately functioning and
usable part of the Work that can be used by Owner for its
intended purpose without significant interference with
Contractor’s performance of the remainder of the Work,
subject to the following conditions.

1. Owner at any time may request Contractor in
writing to permit Owner to use or occupy any such part of
the Work which Owner believes to be ready for its intended
use and substantially complete. If and when Contractor
agrees that such part of the Work is substantially complete,
Contractor will certify to Owner and Engineer that such part
of the Work is substantially complete and request Engineer
to issue a certificate of Substantial Completion for that part
of the Work.

2. Contractor at any time may notify Owner and
Engineer in writing that Contractor considers any such part
of the Work ready for its intended use and substantially
complete and request Engineer to issue a certificate of
Substantial Completion for that part of the Work.

3. Within a reasonable time after either such
request, Owner, Contractor, and Engineer shall make an
inspection of that part of the Work to determine its status of
completion. If Engineer does not consider that part‘of the
Work to be substantially complete, Engineer, will notify
Owner and Contractor in writing giving the reasons therefor.
If Engineer considers that gart of the Work ito be
substantially complete, the provisions of Paragraph 14.04
will apply with respect to‘certification of Substantial Com-
pletion of that part.of the Work and the division of
responsibility in respect thereof and.access thereto.

4. No use oroccupancy or separate operation of
part of the' Work may oceur prior to compliance with the
requirements of Paragraph 5.10 regarding property
insurance.

14.06 Final Inspection

A.. Upon written notice from Contractor that the
entire Work or an agreed portion thereof is complete,
Engineer will promptly make a final inspection with Owner
and Contractor and will notify Contractor in writing of all
particulars in which this inspection reveals that the Work is
incomplete or defective. Contractor shall immediately take
such measures as are necessary to complete such Work or
remedy such deficiencies.

14.07 Final Payment

A. Application for Payment

1. After Contractor has, in the opinion of Engineer,
satisfactorily completed all corrections identified during the
final inspection and has delivered, in accordance with, the
Contract Documents, all maintenance< and operating
instructions, schedules, guarantees, bonds, certificates or
other evidence of insurance certificateshof inspection,
marked-up record documents (as provided in Paragraph
6.12), and other documents, Contractor ‘may make
application for final payment following the procedure for
progress payments.

2. The final Application for Payment shall be
accompanied (except as previously delivered) by:

a..all documentation called for in the Contract
Documents, including but not limited to the
evidence of insurance required by Paragraph
5.04.B.7;

b. consent of the surety, if any, to final payment;

c. ‘ablist of all Claims against Owner that
Contractor believes are unsettled; and

d. complete and legally effective releases or
waivers (satisfactory to Owner) of all Lien rights
arising out of or Liens filed in connection with the
Work.

3. In lieu of the releases or waivers of Liens
specified in Paragraph 14.07.A.2 and as approved by
Owner, Contractor may furnish receipts or releases in full
and an affidavit of Contractor that: (i) the releases and
receipts include all labor, services, material, and equipment
for which a Lien could be filed; and (ii) all payrolls,
material and equipment bills, and other indebtedness
connected with the Work for which Owner or Owner's
property might in any way be responsible have been paid or
otherwise satisfied. If any Subcontractor or Supplier fails to
furnish such a release or receipt in full, Contractor may
furnish a bond or other collateral satisfactory to Owner to
indemnify Owner against any Lien.

B. Engineer’s Review of Application and
Acceptance

1. If, on the basis of Engineer’s observation of the
Work during construction and final inspection, and
Engineer’s review of the final Application for Payment and
accompanying documentation as required by the Contract
Documents, Engineer is satisfied that the Work has been
completed and Contractor’s other obligations under the
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Contract Documents have been fulfilled, Engineer will,
within ten days after receipt of the final Application for
Payment, indicate in writing Engineer’s recommendation of
payment and present the Application for Payment to Owner
for payment. At the same time Engineer will also give
written notice to Owner and Contractor that the Work is
acceptable subject to the provisions of Paragraph 14.09.
Otherwise, Engineer will return the Application for Payment
to Contractor, indicating in writing the reasons for refusing
to recommend final payment, in which case Contractor shall
make the necessary corrections and resubmit the
Application for Payment.

C. Payment Becomes Due

1. Thirty days after the presentation to Owner of
the Application for Payment and accompanying docu-
mentation, the amount recommended by Engineer, less any
sum Owner is entitled to set off against Engineer’s
recommendation, including but not limited to liquidated
damages, will become due and , will be paid by Owner to
Contractor.

14.08 Final Completion Delayed

A. If, through no fault of Contractor, final
completion of the Work is significantly delayed, and’if
Engineer so confirms, Owner shall, upon receipt/ of
Contractor’s final Application for Payment (for Work fully
completed and accepted) and recommendation of Engineer,
and without terminating the Contract, make payment of the
balance due for that portion of the Work' fully completed
and accepted. If the remaining balance to be held by Owner
for Work not fully completed or corrected is less than the
retainage stipulated in the Agreement, and if bonds have
been furnished as required in‘Paragraph 5.01, the written
consent of the surety to the/payment of the balance due for
that portion of the Workdully completed and accepted shall
be submitted by Contractor to Engineer with the Application
for such payment. Such payment shall be made under the
terms and conditions'geverning final payment, except that it
shall not constitute a waiver of Claims.

14.09 Waiver of Claims

A. The:makingand acceptance of final payment
will constitute:

1. a waiver of all Claims by Owner against
Contractor, except Claims arising from unsettled Liens,
from defective Work appearing after final inspection
pursuant to Paragraph 14.06, from failure to comply with
the Contract Documents or the terms of any special
guarantees specified therein, or from Contractor’s
continuing obligations under the Contract Documents; and

2. a waiver of all Claims by Contractor against
Owner other than those previously made in accordance with
the requirements herein and expressly acknowledged by
Owner in writing as still unsettled.

ARTICLE 15 - SUSPENSION OF WORK
AND TERMINATION

15.01 Owner‘May Suspend Work

A. At any time_and without cause, Owner may
suspend the Work or any portion thereof for a period of not
more than 90 consecutive days by netice m writing to
Contractor and Engineer.which will fix the date on which
Work will be resumed. Contractor shallresume the Work on
the date so fixed. Contractor shall be granted an adjustment
in the Contract Price or an extension of the Contract Times,
or both, directly attributable to-any such suspension if
Contractor makes a Claim therefor as provided in Paragraph
10.05.

15.02 Owner May Terminate for Cause

A. The occurrence of any one or more of the
following events will justify termination for cause:

1. Contractor’s persistent failure to perform the
Work in accordance with the Contract Documents
(including, but not limited to, failure to supply sufficient
skilled workers or suitable materials or equipment or failure
to adhere to the Progress Schedule established under
Paragraph 2.07 as adjusted from time to time pursuant to
Paragraph 6.04);

2. Contractor’s disregard of Laws or Regulations of
any public body having jurisdiction;

3. Contractor’s disregard of the authority of
Engineer; or

4. Contractor’s violation in any substantial way of
any provisions of the Contract Documents.

B. If one or more of the events identified in
Paragraph 15.02.A occur, Owner may, after giving
Contractor (and surety ) seven days written notice of its
intent to terminate the services of Contractor:
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1. exclude Contractor from the Site, and take
possession of the Work and of all Contractor’s tools,
appliances, construction equipment, and machinery at the
Site, and use the same to the full extent they could be used
by Contractor (without liability to Contractor for trespass or
conversion),

2. incorporate in the Work all materials and
equipment stored at the Site or for which Owner has paid
Contractor but which are stored elsewhere, and

3. complete the Work as Owner may deem
expedient.

C. If Owner proceeds as provided in Paragraph
15.02.B, Contractor shall not be entitled to receive any
further payment until the Work is completed. If the unpaid
balance of the Contract Price exceeds all claims, costs,
losses, and damages (including but not limited to all fees
and charges of engineers, architects, attorneys, and other
professionals and all court or arbitration or other dispute
resolution costs) sustained by Owner arising out of or
relating to completing the Work, such excess will be paid to
Contractor. If such claims, costs, losses, and damages
exceed such unpaid balance, Contractor shall pay the
difference to Owner. Such claims, costs, losses, and
damages incurred by Owner will be reviewed by Engineer
as to their reasonableness and, when so approved by
Engineer, incorporated in a Change Order. When exercising
any rights or remedies under this Paragraph Owner shall not
be required to obtain the lowest pricefor the Work
performed.

D. Notwithstanding Paragraphs 15.02.B and
15.02.C, Contractor’s services{will not be terminated if
Contractor begins within seven days of receipt of notice of
intent to terminate to cofrect its failure to perform and
proceeds diligently to eure such failure within no more than
30 days of receipt of said notice.

E. «Where Contractor’s services have been so
terminated/by Owner, the termination will not affect any
rights or remedies of Owner against Contractor then existing
or which may thereafter accrue. Any retention or payment
ofimoneys due Contractor by Owner will not release
Contractor from liabilitys

F.Ifand to the extent that Contractor has provided
a performance bond under the provisions of Paragraph
5.01.A, the termination procedures of that bond shall
supersede the provisions of Paragraphs 15.02.B, and
15.02.C.

15.03 Owner May Terminate For Convenience

A. Upon seven days written notice to Contractor
and Engineer, Owner may, without cause and without
prejudice to any other right or remedy of Owner, terminate
the Contract. In such case, Contractor shall be paid for
(without duplication of any items):

1. completed and acceptable Work executed in
accordance with the Contract Documents prior to the
effective date of termination, including fair and reasonable
sums for overhead and profit on such Work;

2. expenses sustained prior toithe effective dateof
termination in performing services and furnishing labor,
materials, or equipment’ as  required by the Contract
Documents in connection with uncompleted Work, plus fair
and reasonable sums for overhead and profit on such
expenses;

3. all claims, costs, losses, and damages (including
but not'limited to all fees and charges of engineers,
architects, attorneys, and other professionals and all court or
arbitration or other dispute resolution costs) incurred in
settlement «Of terminated contracts with Subcontractors,
Suppliers, and others; and

4. reasonable expenses directly attributable to
termination.

B. Contractor shall not be paid on account of loss
of anticipated profits or revenue or other economic loss
arising out of or resulting from such termination.

15.04 Contractor May Stop Work or Terminate

A. If, through no act or fault of Contractor, (i) the
Work is suspended for more than 90 consecutive days by
Owner or under an order of court or other public authority,
or (ii) Engineer fails to act on any Application for Payment
within 30 days after it is submitted, or (iii) Owner fails for
30 days to pay Contractor any sum finally determined to be
due, then Contractor may, upon seven days written notice to
Owner and Engineer, and provided Owner or Engineer do
not remedy such suspension or failure within that time,
terminate the Contract and recover from Owner payment on
the same terms as provided in Paragraph 15.03.

B. In lieu of terminating the Contract and without
prejudice to any other right or remedy, if Engineer has failed
to act on an Application for Payment within 30 days after it
is submitted, or Owner has failed for 30 days to pay
Contractor any sum finally determined to be due, Contractor
may, seven days after written notice to Owner and Engineer,
stop the Work until payment is made of all such amounts
due Contractor, including interest thereon. The provisions of
this Paragraph 15.04 are not intended to preclude Contractor
from making a Claim under Paragraph 10.05 for an
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adjustment in Contract Price or Contract Times or otherwise
for expenses or damage directly attributable to Contractor’s
stopping the Work as permitted by this Paragraph.

ARTICLE 16 - DISPUTE RESOLUTION

16.01 Methods and Procedures

A. Either Owner or Contractor may request
mediation of any Claim submitted to Engineer for a decision
under Paragraph 10.05 before such decision becomes final
and binding. The mediation will be governed by the
Construction Industry Mediation Rules of the American
Arbitration Association in effect as of the Effective Date of
the Agreement. The request for mediation shall be submitted
in writing to the American Arbitration Association and the
other party to the Contract. Timely submission of the
request shall stay the effect of Paragraph 10.05.E.

B. Owner and Contractor shall participate in the
mediation process in good faith. The process shall be
concluded within 60 days of filing of the request. The date
of termination of the mediation shall be determined by
application of the mediation rules referenced above.

C. If the Claim is not resolved by mediation,
Engineer’s action under Paragraph 10.05.C or a denial
pursuant to Paragraphs 10.05.C.3 or 10.05.D'shall become
final and binding 30 days after termination'of the mediation
unless, within that time period, Owner or Contractor;

1. elects in writing to invoke any dispute resolution
process provided for in the Supplementary Conditions, or

2. agrees withithe other party to submit the Claim
to another dispute resolution process, or

3. gives writtennotice to the other party of their
intent to Submit the Claim to a court of competent
jurisdiction.

ARTICLE 17 =MISCELLANEQUS

17.01 Giving Notice

A. Whenever any provision of the Contract
Documents requires the giving of written notice, it will be
deemed to have been validly given if:

1. delivered in person to the individual or to a
member of the firm or to an officer of the corporation for
whom it is intended, or

2. delivered at or sent by registered or certified
mail, postage prepaid, to the last business address known to
the giver of the notice.

17.02 Computation of Times

A. When any period of time is referred to in the
Contract Documents by days, it will be.computed.to exclude
the first and include the last day of suchiperiod. If thelast
day of any such period falls'on a Saturday or,.Sunday or on a
day made a legal holiday by the law of the applicable
jurisdiction, such day will be omitted from the computation.

17.03 Cumulative Remedies

A. The duties and obligations imposed by these
General Conditions and the rights and remedies available
hereunder to the parties hereto are in addition to, and are not
to be construed in any way as a limitation of, any rights and
remedies available to any or all of them which are otherwise
imposed or available by Laws or Regulations, by special
warranty or»guarantee, or by other provisions of the
Contract Documents. The provisions of this Paragraph will
be as effective as if repeated specifically in the Contract
Documents in connection with each particular duty,
obligation, right, and remedy to which they apply.

17.04 Survival of Obligations

A. All representations, indemnifications, warran-
ties, and guarantees made in, required by, or given in accor-
dance with the Contract Documents, as well as all continu-
ing obligations indicated in the Contract Documents, will
survive final payment, completion, and acceptance of the
Work or termination or completion of the Contract or
termination of the services of Contractor.

17.05 Controlling Law

A. This Contract is to be governed by the law of
the state in which the Project is located.

17.06 Headings

A. Article and paragraph headings are inserted for
convenience only and do not constitute parts of
these General Conditions.
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SECTION 00800
SUPPLEMENTARY CONDITIONS

GENERAL

The following supplements shall modify, change, delete from, and add to the "Standatd General
Conditions of the Construction Contract.” 2002 Edition EJCDC C-700. Where any Article,
Paragraph or Subparagraph in the General Conditions is supplemented by one©of the following
paragraphs, the provisions of such Article, Paragraph or shall remain in effect and the supplementary
provisions shall be considered as added thereto. Where any Article, Paragraph.or Subparagraph in
the General Conditions is amended, voided or superseded by any of the following paragraphs, the
provisions of such Article, Paragraph or Subparagraph not so amended, voided or superseded shall
remain in effect.

ARTICLE 1. DEFINITIONS
Amend the definition entitled "ENGINEER" to read:
"ENGINEER - the Village Engineer of Villa Park or his designee."

Amend the definition entitled "Substantial Completion" by adding the following
immediately after the last sentence:

"Substantial Completion is a construction stage determined by the ENGINEER to be
adequately completed in accordancewith the Contract Documents so that the Owner
may occupy and/or utilize the work for its intended purpose. Substantial completion
for this Contract shall include all work items, excluding landscaping and punch list
items.”

Ammend the definition entitled "OWNER” to read as follows:
“The Village of Villa Park.”
ARTICLE 2. PRELIMINARY MATTERS

SC2.01.B  Delete Paragraph 2.01.B of the General Conditions in its entirety and
insert the following in its place:

Evidence of Insurance:

“Before any Work at the Site is started, CONTRACTOR shall deliver
to owner with copies to each additional insured identified in the
Supplementary Conditions, certificates of insurance (and other
evidence of insurance requested by the OWNER) which
CONTRACTOR is required to purchase and maintain in accordance
with ARTICLE 5.”

SUPPLEMENTARY CONDITIONS
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SC2.01.C

SC 2.03

SC 2.06

SUPPLEMENTARY CONDITIONS

Add a new Paragraph 2.01.C immediately after Paragraph 2.01.B of
the General Conditions which is to read as follows:

"The Agreement, Bonds, Evidence of Insurance, and such other
portions of the Contract Documents as may be required shall be
executed and delivered by CONTRACTOR to OWNER within 10
days after receipt of the Notice of Award. OWNER shall determine
the number of counterparts required. OWNER #will execute the
counterparts. OWNER, CONTRACTOR, and ENGINEER shall each
receive an executed counterpart of the Contract Documents and
additional conformed copies distributed as‘required."

Delete Paragraph 2.03 of the General Conditiens in its entirety and
insert the following in its place:

"The Contract Time will commence on the date established in the
Notice to Proceed issueddby OWNER to CONTRACTOR, but in no
event shall the Contract Time commence to run later than the 30th
day after the effective date of the Contract, unless agreement in
writing is provided bysthe OWNER. A Notice to Proceed may be
given at any #ime within the 30 days after the effective date of the
Contract."

Delete Paragraph 2.06 of the General Conditions in its entirety and
insert the following imvits place:

A." After delivery of the executed Contract to OWNER, but before
CONTRACTOR starts the Work at the Site, a conference will be
held to establish a working understanding among the parties as
to the Work and to discuss the schedules referred to in Paragraph
2.05.A.

B. The conference will be held at a location selected by OWNER.
The conference will be attended by: CONTRACTOR'S Office
Representative, CONTRACTOR’S General Superintendent,
Any Subcontractors' or Suppliers' representatives whom
CONTRACTOR may desire to invite or ENGINEER may
request. Including OWNER'S Representatives and Local
Utilities Representatives. A suggested format would include, but
not be limited to, the following subjects:

1. Discuss proposed construction progress schedule to be
submitted by CONTRACTOR in accordance with Section
01300 of the Specifications.

2. Check of required bonds and insurance certifications prior to
Notice to Proceed.
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3. Liquidated damages.
4. Shop drawing submittal and approval procedure.

5. Chain of command, direction of correspondénce, and
coordinating responsibility between CONTRACTORS.

6. Request for a weekly job meeting for all involved.
7. Equal opportunity requirements.

8. Laboratory testing of material requirements.

9. Inventory of material stored on-site provisions.

10. Progress payment procedure and estimate.

ARTICLE 4. AVAILABILITY OF LANDS; PHYSICAL CONDITIONS; REFERENCE
POINTS

SC 4.02.A.1 Amend Subparagraph 4.02.A.1 of the General Conditions to read as
follows: Those reports of explorations and tests of subsurface
conditions at or, contiguous to the Site that Engineer has used in
preparing the Contract Documents; including the following:

No pavement or subsurface investigation reports or information
are available for this project.

ARTICLE 5 - BONDS AND INSURANCE

SC5.01.C. Add the following language at the end of Paragraph 5.01.C of the
General Conditions:

"In addition, no further progress payments under the Agreement will
be made by OWNER until CONTRACTOR complies with the
provisions of this Article."

SC 5.03 through 5.06  Delete Paragraphs 5.03 through 5.06 inclusive of
the General Conditions and insert the following:

SC5.03 "CONTRACTOR'S Insurance Requirements:

A. CONTRACTOR shall not commence Work under the Contract until
he has obtained all insurance required under this Article to provide

protection from claims which may arise out of or result from
CONTRACTOR'S performance of the Work and CONTRACTOR'S
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SUPPLEMENTARY CONDITIONS

other obligations under the Contract Documents whether such
performance is by CONTRACTOR, by any Subcontractor, by anyone
directly or indirectly employed by them or by anyone for whose acts
any of them may be liable. CONTRACTOR shall procure and maintain
for the duration of the Contract insurance of such types and<in such
amounts as may be necessary to protect himself and the intetests of the
OWNER against claims for injuries to persons or damages to property
which may arise from or in connection with the performance of the
work hereunder by the CONTRACTOR, his agents, representatives,
employees, or subcontractors. As a minimum, CONTRACTOR shall
secure and maintain the types of insurance ashereinafter specified, and
shall submit evidence to OWNER on an annual basis that the insurance
coverage are in force. The form and limits of such insurance, together
with the underwriter thereof in each case, shall be aceceptable to
OWNER, but regardless of such acceptance wit® shall be the
responsibility of CONTRACTOR to maintain adequate insurance
coverage until final payment and at all times thereafter when
CONTRACTOR may bé correcting, removing or replacing defective
Work in accordance with Paragraph 13.07 Failure of CONTRACTOR
to maintain adequate coverage shall not relieve him of any contractual
responsibility ot obligation.

All insurance policies shall name the following as additional insureds:

a)
b)

c)

Village of Villa Park;20 South Ardmore Avenue, Villa Park, Illinois
60181

Living Waters Consultants, 16W455 S. Frontage Road, Suite 119,
Burr Ridge, IL 60527

Other parties as designated by OWNER

1. Public Liability and Property Damage Insurance

a. For CONTRACTOR
This insurance shall protect the CONTRACTOR from claims
for bodily injury, personal injury, and property damage
(except automotive equipment), which may arise because of

the nature of the work, or from operations under this
CONTRACT.

b. For OWNER and ENGINEER
The separate policy of insurance shall name the OWNER and
its employees and officials and the ENGINEER as additional
insured. The original insurance policy shall be submitted for
retention by the OWNER. This separate policy shall provide
coverage to said OWNER and its employees and officials
with respect to said work. Both bodily injury, personal
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injury, and property damage insurance must be on an
occurrence basis, and said policy shall provide that the
coverage afforded thereby shall be primarily coverage to the
full limit of liability stated in the declarations, and if said
OWNER and its employees and officials have other inSurance
against the loss covered by said policy, that other insurance
shall be excess insurance only.

. Property Insurance

CONTRACTOR shall purchase and maintain until final
payment property insurance upon the work at the site to the
full insurable value thereof. This insurance shall include the
interests of OWNER, CONTRACTOR; and Subcontractors,
(all of whom shall be listed as insured or additional insured
parties), shall insure‘against the perils of fire and extended
coverage, shall in€lude "all-risk" insurance for physical loss
and damage including< theft;, vandalism and malicious
mischief, collapse andwater damage, and such other perils as
may be provided in paragraph SC 5.3.4., and shall include
damages, losses and expenses arising out of or resulting from
any insured loss ot incurred in the repair or replacement of
any insured property. If not covered under the "all-risk"
insurance or otherwise provided in the Supplementary
Conditions,” CONTRACTOR shall purchase and maintain
sifnilar property insurance on portions of the work stored on
and off the site or in transit when such portions of the work
are to be included in an Application for Payment.

. Amount of Coverage

Each of the above public liability and property damage
policies of insurance shall provide coverage in the following
minimum limits of liability:

(1) One million dollars ($1,000,000.00) combined single
limit per occurrence for bodily injury or death to each
person;

(2) One million dollars ($1,000,000.00) for property
damage resulting from any one accident;

(3) Five million dollars ($5,000,000.00) general aggregate
limit;

. Subcontractors
The public liability and property damage insurance shall not
be deemed to require the CONTRACTOR to have his
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Subcontractors named as co-insured in his policy of public
liability and property damage, but the policy shall protect him
from contingent liability, which may arise from the operations
of his Subcontractors. Also, the CONTRACTOR, shall
secure certificates of insurance as evidence that each
Subcontractor carries insurance to provide covetage under
this Contract to the same limits as is required by the
CONTRACTOR. The CONTRACTOR shall submit.copies
of his Subcontractors insurance certificates to the OWNER as
evidence of insurance coverage.

Included Coverage
The above public liability and property damage insurance
shall also include the following coverage:

(1) Comprehensive

(2) Premises

(3) Contractot's . protectivew(Subcontractors to the
CONTRACTOR) Liability.

(4) Personal injury (false arrest, malicious prosecution and
unlawful detention orimprisonment; libel, slander, and
defamation of character; wrongful eviction, invasion of
privacy and wrongful entry). Employee exclusion shall
be removed.

(5) . Broad Form Property Damage.

(6) XCU (explosion, collapse, underground damage).
Exclusions deleted when applicable to operations
performed by the CONTRACTOR or his Subcontractors.

(7)» Completed operation and product liability coverage for
the life of the Contract and maintain such coverage for a
period of three (3) years after final acceptance of the
work by the OWNER.

(8) CONTRACTOR Liability with respect to the hold
harmless Agreement as herein stated.

. Comprehensive Automobile Liability

This insurance shall cover owned, hired, and other non-owned
automobiles and shall protect the CONTRACTOR from
claims for bodily injury or property damage which may arise
from the use of motor vehicles engaged in various operations
under this Contract. The automobile insurance shall provide
minimum limits of liability for bodily injury of $500,000 for
each person and $1,000,000 each occurrence, and $500,000 of
property damage each occurrence.

h. Umbrella Policy
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At the option of the CONTRACTOR, primary limits may be
less than required, with an umbrella policy providing the
additional limits needed. This form of insurance will be
acceptable provided that the primary and umbrella policies
both provide the insurance coverage herein requiréd, and
further provided that the umbrella policy minimum limits of
coverage are $5,000,000 per occurrence and $5,000,000
aggregate. The umbrella coverage shall set apply.to the
OWNER'S protective policy.
Worker's Compensation Insurance
Before beginning the work, the CONTRACTOR shall furnish to
the OWNER satisfactory proof that he has/taken out, for the
period covered by the work under this,Contract, full worker's
compensation insurance and, in addition, employee's liability
insurance in an amount not less than $1,000,000 for each
occurrence, for all persons whom he may employ in carrying out
the work contemplateéd under this Contract. In the event that the
work of this Conttract falls withinsthe jurisdiction of the United
States Longshoreman's.and Harbor Workers Compensation Act
and liability'under.Admiralty and Railroad Employees Federal
Liability" Act CONTRACTOR shall extend his worker's
compensation insurance to provide and maintain in full force and
effect during the period covered by this Contract insurance
coverage under one or both of these Acts. Policies hereunder
shall include ani"all states" endorsement.

The insurer shall agree to waive all rights of subrogation against
the OWNER, its officials, employees and volunteers for losses
arising, from work performed by CONTRACTOR for the
OWNER.

Worker's Occupational Diseases Insurance

Worker's occupational disease insurance shall be taken out
covering all persons whom the CONTRACTOR may employ in
carrying out the work contemplated under this Contract.

Builder's Risk Insurance

"All Risk" builder's risk insurance, in an amount equal to the
contract price, shall cover, but shall not be limited to, fire,
lightning, windstorm, hail, explosion, riot, riot attending a strike,
civil commotion, smoke damage, damage by aircraft or vehicles,
vandalism and malicious mischief, theft, collapse, flood, and
earthquake. This insurance shall name the OWNER and the
Contractor as insured and shall include coverage, but not by way
of limitation, for all damage or loss to the work and to
appurtenances, to materials and equipment to be used on the
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project while the same are in transit, or stored on or off the
project site, and to construction plant and temporary structures.

SC5.07 Delete Paragraph 5.07 of the General Conditions in its entirety and
insert the following:

SC 5.07 Waiver of Rights

SC 5.08 and 5.09

A. "OWNER and CONTRACTOR waive all, rights

against each other for all losses and damages caused
by any of the perils covereduby the pelicies of
insurance provided in response to paragraphs.in this
document and any other property insurance applicable
to the work, and also waive all such rights against the
Subcontractors, and all other parties named as insured
in such policies for losses and damages so caused. As
required by« Paragraph 6.06.G, each Subcontract
between CONTRACTOR and a Subcontractor will
contain®_ similar’ waiver  provisions by the
Subcontractorn favor of Owner, CONTRACTOR,
and all ether parties named as insured. None of the
above waivers shall extend to the rights that any of
the insured parties may have to the proceeds of
insurance held by OWNER as trustee or otherwise
payable under any policy so issued."

. "OWNER and CONTRACTOR intend that any

policies provided in response to this document shall
protect all of the parties insured and provide primary
coverage for all losses and damages caused by the
perils covered thereby.

Accordingly, all such policies shall contain provisions
to the effect that in the event of payment of any loss
or damage the insurer will have no rights of recovery
against any of the parties named as insured or
additional insured, and if the insurers require separate
waiver forms to be signed by any Subcontractor,
CONTRACTOR will obtain the same."

Delete Paragraphs 5.08 and 5.09 of the General Conditions
in their entirety.

ARTICLE 6 - CONTRACTOR'S RESPONSIBILITIES

SC6.05.G  Add anew Paragraph 6.05 G immediately after Paragraph 6.05.F
which is to read as follows:
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“When substitutes are proposed and accepted by ENGINEER, and it
is found that such substitutes alter the design or space requirements
indicated on Drawings, CONTRACTOR shall be responsible for the
costs involved to revise the design and construction, including the
costs associated with the Work of other contractors due«to such
variance in design or space requirements. CONTRACTOR shall
therefore thoroughly investigate the design parameters, conditions,
and space requirements of potential substitutes with respect.to the
Contract Drawings and Specifications prior to requesting such
substitutes, and shall submit evidence of sueh investigation to
ENGINEER.”

SC 6.06.A and 6.06.B  Delete Paragraphs 6.06.A and 6.06.B of the General
Conditions in their entirety and insert the following:

A. CONTRACTOR shall'not employ any Subcontractor or other
person or organization (including those who are to furnish the
principle items of material or equipment), whether initially or as
a substitute, against whom OWNER may have reasonable
objection.CONTRACTOR shall not be required to employ any
Subcontractor, otherperson.or organization against whom he
has reasonable objection.

B. _Acceptance of any Subcontractor, other person or organization
by OWNER shall not constitute a waiver of any right of
OWNER to reject defective Work or Work not in conformance
with the Contract Documents. If OWNER, after due
mvestigation, has reasonable objection to any Subcontractor,
other\person or organization proposed by CONTRACTOR,
CONTRACTOR shall submit an acceptable substitute.
CONTRACTOR shall not, without the consent of OWNER,
make substitution for any Subcontractor, other person or
organization who has been accepted by OWNER.

SC6.06.G  Delete Paragraph 6.06 G of the General Conditions in its entirety and
insert the following:

“All Work performed for CONTRACTOR by a Subcontractor will be
pursuant to an appropriate agreement between CONTRACTOR and
the Subcontractor which specifically binds the Subcontractor to the
applicable terms and conditions of the Contract Documents for the
benefit of the OWNER and contains waiver provisions as required by
Paragraph SC 5.07 CONTRACTOR shall pay each Subcontractor a
just share of any insurance monies received by CONTRACTOR on
account of losses under policies issued pursuant to Paragraph SC
5.03.A4.
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SC 6.08

SC6.20

Add the following language at the end of Paragraph 6.08 of the
General Conditions which is to read as follows:

“Copies of all permits and licenses prepared or obtained by
CONTRACTOR shall be submitted to OWNER priox to the
commencement of construction. Copies of all permits and licenses
obtained by OWNER shall be made available to CONTRACTOR and
maintained by CONTRACTOR at project site.”

Delete Article 6.20 of the General Conditions.inits entirety.and insett
the following in its place:

“To the fullest extent permitted by law, the Contractor shall
indemnify, defend and hold the Village, its officials, agents,
consultants, representatives and employees (the “Indemnified Village
Parties”) and the Engineer harmless against all injuries, deaths, loss,
damages, claims, patent elaims, suits, liabilities, judgments, cost and
expenses (the “Claims”), whichdnay in.anywise accrue against the
Indemnifies Village Parties, including attorney’s fees and court costs,
arising in wholeyin part, or as a consequence of the performance of
the work by the Contractor, its employees or subcontractors. The
Contractor shall, at its own expense, appear, defend and pay all
charges of ‘attorneys and all costs and other expenses arising
therefrom or incurred in connection therewith, and, if any judgment
shall be rendered against the Indemnified Village Parties, in any such
action, the Contractor shall, at its own expense, satisfy and discharge
the same. Without limiting the generality of the foregoing indemnity,
the Contractor shall indemnify, defend and hold the Indemnified
Village Parties harmless from all Claims brought pursuant to any
statute, law, order, or decree, which Claim arises from or is related to
the Contractor’s performance of the work. Contractor expressly
understands and agrees that any performance bond or insurance
policies required by this contract, or otherwise provided by the
Contractor, shall tin no way limit the responsibility to indemnify,
keep and save harmless and defend the Indemnified Village Parties as
herein provided.”

ARTICEE 8=0WNER'S RESPONSIBILITIES

SC8.01

Delete Paragraph 8.01 of the General Conditions in its entirety.

ARTICLE 10 - CHANGES IN THE WORK

SC 10.03

SUPPLEMENTARY CONDITIONS

Amend the first sentence of Paragraph 10.03 of the General
Conditions to read as follows:
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"OWNER, after consideration and approval, may execute appropriate
Change Orders (or Written Amendments) with CONTRACTOR
covering."

And as so amended, Paragraph 10.03 remains in effect.

ARTICLE 14 - PAYMENTS TO CONTRACTOR AND COMPLETION

SC 14.02.A.3 Amend Paragraph 14.02.A.3 of the General Conditions by deleting
the word "Agreement" and inserting the words "Supplemental
Conditions" in its place.

And as so amended, Paragraph 14.02.A.3 remains in effect.
SC 14.02.A.4 Add new Paragraphs 14.02.A and 14.02.A.5 after Paragraph
SC 14.02.A.5 14.02.A.3 of the General Conditions which are to read as follows:

4. "Retainage:
After each Application for Payment has been found acceptable by
OWNER, OWNER will pay an amount equal to the value of the
Workicompleted less any previous payments to CONTRACTOR.
An amount will be retained on each payment in accordance with
the following schedule:

(1) Ten percent (10%) until FINAL COMPLETION.

5. Per Public Act 87-773, effective January 1, 1993, which amended
the Local Government Prompt Payment Act, the following is
included:

“When CONTRACTOR receives any payment, CONTRACTOR
shall pay each Subcontractor and material supplier in proportion
to the work completed by each Subcontractor and material
supplier their application less any retention. If CONTRACTOR
receives less than the full payment due under the public
construction contract, CONTRACTOR shall be obligated to
disburse on a pro-rata basis those funds received, with
CONTRACTOR, Subcontractor, and material suppliers each
receiving a pro-rated portion based on the amount of payment.
When, however, OWNER does not release the full payment due
under the contract because there are specific areas of work or
materials OWNER or CONTRACTOR is rejecting or because
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SC14.02.B.1

SC 14.02.B.5

SC14.04.B

SUPPLEMENTARY CONDITIONS

CONTRACTOR has otherwise determined such areas are not
suitable for payment, then those specific Subcontractors or
material suppliers involved shall not be paid for that portion of
the work rejected or deemed not suitable for payment and all
other Subcontractors and material suppliers shall be paid in full.
If CONTRACTOR, without reasonable cause, fails to make any
payment to his Subcontractors or material suppliers within fifteen
(15) calendar days after receipt of payment under the,public
construction contract, CONTRACTOR shall pay to his
Subcontractors and material suppliers, in addition to the payment
due them, interest in the amount of notless than two percent (2%)
per month, calculated from the expiration date of the fifteen (15)
day period until fully paid. This subsection shall also apply to
any payments made by Subcontractors and.material suppliers to
their subcontractors and material suppliers-and«to all payments
made to lower tier subcontractors and material suppliers
throughout the contracting chain.”

Amend the first sentence ofParagraph 14.02.B.1 of the General
Conditions by deleting the words "ten days" and inserting the words
"30 days" in its place.

And as,so amended, Paragraph 14.02.B.1 remains in effect.

Add two new Paragraphs 14.02.B.5.¢ and 14.02.B.5.f immediately
after Paragraph 14.02.B.5.d of the General Conditions which are to
read as follows:

e. the CONTRACTOR failed to supply lien waivers for materials,
equipment, and Subcontract Work completed to date.

f. Of reasonable doubt that the Work can be completed for the
unpaid balance of the Contract Price.

And as so amended, Paragraph 14.02.B.5 remains in effect.

Delete Paragraph 14.04.B of the General Conditions in its entirety
and replace it with the following:

B. Within a reasonable time after Contractor’s notification,
OWNER, CONTRACTOR and ENGINEER shall make an
inspection of the Work to determine the status of completion. If
ENGINEER does not consider the Work substantially complete,
ENGINEER will notify CONTRACTOR in writing giving the
reasons therefor.

And as so amended, Paragraph 14.04.B remains in effect.
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SC 14.04.D Delete Paragraph 14.04.D in its entirety.

SC 14.04.E  Amend Paragraph 14.04.E of the General Conditions by deleting the
following words "on the tentative list." and insert the following words
"required by the Contract Documents." in their place.

And as so amended, Paragraph 14.04.E remains in@ffect.

SC 14.05 Delete Paragraph 14.05.A.4 of the General Conditions 1n its entirety.
And as so amended, Paragraph 14.05 remains in effect.

SC 14.09 Delete Paragraph 14.09.A.1 of the General Conditions in its entirety.
And as so amended, Paragraph 14.09 remains in effect.

SC 14.10 Add a new paragraph immediately after Paragraph 14.09 of the
General Conditions which is to réadas.follows:

“Liquidated Damages:

Should CONTRACTOR or Surety. fail to complete the Work within
the time set forth in paragraph 3.1 of the Contract Documents or
within such extra time as may be allowed by extension, there shall be
deducted from, any menies due or that may become due
CONTRACTOR or Surety the sum set forth in paragraph 3.2 of the
Contract«Documents for each and every calendar day, including
Sundays and holidays, that the Work shall remain uncompleted. This
sum shall be considered and treated not as a penalty but as fixed,
agreed, and liquidated damages due OWNER from CONTRACTOR
or Surety because of OWNER'S loss of income and other costs
incurred resulting from the failure to complete the Work within the
time specified. Permitting CONTRACTOR or Surety to continue and
finish the Work or any part of it after the time fixed for its
completion, or after the date to which the time for completion may
have been extended, shall in no way operate as a waiver on the part of
OWNER of its rights under the Contract.

ARTICLEE 15=SUSPENSION OF WORK AND TERMINATION

SC15.01 Amend the first sentence of Paragraph 15.01 of the General
Conditions by deleting the words "and Engineer".

And as so amended, Paragraph 15.01 remains in effect.

SC 15.03 Amend the first sentence of Paragraph 15.4 of the General Conditions
by deleting the words "and ENGINEER".

SUPPLEMENTARY CONDITIONS
00800-13 SOUTH MONTEREY CULVERT REPLACEMENT PROJECT



And as so amended, Paragraph 15.03 remains in effect.

SC 15.04 Delete Paragraph 15.04 of the General Conditions in its entirety and
replace it with the following: "If through no act or fault of
CONTRACTOR, the Work is suspended for a period of more than
120 consecutive days by OWNER or under an order of court, or other
public authority, the CONTRACTOR may, upon seven days' written
notice to OWNER, terminate the Agreement and recover from
OWNER payment on the same terms as provided in Paragraph15.03.

ARTICLE 16 - DISPUTE RESOLUTION

SC 16.01 Delete Article 16 of the General Conditionsiints entirety and insert
the following in its place:

SC 16.01 Methods and Procedures

A. The OWNER “and CONTRACTOR may request mutual
mediation of any Claim submitted to ENGINEER for a
decisionunder Paragraph 10.05 before such decision becomes
final and binding. » The mediation will be governed by the
Construction Industry Mediation Rules of the American
Arbitration Association in effect as of the Effective Date of
the Agreement. Therequest for mediation shall be submitted
in writing torthe American Arbitration Association and the
other party to the Contract. Timely submission of the request
shall stay the effect of Paragraph 10.05.E.

B. OWNER and CONTRACTOR shall participate in the
mediation process in good faith. The process shall be
concluded within 60 days of filing of the request. The date of
termination of the mediation shall be determined by
application of the mediation rules referenced above.

ARTICLE 17 - MISCELLANEOUS
SC17.01 Amend Paragraph 17.01.A.2 of the General Conditions by inserting
the words "(return receipt)" immediately following the words,
"certified mail."

And as so amended, Paragraph 17.01 remains in effect.

SC 17.01.B Add anew Paragraph 17.01.B immediately after Paragraph 17.01.A
of the General Conditions which is to read as follows:

“Whenever any provision of the Contract Documents requires the
delivery of any Bond, Agreement, Certificate of Insurance or any
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other item, it shall be deemed to have been validly delivered if given
in person to the individual, to a member of the firm or to an officer of
the corporation for whom it is intended, or if given at or sent by
registered or certified mail (return receipt), postage prepaid, to the
last business address known to him who delivers the article

SC 17.02 Amend Paragraph 17.02 of the General Conditions b
second sentence in its entirety.

eting the

And as so amended, Paragraph 17.02 remainsan.effect.
END OF SECTION
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Du Page County Prevailing Wage for July 2015

(See explanation of column headings at bottom of wages)

Trade Name RG TYP C Base FRMAN M-F>8 OSA OSH H/W Pensn Vac Trng
ASBESTOS ABT-GEN ALL 39.400 39.950 1.5 1.5 2.0 13.98 11.28 0.000 0.500
ASBESTOS ABT-MEC BLD 36.340 38.840 1.5 1.5 2.0 11.47 10.96 04000 0.720
BOILERMAKER BLD 47.070 51.300 2.0 2.0 2.0 6.970 18.13 0.000 0.400
BRICK MASON BLD 43.780 48.160 1.5 1.5 2.0 10.05 14.43,0.000 :1.030
CARPENTER ALL 44,350 46.350 1.5 1.5 2.0 13.29 16.39 0.00070.630
CEMENT MASON ALL 43.750 45.750 2.0 1.5 2.0 13.05_14.45 0.000 0.480
CERAMIC TILE FNSHER BLD 36.810 0.000 1.5 1.5 2.0 10.55"9.230 0.000, 0.770
COMMUNICATION TECH BLD 32.650 34.750 1.5 1.5 2.0 94550 15:;16..1.250 0.610
ELECTRIC PWR EQMT OP ALL 37.890 51.480 1.5 1.5 2.0 §.000 1¥.75°0.000 0.380
ELECTRIC PWR EQMT OP HWY 39.220 53.290 1.5 1.5 2.0 5.00042.17 0.000 0.390
ELECTRIC PWR GRNDMAN ALL 29.300 51.480 1.5 1.5 2.0 5.000 9.090 0.000 0.290
ELECTRIC PWR GRNDMAN HWY 30.330 53.290 1.5 1.5 2.0 5.000°9.40000.000 0.300
ELECTRIC PWR LINEMAN ALL 45.360 51.480 1.5 1.52.0 5.000 14.06 0.000 0.450
ELECTRIC PWR LINEMAN HWY 46.950 53.290 1.5 1.52.0 5.000 14.56 0.000 0.470
ELECTRIC PWR TRK DRV ALL 30.340 51.480 1.5 1.5 2.0 5.000 9.400 0.000 0.300
ELECTRIC PWR TRK DRV HWY 31.400 53.290 1W5 1.5 22005.000 9.730 0.000 0.310
ELECTRICIAN BLD 38.160 41.980 1.5 1.5 2.0 9550 18.29 4.680 0.680
ELEVATOR CONSTRUCTOR BLD 50.800 57.15042.0 2.0 2.0 13.57 14.21 4.060 0.600
FENCE ERECTOR NE ALL 37.340 39.340 1.5 I.5. 2.0 13.05 12.06 0.000 0.300
FENCE ERECTOR W ALL 45.060 48.660 2.0 2.002.0 10.52 20.76 0.000 0.700
GLAZIER BLD 40.50042.000 1.5 2.0 2.0 13.14 16.99 0.000 0.940
HT/FROST INSULATOR BLD 48.450 150.950 1.5 1.5 2.0 11.47 12.16 0.000 0.720
IRON WORKER E ALL 44.200 46.200 2.0 2.0 2.0 13.65 21.14 0.000 0.350
IRON WORKER W ALL 45.060 48.660 2.0 2.0 2.0 10.52 20.76 0.000 0.700
LABORER ALL 39.2000%39.950°1.5 1.5 2.0 13.98 10.72 0.000 0.500
LATHER ALL 44,350 46.350 1.5 1.5 2.0 13.29 16.39 0.000 0.630
MACHINIST BLD 45,350 47.850 1.5 1.5 2.0 7.260 8.950 1.850 0.000
MARBLE FINISHERS ALL 31.400 32.970 1.5 1.5 2.0 9.850 13.10 0.000 0.600
MARBLE MASON BLD 43.030 47.330 1.5 1.5 2.0 10.05 14.10 0.000 0.780
MATERIAL TESTER I ALL 29.200" 0.000 1.5 1.5 2.0 13.98 10.72 0.000 0.500
MATERIALS TESTERAIT ALL 34.200 0.000 1.5 1.5 2.0 13.98 10.72 0.000 0.500
MILLWRIGHT ALL 44,350 46.350 1.5 1.5 2.0 13.29 16.39 0.000 0.630
OPERATING ENGINEER BLD 1 48.100 52.100 2.0 2.0 2.0 17.55 12.65 1.900 1.250
OPERATING ENGINEER BLD 2 46.800 52.100 2.0 2.0 2.0 17.55 12.65 1.900 1.250
OPERATING ENGINEER BLD 3 44.250 52.100 2.0 2.0 2.0 17.55 12.65 1.900 1.250
OPERATING ENGINEER BLD 4 42.500 52.100 2.0 2.0 2.0 17.55 12.65 1.900 1.250
OPERATING ENGINEER BLD 5 51.850 52.100 2.0 2.0 2.0 17.55 12.65 1.900 1.250
OPERATING ENGINEER BLD 6 49.100 52.100 2.0 2.0 2.0 17.55 12.65 1.900 1.250
OPERATING ) ENGINEER BLD 7 51.100 52.100 2.0 2.0 2.0 17.55 12.65 1.900 1.250
OPERATING ENGINEER FLT 36.000 36.000 1.5 1.5 2.0 17.10 11.80 1.900 1.250
OPERATING ENGINEER HWY 1 46.300 50.300 1.5 1.5 2.0 17.55 12.65 1.900 1.250
OPERATING, ENGINEER HWY 2 45.750 50.300 1.5 1.5 2.0 17.55 12.65 1.900 1.250
OPERATING ENGINEER HWY 3 43.700 50.300 1.5 1.5 2.0 17.55 12.65 1.900 1.250
OPERATING ENGINEER HWY 4 42.300 50.300 1.5 1.5 2.0 17.55 12.65 1.900 1.250
OPERATING ENGINEER HWwYy 5 41.100 50.300 1.5 1.5 2.0 17.55 12.65 1.900 1.250
OPERATING ENGINEER HWY 6 49.300 50.300 1.5 1.5 2.0 17.55 12.65 1.900 1.250
OPERATING ENGINEER HWY 7 47.300 50.300 1.5 1.5 2.0 17.55 12.65 1.900 1.250
ORNAMNTL IRON WORKER E ALL 43.900 46.400 2.0 2.0 2.0 13.36 17.24 0.000 0.650
ORNAMNTL IRON WORKER W ALL 45.060 48.660 2.0 2.0 2.0 10.52 20.76 0.000 0.700
PAINTER ALL 41.730 43.730 1.5 1.5 1.5 10.30 8.200 0.000 1.350
PAINTER SIGNS BLD 33.920 38.090 1.5 1.5 1.5 2.600 2.710 0.000 0.000
PREVAILING WAGES

00830-1 SOUTH MONTEREY CULVERT REPLACEMENT PROJECT



PILEDRIVER ALL 44.350 46.350 1.5 1.5 2.0 13.29 16.39 0.000 0.630
PIPEFITTER BLD 46.000 49.000 1.5 1.5 2.0 9.000 15.85 0.000 1.780
PLASTERER BLD 41.250 43.760 1.5 1.5 2.0 9.700 13.08 0.000 0.980
PLUMBER BLD 46.650 48.650 1.5 1.5 2.0 13.18 11.46 0.000 0.880
ROOFER BLD 41.000 44.000 1.5 1.5 2.0 8.280 10.54 0.000 0.530
SHEETMETAL WORKER BLD 44.720 46.720 1.5 1.5 2.0 10.65 13.31 0.000° 0.820
SPRINKLER FITTER BLD 49.200 51.200 1.5 1.5 2.0 11.75 9.650 0.000 0.550
STEEL ERECTOR E ALL 42.070 44.070 2.0 2.0 2.0 13.45 19.59 0.000 0.350
STEEL ERECTOR W ALL 45.060 48.660 2.0 2.0 2.0 10.52 20.76 0.000 0.700
STONE MASON BLD 43.780 48.160 1.5 1.5 2.0 10.05 14.43,0.000 1.030
SURVEY WORKER ALL 37.000 37.750 1.5 1.5 2.0 12.97 9.930°0.000 0.500
TERRAZZO FINISHER BLD 38.040 0.000 1.5 1.5 2.0 10.55.41.22 0.000 0.720
TERRAZZO MASON BLD 41.880 44.880 1.5 1.5 2.0 10.5512.51 0.000,0.940
TILE MASON BLD 42.840 46.840 1.5 1.5 2.0 10.55 10.42,0.000° 0.920
TRAFFIC SAFETY WRKR HWY 32.750 34.350 1.5 1.5 2.0 6.550 64450 0.000 0.500
TRUCK DRIVER ALL 1 35.920 36.120 1.5 1.5 2.0 8.28048.760 0.000 0.150
TRUCK DRIVER ALL 2 32.700 33.100 1.5 1.5 2.0 6.500 4.350 0.000 0.150
TRUCK DRIVER ALL 3 32.900 33.100 1.5 1.5 2.0 6.500 4.350 0.000 0.150
TRUCK DRIVER ALL 4 33.100 33.100 1.5 1.5 2.0 6.500 4.350 0.000 0.150
TUCKPOINTER BLD 42.620 43.620 1.5 1.5 2.0 10.05 13.34 0.000 0.670
Legend: RG (Region)

TYP (Trade Type - All,Highway,Building,Floating,0il & Chip,Rivers)

¢} (Class)

Base (Base Wage Rate)

FRMAN (Foreman Rate)

M-F>8 (OT required for any hour greater than 8 worked each day, Mon through Fri.
OSA (Overtime (OT) is required for every hour worked on Saturday)

OSH (Overtime is required for every hour worked lon Sunday and Holidays)

H/W (Health & Welfare Insurance)

Pensn (Pension)

Vac (Vacation)

Trng (Training)

Explanations
DUPAGE COUNTY
IRON WORKERS AND FENCE ERECTOR (WEST) - West of Route 53.

The following list is  censidered as those days for which holiday rates
of wages for work performed apply: New Years Day, Memorial Day,

Fourth of«July, Labor Day, Thanksgiving Day, Christmas Day and
Veterang Day in some classifications/counties. Generally, any of
these holidays which fall on a Sunday is celebrated on the following
Monday. This then makes work performed on that Monday payable at the
appropriate overtime rate for holiday pay. Common practice in a given
local may alter cértain days of celebration. If in doubt, please
check with IDOL.

EXPLANATION OF CLASSES

ASBESTOS - GENERAL - removal of asbestos material/mold and hazardous
materials from any place in a building, including mechanical systems
where those mechanical systems are to be removed. This includes the
removal of asbestos materials/mold and hazardous materials from
ductwork or pipes in a building when the building is to be demolished
at the time or at some close future date.

ASBESTOS - MECHANICAL - removal of asbestos material from mechanical
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systems, such as pipes, ducts, and boilers, where the mechanical
systems are to remain.

TRAFFIC SAFETY - work associated with barricades, horses and drums
used to reduce lane usage on highway work, the installation and
removal of temporary lane markings, and the installation and removal
of temporary road signs.

CERAMIC TILE FINISHER

The grouting, cleaning, and polishing of all classes of tile, whether
for interior or exterior purposes, all burned, glazed or unglazed
products; all composition materials, granite tiles, warning detectable
tiles, cement tiles, epoxy composite materials, pavers, glass,
mosaics, fiberglass, and all substitute materials, for tile made din
tile-like units; all mixtures in tile like form of cement, metals, and
other materials that are for and intended for use as a finished floor
surface, stair treads, promenade roofs, walks, walls, ceilings,
swimming pools, and all other places where tile isdto form a finished
interior or exterior. The mixing of all settingi/mortars including but
not limited to thin-set mortars, epoxies, walldmud, and any other

sand and cement mixtures or adhesives when used,in the preparation,
installation, repair, or maintenance of tile and/or similar materials.
The handling and unloading of all sand, cement, lime, tile,

fixtures, equipment, adhesives, or anyfother materials to be used in
the preparation, installation, repair, or maintenance of tile and/or
similar materials. Ceramic Tile Finishers shall' £ill all joints and
voids regardless of method on all tile work, particularly and
especially after installation of said tile work. Application of any
and all protective coverings t£o all typeswof tile installations
including, but not be limited to, adl soap compounds, paper products,
tapes, and all polyethylene ‘coverings, plywood, masonite, cardboard,
and any new type of products that may be used to protect tile
installations, Blastrac equipment, and all floor scarifying equipment
used in preparing flioors to receiventile. The clean up and removal of
all waste and materials. All demolition of existing tile floors and
walls to be re-tdled.

COMMUNICATIONS TECHNICIAN

Low voltage installation, maintenance and removal of telecommunication
facilities (voice, sound, data and video) including telephone and

data inside wire, interconnect, terminal equipment, central offices,
PABX, fiiber optic ¢able and equipment, micro waves, V-SAT, bypass,
CATV, WAN (wide area networks), LAN (local area networks), and ISDN
(integrated ssysteém digital network), pulling of wire in raceways, but
not theninstallation of raceways.

MARBLE FINISHER

Loading and unloading trucks, distribution of all materials (all
stone, sand, etc.), stocking of floors with material, performing all
rigging for heavy work, the handling of all material that may be
needed for the installation of such materials, building of
scaffolding, polishing if needed, patching, waxing of material if
damaged, pointing up, caulking, grouting and cleaning of marble,
holding water on diamond or Carborundum blade or saw for setters
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cutting, use of tub saw or any other saw needed for preparation of
material, drilling of holes for wires that anchor material set by
setters, mixing up of molding plaster for installation of material,
mixing up thin set for the installation of material, mixing up of sand
to cement for the installation of material and such other work as may
be required in helping a Marble Setter in the handling of all

material in the erection or installation of interior marble, slate,
travertine, art marble, serpentine, alberene stone, blue stone,
granite and other stones (meaning as to stone any foreign or domestic
materials as are specified and used in building interiors and
exteriors and customarily known as stone in the trade), carrara,
sanionyx, vitrolite and similar opaque glass and the laying of adl
marble tile, terrazzo tile, slate tile and precast tile, steps, risers
treads, base, or any other materials that may be used as substitutes
for any of the aforementioned materials and which are used on interior
and exterior which are installed in a similar manner.

MATERIAL TESTER I: Hand coring and drilling for testing of materials;
field inspection of uncured concrete and asphalt.

MATERIAL TESTER II: Field inspection of weldsy structural steel,
fireproofing, masonry, soil, facade, reinforcing stegl, formwork,
cured concrete, and concrete and asphalt batch plants; adjusting
proportions of bituminous mixtures.

OPERATING ENGINEER - BUILDING

Class 1. Asphalt Plant; Asphalt Spreader; Autograde; Backhoes with
Caisson Attachment; Batch Plant§ Benoto . (requires Two Engineers);
Boiler and Throttle Valve; Cadsson Rigs; Central Redi-Mix Plant;
Combination Back Hoe Front End-loader Machine; Compressor and Throttle
Valve; Concrete Breaker (Truck Mounted); Concrete Conveyor; Concrete
Conveyor (Truck Mounted); Concrete Paver Over 27E cu. ft; Concrete
Paver 27E cu. ft. and,Under: Concrete Placer; Concrete Placing Boom;
Concrete Pump (Truck Mounted); Concrete Tower; Cranes, All; Cranes,
Hammerhead; Cranes|, (GCI and similax Type); Creter Crane; Spider
Crane; Crusher, .Stone, etc.; Derricks, All; Derricks, Traveling;
Formless Curb and Gutter Machine; Grader, Elevating; Grouting
Machines; Heavy Duty Self-Propelled Transporter or Prime Mover;
Highlift Shovels or Front Endloader 2-1/4 yd. and over; Hoists,
Elevators, outside type rack and pinion and similar machines; Hoists,
One, Two and Three Drum; Hoists, Two Tugger One Floor; Hydraulic
Backhoes; Hydrauliec Boom Trucks; Hydro Vac (and similar equipment) ;
Locomotives, All; Motor Patrol; Lubrication Technician; Manipulators;
Pile Drivers and Skid Rig; Post Hole Digger; Pre-Stress Machine; Pump
Cretes Dual Ram;’ Pump Cretes: Squeeze Cretes-Screw Type Pumps; Gypsum
Bulker and Pump; Raised and Blind Hole Drill; Roto Mill Grinder;
Secoops = Tractor Drawn; Slip-Form Paver; Straddle Buggies; Operation
of Tie Back, Machine; Tournapull; Tractor with Boom and Side Boom;
Trenching Machines.

Class 2. Boilers; Broom, All Power Propelled; Bulldozers; Concrete
Mixer (Two Bag and Over); Conveyor, Portable; Forklift Trucks;
Highlift Shovels or Front Endloaders under 2-1/4 yd.; Hoists,
Automatic; Hoists, Inside Elevators; Hoists, Sewer Dragging Machine;
Hoists, Tugger Single Drum; Laser Screed; Rock Drill (Self-Propelled);
Rock Drill (Truck Mounted); Rollers, All; Steam Generators; Tractors,
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All; Tractor Drawn Vibratory Roller; Winch Trucks with "A" Frame.

Class 3. Air Compressor; Combination Small Equipment Operator;
Generators; Heaters, Mechanical; Hoists, Inside Elevators (remodeling
or renovation work); Hydraulic Power Units (Pile Driving, Extracting,
and Drilling); Pumps, over 3" (1 to 3 not to exceed a total of 300
ft.); Low Boys; Pumps, Well Points; Welding Machines (2 through 5);
Winches, 4 Small Electric Drill Winches.

Class 4. Bobcats and/or other Skid Steer Loaders; Oilers; and Brick
Forklift.

Class 5. Assistant Craft Foreman.
Class 6. Gradall.

Class 7. Mechanics; Welders.

OPERATING ENGINEERS - HIGHWAY CONSTRUCTION

Class 1. Asphalt Plant; Asphalt Heater and Planer Combination; Asphalt
Heater Scarfire; Asphalt Spreader; Autograder/GOMACO or other similar
type machines: ABG Paver; Backhoes with Cadsson Attachment; Ballast
Regulator; Belt Loader; Caisson Rigs; £ar Dumper; Central Redi-Mix
Plant; Combination Backhoe Front Endloader Machine, (1 cu. yd. Backhoe
Bucket or over or with attachments); Concrete Breaker (Truck

Mounted) ; Concrete Conveyor; Concrete Paver over 27E cu. ft.; Concrete
Placer; Concrete Tube Float; Cranes, all attachments; Cranes, Tower
Cranes of all types: Creter Cgfane: Spider C€rane; Crusher, Stone, etc.;
Derricks, All; Derrick Boats; Derricks, Traveling; Dredges;

Elevators, Outside type Rack & Pinion and Similar Machines; Formless
Curb and Gutter Machine; Grader, Elevating; Grader, Motor Grader,
Motor Patrol, Auto Patrol, Form Grader, Pull Grader, Subgrader; Guard
Rail Post Driver Truck Mounted; Hoists, One, Two and Three Drum; Heavy
Duty Self-Propelled Transporter or Prime Mover; Hydraulic Backhoes;
Backhoes with shéar attachments up to 40' of boom reach; Lubrication
Technician; Manipulators; Mucking Machine; Pile Drivers and Skid Rig;
Pre-Stress Machine; Pump,Cretes Dual Ram; Rock Drill - Crawler or Skid
Rig; Rock Drild, - Truck Mounted; Rock/Track Tamper; Roto Mill

Grinder;{ Slip-Form Paver; Snow Melters; Soil Test Drill Rig (Truck
Mounted); Straddle Buggies; Hydraulic Telescoping Form (Tunnel);
Operation of Tieback Machine; Tractor Drawn Belt Loader; Tractor
Drawn Belt Loader (with attached pusher - two engineers); Tractor with
Boom; Tractaire with Attachments; Traffic Barrier Transfer Machine;
Trenching; Truck Mounted Concrete Pump with Boom; Raised or Blind Hole
Drills (Tunnel Shaft); Underground Boring and/or Mining Machines 5

ft. in diameter and over tunnel, etc; Underground Boring and/or Mining
Machines under 5 ft. in diameter; Wheel Excavator; Widener (APSCO).

Class 2. Batch Plant; Bituminous Mixer; Boiler and Throttle Valve;
Bulldozers; Car Loader Trailing Conveyors; Combination Backhoe Front
Endloader Machine (Less than 1 cu. yd. Backhoe Bucket or over or with
attachments); Compressor and Throttle Valve; Compressor, Common
Receiver (3); Concrete Breaker or Hydro Hammer; Concrete Grinding
Machine; Concrete Mixer or Paver 7S Series to and including 27 cu.
ft.; Concrete Spreader; Concrete Curing Machine, Burlap Machine,
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Belting Machine and Sealing Machine; Concrete Wheel Saw; Conveyor Muck
Cars (Haglund or Similar Type); Drills, All; Finishing Machine -
Concrete; Highlift Shovels or Front Endloader; Hoist - Sewer Dragging
Machine; Hydraulic Boom Trucks (All Attachments); Hydro-Blaster; Hydro
Excavating (excluding hose work); Laser Screed; All Locomotives,
Dinky; Off-Road Hauling Units (including articulating) Non
Self-Loading Ejection Dump; Pump Cretes: Squeeze Cretes - Screw Type
Pumps, Gypsum Bulker and Pump; Roller, Asphalt; Rotary Snow Plows;
Rototiller, Seaman, etc., self-propelled; Self-Propelled Compactor;
Spreader - Chip - Stone, etc.; Scraper - Single/Twin Engine/Push and
Pull; Scraper - Prime Mover in Tandem (Regardless of Size); Tractors
pulling attachments, Sheeps Foot, Disc, Compactor, etc.; Tug Boats.

Class 3. Boilers; Brooms, All Power Propelled; Cement Supply Tender;
Compressor, Common Receiver (2); Concrete Mixer (Two Bag and Over);
Conveyor, Portable; Farm-Type Tractors Used for Mowing, Seedingy etc.;
Forklift Trucks; Grouting Machine; Hoists, Automatic; Hoists, All
Elevators; Hoists, Tugger Single Drum; Jeep Diggers; Low Boys; Pipe
Jacking Machines; Post-Hole Digger; Power Saw, Concrete Power Driven;
Pug Mills; Rollers, other than Asphalt; Seed andfStraw Blower; Steam
Generators; Stump Machine; Winch Trucks with "A" Frame; Work Boats;
Tamper-Form-Motor Driven.

Class 4. Air Compressor; Combination - Small.Equipment Operator;
Directional Boring Machine; Generatorss Heaters, Mechanical; Hydraulic
Power Unit (Pile Driving, Extracting,/or Drilling); Light Plants, All
(1 through 5); Pumps, over 3" (1 to 3 not to exceed a total of 300
ft.); Pumps, Well Points; Vacuum,Trucks (excluding hose work); Welding
Machines (2 through 5); Winchesq 4 Small Electric Drill Winches.

Class 5. SkidSteer Loader (all); Brdck Forklifts; Oilers.
Class 6. Field Mechanics and Field Welders

Class 7. Dowell Machine with Air Compressor; Gradall and machines of
like nature.

OPERATING ENGINEER -"FLOATING
Diver. Diver Wet Tender, Diver Tender, ROV Pilot, ROV Tender

SURVEY WORKER - Operated survey equipment including data collectors,
G.P.S. and robotic| instruments, as well as conventional levels and
transits.

TRUCK \DRIVERy =, BUILDING, HEAVY AND HIGHWAY CONSTRUCTION

Class 1. »Two or three Axle Trucks. A-frame Truck when used for
transportation purposes; Air Compressors and Welding Machines,
including those pulled by cars, pick-up trucks and tractors;
Ambulances; Batch Gate Lockers; Batch Hopperman; Car and Truck
Washers; Carry-alls; Fork Lifts and Hoisters; Helpers; Mechanics
Helpers and Greasers; 0il Distributors 2-man operation; Pavement
Breakers; Pole Trailer, up to 40 feet; Power Mower Tractors;
Self-propelled Chip Spreader; Skipman; Slurry Trucks, 2-man
operation; Slurry Truck Conveyor Operation, 2 or 3 man; Teamsters;
Unskilled Dumpman; and Truck Drivers hauling warning lights,
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barricades, and portable toilets on the job site.

Class 2. Four axle trucks; Dump Crets and Adgetors under 7 yards;
Dumpsters, Track Trucks, Euclids, Hug Bottom Dump Turnapulls or
Turnatrailers when pulling other than self-loading equipment or
similar equipment under 16 cubic yards; Mixer Trucks under 7 yeards;
Ready-mix Plant Hopper Operator, and Winch Trucks, 2 Axles.

Class 3. Five axle trucks; Dump Crets and Adgetors 7 yards and over;
Dumpsters, Track Trucks, Euclids, Hug Bottom Dump Turnatrailers or
turnapulls when pulling other than self-loading equipment or similar
equipment over 16 cubic yards; Explosives and/or Fission Materiad
Trucks; Mixer Trucks 7 yards or over; Mobile Cranes while indtransit;
Oil Distributors, l-man operation; Pole Trailer, over 40 feet; Pole
and Expandable Trailers hauling material over 50 feet long; Slurry
trucks, 1l-man operation; Winch trucks, 3 axles or more;
Mechanic--Truck Welder and Truck Painter.

Class 4. Six axle trucks; Dual-purpose vehicles, .suchhas mounted
crane trucks with hoist and accessories; Foremans Master Mechanic;
Self-loading equipment 1like P.B. and trucks wdth scoops on the front.

TERRAZZO FINISHER

The handling of sand, cement, marble ‘chips, and all other materials
that may be used by the Mosaic [Terrazzo Mechanic, and the mixing,
grinding, grouting, cleaning_and sealing of ald Marble, Mosaic, and
Terrazzo work, floors, bases stairsg rand wainscoting by hand or
machine, and in addition, assisting and aiding Marble, Masonic, and
Terrazzo Mechanics.

Other Classifications of Work:

For definitions «©0f classifications not otherwise set out, the
Department geneérally has on file such definitions which are available.
If a task to be performed is not subject to one of the

classificatdons, of pay set,out, the Department will upon being
contacted state which neighboring county has such a classification and
provide' such rate, such rate being deemed to exist by reference in
this document. If no neighboring county rate applies to the task,
the Department shall undertake a special determination, such special
determination being then deemed to have existed under this

determination. «If a project requires these, or any classification not
listed, \please contact IDOL at 217-782-1710 for wage rates or
clarifications.

LANDSCAPING

Landscaping work falls under the existing classifications for laborer,
operating engineer and truck driver. The work performed by landscape
plantsman and landscape laborer is covered by the existing
classification of laborer. The work performed by landscape operators
(regardless of equipment used or its size) is covered by the
classifications of operating engineer. The work performed by
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landscape truck drivers (regardless of size of truck driven) is
covered by the classifications of truck driver.

MATERIAL TESTER & MATERIAL TESTER/INSPECTOR I AND II

Notwithstanding the difference in the classification title, the
classification entitled "Material Tester I" involves the same job
duties as the classification entitled "Material Tester/Inspector I".
Likewise, the classification entitled "Material Tester II" involves
the same job duties as the classification entitled "Material
Tester/Inspector II".
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Q\ SPECIFICATIONS

DIVISION 1

ENERAL REQUIREMENTS
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PART 1

SECTION 01010
SUMMARY OF WORK

GENERAL

1.01 PROJECT DESCRIPTION

This project consists of the grading and shaping of ditches with selective culvert réplacement between the
600 and 700 Block of South Monterey Avenue public right-of-way. Work also includes the following:

Removal and replacement of storm sewers;

Removal and replacement of residential driveway aprons;

Tree protection;

Restoration of all disturbed areas with sod and/or seed and blanket; and

1.02 IDENTIFICATION OF DRAWINGS

A.

Work included is shown on drawings entitled==SOUTH MONTEREY CULVERT
REPLACEMENT PROJECT.

1.03 FORM OF SPECIFICATIONS

A.

D.

These specifications, prepared by the Village of Villa Park Public Works Department, Villa
Park, Illinois, are wiitten in Censtruction Specifications Institute (CSI) three-part format
(General, Products, and Execution):

Items of work are specified by section. Specifications or requirements of one or more
sections,may apply ot be referenced in other sections.

CONTRACTOR shall perform or provide items of work stated and comply with
requirements stated in each section unless specifically assigned to other contractors or
OWNER.

The term “provide” shall mean “furnished and installed by CONTRACTOR”.

1.04° CONTRACTOR’S USE OF PREMISES

A.

B.

C.

D.

Coordinate use of premises under direction of ENGINEER.
Assume full responsibility for protection and safekeeping of products under this Contract.

Obtain and pay for use of additional storage or work areas needed for operations at no
additional cost to OWNER.

Conduct operations to ensure least inconvenience to general public.

1.05 STANDARD SPECIFICATIONS
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References are made herein to the “Standard Specifications for Road and Bridge
Construction”, latest edition, as published by Illinois Department of Transportation (IDOT)
and as hereby adopted, and to the “Supplemental Specifications and Recurring Special
Provisions”, latest edition, as published by the Illinois Department of Transportation (IDOT)
and as hereby adopted.

1. Above Specifications are abbreviated IDOT SPECS herein.
2. Provisions regarding basis of payment are superseded by requirements of] this
specification.

1.06 WORKING HOURS

A.

SUMMARY OF WORK

CONTRACTOR shall schedule normal working hours betweéen 7:00 AM and 5:00 PM,
Monday through Friday, excluding Federal holidays and any other holidays which may be
designated by OWNER. Work between 8:00 AM and 5:00 PM on Saturday may be
authorized by ENGINEER upon receipt of written request. Work during all other hours may
only be authorized by OWNER upon receipt of written request.

If CONTRACTOR submits a written requestto schedule work outside the normal working
hours in accordance with theéseé wspecifications, and such request is approved,
CONTRACTOR shall assume full responsibility for the cost of inspections or other services
provided by ENGINEER. /The rates at which such inspection or other services are to be
compensated shall be determined by OWNER.

END OF SECTION
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SECTION 01025
MEASUREMENT AND PAYMENT

PART 1 GENERAL
1.01 REQUIREMENTS INCLUDED
A. This section identifies bid items for this project and lists applicable specification

sections, work included, method of measurement and method of payment.
1.02 DESCRIPTION OF BID ITEMS
A. General:

1. Provide necessary labor, materials, equipment, supervision, and other
services to construct each bid item.as required by Contract Documents.

B. Bid Items (begin on following page):
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QUALIFICATIONS OF BIDDER

Description: This project includes specialty work that is deemed to require certain expertise on the
part of the bidder and the bidder’s project team members. In order to be considered a responsible
bidder the bidder must have particular expertise in having successfully constructed projects of
similar size and scope, specifically including excavation and preparation for a naturalized(planted
with native selected vegetation) storm water facility.

Bidder must submit information along with the bid demonstrating that they are qualified to perform
this work (if sub-contractors are proposed for either earthwork or landscaping, similar.information
should be provided for each entity):

a. Similar Project Experience
i.  Bidder must provide detailed information on past projects ofa similar size and
scope, performed by the submitting firm.

ii. Bidder must submit a list of references of previous projects identifying the location
of the work, the dollar value of the wotk, the owner or agency responsible for the
work, and the name and phone number of theContact person.

iii. Bidder shall sign the Certification of Qualifications form and include with the Bid.

b. Proposed Project Team — identify a project manager and full-time onsite construction
supervisor (can be the same person) with qualifications (individual resume or list of
experience). The individuals proposed must be utilized for the duration of this project
unless an alternate is approved in writing by the Village.

PRECONSTRUCTION VIDEO RECORDING
Description: Thisdtem shall be done in accordance with the Materials and Installation as Described
n:

1) Section 01300~ Submittal
2) Other sections containing appurtenant and incidental work.

This/item shall also include the costs of:

1) Videotaping all areas affected by construction

2) Completing videotaping at a time after a Notice of Award has been issued and prior to the
delivery of any materials or equipment to the project area.

3) Videotaping of all pertinent exterior features within the construction zone of influence
(including temporary construction easement areas) shown in sufficient detail to document
pre-construction conditions.

4) Showing features including, but not be limited to, roadways, pavements, curbs, gutters,
driveways, driveway aprons, sidewalks, carriage walks, parkways, retaining walls,
buildings, landscaping, trees, shrubbery, fences, light posts, signs, sign posts, utilities and
equipment.

5) Maintaining viewer orientation by means of an audio commentary in the audio track of
each video recording to help explain what is being viewed; and by recording landmarks
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and readily identifiable objects (property addresses, street signs, etc.) at appropriate
internals.

6) Providing two (2) copies of each video recording in DVD format, or other electronic
format as may be determined to be acceptable by ENGINEER (videocassette format, VHS
or otherwise, is not acceptable), with corresponding street logs, to OWNER prior to the
start of construction operations.

7) Maintaining duplicate copies of all submitted materials for CONTRACTOR’s,.own use.

This item shall NOT include the costs of:
1) Work in other areas not shown on the drawings or as authorized by ENGINEER.
2) Work included in other bid items.

Method of Measurement: There are no separate quantities measured forthis item

Basis of Payment: This work shall be paid for at the contract LUMP SUM price. for:

PRECONSTRUCTION VIDEO RECORDING,
which price shall be payment in full for all labor and materials.
CONSTRUCTION LAYOUT

Description: This item shall be done in accordance with the Materials and Installation as Described
in:

1) Section 01050 - Field Engineering
2) Section 02100 - Site Preparation
3) Other sections containing appurtenant and incidental work.

This item shall also include the costs of:

1) Providings installing and maintaining horizontal and vertical control necessary for
completion of Work.

2) Providing, installing and maintaining all staking necessary for completion of Work.

3) Removing any remaining staking and any other construction layout materials which are
not te. remain after.construction is completed.

4) Otherappurtenant and incidental work.

5) General requirements of sections listed.

This item shall NOT include the costs of:
1) Work included in other bid items.

Method of Measurement: This item shall be measured in accordance with the following formula:

1) First payment following initial installation of construction layout = 0.25 x contract lump
sum price.

i1) First payment following final removal of construction layout =0.15 x contract lump sum
price.
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0.6 x contract lump sum price
( number of payments expected - 2 )

ii1) Intervening payments =

iv) All payments are subject to retainage in accordance with applicable sections.of these
specifications.

v) Ifthe Work meets the requirements for Substantial Completion beforethe contract time
has expired, ENGINEER may elect, in his sole discretion, to make payment, for
one-hundred percent (100%) of the contract lump sum price forsCONSTRUCTION
LAYOUT, less any applicable retainage.

Basis of Payment: This work shall be paid for at the contract LUMP SUM price for:

CONSTRUCTION LAYOUT,
which price shall be payment in full for all labor and materials.
TEMPORARY FENCE (TREE PROTECTION)

Description: All tree protection measures and any. deviations shall be noted in the contract
specifications and on approved project plan'sheets and permits using the guidelines listed below.

Tree protection shall include avoiding damage to the above ground tree branches and trunk, and the
below ground root system and surreunding soil. Tree crowns and trunks shall not suffer any branch
or bark loss. Roots shall be protected from compaction, storage of materials, severing, regrading of
the parkway or excavation unless specifically noted on the project plan sheets.

The Critical Root Zone, or CRZ, is the area immediately surrounding a tree that must be protected
from damage. In a municipal parkway setting with utilities and paved or concrete surfaces, the size
of the CRZ has béen adjusted to form a rectangle around the parkway tree trunk with minimum
dimensions listed in the following table. The depth of the CRZ extends to 4 feet below the natural

ground surface level. .
N\ 7o

Parkway Width street to property Length along street
Tree diameter at 4.5’ (min. curb to sidewalk) street(minimum) Depth
0 —12.0 inches 8 feet 8 feet 4 feet
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12.1 — 24.0 inches & feet 16 feet 4 feet
24.1 or more inches 8 feet 24 feet 4 feet

For projects that involve excavations of less than one (1) foot in depth in the parkway or street and
are replacing structures in the same location, fencing of the public parkway trees shall'not be
required. Example projects include, but are not limited to, street pavement resurfacing, curb
removal/replacement, driveway removal/replacement, or sidewalk removal/repairs or new sidewalk
installations. Contractors shall be mindful of the CRZ dimensions and potential for fines,if any
parkway trees suffer any unauthorized damage as determined by the Engineer.

For projects that involve excavations of more than one (1) foot in depth ifi the parkway or street or
both, fencing of the public parkway trees shall be required. Examplegrojects include; but are not
limited to, watermain replacements with new roundway keystops and. domestic service box
installations, sanitary line replacements and new service connections, new orreplacement natural gas
services, new or replacement phone or fiber optic lines, or new or replacement storm sewers, or
projects that widen roads which in turn decreases the parkway soil volume around public parkway
trees.

Projects that require fencing (listed above) shall fence the public parkway trees with four (4) foot
high construction fence secured to six (6) foottall galvanized steel posts driven two (2) feet in the
ground with posts spaced no further than eight (8) feet apart.

The dimensions of the fence shall depend on the tree diameter size and shall follow the table listed
for the CRZ above, or as large as practical dependent ondriveways and other field conditions. The
fenced rectangle shall have three (3) sides with theropening facing the adjacent residences for easy
access for mowing or tree caré. Under no circumstances shall any items be stored within the fence.

All fencing shall be maintained daily.in an upright good condition. The size and location of all
fencing shall be shown on the project plan sheets.

To avoid damage to the CRZ, utilities must be augered underneath the public parkway trees.
Excavation pits for augering equipment are to be outside the fenced area and are to be shown on the
project plan sheets. Excavation pits for roundway keystops and domestic service boxes are to be as
smalla@s practical with excavation occurring in a direction away from the adjacent public parkway
tree.

In cases\when severing of roots within a portion of the CRZ may be unavoidable (ex. sidewalk
installationyeurb replacement, ditching work, water or sanitary service replacement), subject to the
approval of the Village Forester, sharp clean cuts shall be made on root ends to promote wound
closure and root regeneration. Root pruning and excavation activities shall occur such that the
smallest volume of soil and roots is disturbed, and the locations shall be shown on the project plan
sheets.

Basis of Payment: This work shall be paid for at the contract unit price per FOOT for:

TEMPORARY FENCE (TREE PROTECTION),
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which price shall be payment in full for the work as specified herein, except tree removal as defined
by the standard specifications, which will be paid for separately.

TRAFFIC CONTROL AND PROTECTION
Description: This item shall be done in accordance with the Materials and Installation as' Described
in:

1) Section 01500 - Construction Facilities and Temporary Controls
2) Section 01560 - Protection of Environment

3) Section 01570 - Traffic Regulation

4) Other sections containing appurtenant and incidental work.

This item shall also include the costs of:

1) Furnishing traffic control materials and devices and other related items as may be
necessary.

2) Installation of traffic control materials and devices as outlined on the plans, as prescribed
in the project specifications, or as deemed nécessary by ENGINEER.

3) Maintenance of traffic control materials and.devices.

4) Acceptance of and compliance with the dailytraffic control deduction, provided for the
purpose of ensuring proper maintenance,of traffic control, as prescribed in Section
01570, Traffic Regulation.

5) Removal of all traffic control materials and devices.

6) Other appurtenant and incidental work.

7) General requirements of sections listed.

This item shall NOT include the costs of:
1) Work included in other bid items.

Method of Measurement: This item shall be measured in accordance with the following formula:
1) First)payment following initial installation of traffic control = 0.25 x contract lump sum
price.

i) Firstpayment following final removal of traffic control =0.15 x contract lump sum price.

iii) Intervening payments = 0.6 x contract lump sum price
( number of payments expected - 2 )

1v) Allspayments are subject to retainage in accordance with applicable sections of these
specifications.

V) If the Work meets the requirements for Substantial Completion before the contract time
has expired, ENGINEER may elect, in his sole discretion, to make payment for
one-hundred percent (100%) of the contract lump sum price for TRAFFIC CONTROL
AND PROTECTION, less any applicable retainage.

Basis of Payment: This work shall be paid for at the contract LUMP SUM price for:
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TRAFFIC CONTROL AND PROTECTION,
which price shall be payment in full for all labor and materials.

TRENCH BACKFILL
Description: This work shall be performed in accordance with Section 208 of the SSRBC with the
following alterations.

All trenches and excavations beneath pavements, driveways and sidewalks assshown on plans or as
directed by the Engineer, will require trench backfill.

Material: Bedding, haunching and initial backfill for all pipe will be Granular Backfill CA-11 with
final backfill material will being Granular Backfill CA-6 each meeting the requirements of Section
1004.04 of the SSRBC.

Spoil material shall not be used as backfill in turf areass

Construction Requirements: The contractor will be required to maintain the trenches for the
duration of the project. Maintenance shall consist of placing and compacting additional aggregate of
the same type and gradation as the surface aggregate.

The contractor will also be required to remaove and dispose of the stone between the top of pavement
and the proposed sub-base as specified in Section 202.03 of the SSRBC.

Method of Measurement: Final backfill will be measured in cubic yards in place, using the Trench
Backfill Tables adopted in the January 1, 2012 SSRBC, except that the quantity for which payment
will be made shall not exceed the volume of the trench as computed by using the maximum width of
trench permitted by.the SSRBC.

Basis of Payment: This work will be paid for at the contract unit price per CUBIC YARD for:
TRENCH BACKFILL,

which price shall include all the labor, material, and equipment necessary for furnishing, placing,
maintaining, removing and disposing of surplus excavated material that is replaced by granular
backfill or aggregate as specified herein.

STORM SEWERS
Description: This item shall be done in accordance with the Materials and Installation as Described
in:

1) Section 02100 - Site Preparation.

2) Section 02200 - Excavating, Backfilling and Compacting.
3) Section 02700 - Sewerage and Drainage.

4) Other sections containing appurtenant and incidental work.
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This item shall also include the costs of:
1) Site preparation.
2) Protecting existing utilities, site objects, and new work which are to remain in service
after completion of Work.
3) Excavating and disposing of surplus excavated material.
4) Sheeting, shoring, and bracing materials, and their installation and removals
5) Dewatering.
6) Bedding materials and their placement and compaction.
7) Furnishing and installing pipe of the size, type and standards specified.
8) Providing and installing any fittings, gaskets, or other items whichimay be necessary, and
all materials necessary for installation.
9) Furnishing, placement and mechanical compaction of backfill material to proper grade.
10) Cleaning of new sewer main following completion as necessary,
11) Cleanup.
12) Other appurtenant and incidental work.
13) General requirements of sections listed.

This item shall NOT include the costs of:
1) Storm sewer installation in othersareasinot shown on the plans or as directed by
ENGINEER
2) Work included in other bid items.
3) PIPE, WHICH WILL BE PROVIDED BY OWNER.

Method of Measurement: This item shall be measured to nearest lineal FOOT, on a straight
horizontal line along centerline of pipe,to a point where new pipe adjoins existing pipe or to a point
where new pipe enters a structure,
Basis of Payment: This work shall be paid for at the contract unit price per FOOT for:
STORM SEWERS REMOVAL,

STORM SEWER INSTALLATION (PIPE PROVIDED BY OWNER),
which price shall be payment in full for all labor and materials.
DRIVEWAY PAVEMENT REMOVAL

Description:This item shall be done in accordance with the Materials and Installation as Described
n:

1), Section 02100 - Site Preparation.

2) Section 02210 - Grading.

3) Section 02500 - Paving and Surfacing.

4) Other sections containing appurtenant and incidental work.

This item shall also include the costs of:

1) Site preparation.
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2) Protection of existing utilities, site objects, and new work.

3) Saw cutting full depth of all driveway pavement to be removed as shown on plans or as
directed by ENGINEER.

4) Removal and disposal of existing driveway pavement, sub-base, sub-grade,
reinforcement, and all other material to be removed in preparation for restoration or
installation of new driveway pavement.

5) Cleanup and restoration of adjacent areas.

6) Other appurtenant and incidental work.

7) General requirements of sections listed.

This item shall NOT include the costs of:
1) Driveway pavement removal in other areas not shown on the drawings or authorized by
ENGINEER.
2) Work included in other bid items.

Method of Measurement: This item shall be measured to.the nearest square yard, actual quantity of
driveway pavement removed at locations shown on the‘drawings, or as directed by ENGINEER.

Basis of Payment: This work shall be paid for at the contract unit price per SQUARE YARD for:
DRIVEWAY PAVEMENT REMOVAL,

which price shall be payment in full for all labor and materials.

HOT-MIX ASPHALT DRIVEWAY PAVEMENT. 4 INCH

Description: This item shall be done in@accordance with the Materials and Installation as Described
n:

1) Section 02100 - Site Preparation.

2) Section 02210 - Grading.

3) Section 02500 - Paving and Surfacing.

4) Other sections containing appurtenant and incidental work.

This itemashallalso include the costs of:

1) Site preparation.

2) Protection of existing utilities, site objects, and new work.

3) Providing, placing and mechanically compacting a minimum of six inches (6”) of CA-
6/Grade 8 aggregate base.

4) Providing, placing and mechanically compacting and rolling hot-mix asphalt surface
course, mix “C” or mix “D”, N50 or N70, at the minimum thickness specified and in
locations shown on the drawings or as directed by ENGINEER.

5) Placing hot-mix asphalt material in lifts no greater than two inches (2”)

6) Cleanup and restoration of adjacent areas.

7) Other appurtenant and incidental work.

8) General requirements of sections listed.

This item shall NOT include the costs of:
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1) Hot-mix asphalt driveway pavement installation in other areas not shown on the
drawings or authorized by ENGINEER.
2) Work included in other bid items.

Method of Measurement: This item shall be measured in accordance with the following formula:
1) Measure, to the nearest 0.1 square yards, actual quantity of hot-mix asphalt driveway
pavement constructed at locations shown on the drawings or authorized by ENGINEER.
Basis of Payment: This work shall be paid for at the contract unit price per SQUARE YARD for:
HOT-MIX ASPHALT DRIVEWAY PAVEMENT, 4 INCH.
which price shall be payment in full for all labor and materials.
BITUMINOUS MATERIALS (PRIME COAT)

Description: This item shall be done in accordance with thé Materials and Installation as Described
in:

1) Section 02100 - Site Preparation
2) Section 02500 - Paving and surfacing
3) Other sections containing appurtenant and.incidental work.

This item shall also include the costs of:

1) Site preparation.

2) Protecting existing utilities, site objects, andnew work.

3) Cleaning and sweeping of all pavementsurfaces which are to receive the application of
the prime coat.

4) Providing and applyingprime coat on all surfaces where leveling binder or hot-mix
asphalt surface course will be placed at the rates specified or as required by ENGINEER.

5) Applying'sand to all surfaces where prime coat was placed as required by ENGINEER.

6) Cleanup.

7) Other appurtenant and incidental work.

8) General requirements of sections listed.

This item shall NOT include the costs of:
1) Prime coat application in areas not shown on the drawings or as authorized by the
ENGINEER.
2) Work included in other bid items.

Method of Measurement: This item shall be measured in accordance with the following formula:
1), Measure, in gallons, actual amount of prime coat applied at a rate designated by the
ENGINEER.
Basis of Payment: This work shall be paid for at the contract unit price per SQUARE YARD for:

BITUMINOUS MATERIALS (PRIME COAT).
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which price shall be payment in full for all labor and materials.

PORTLAND CEMENT CONCRETE DRIVEWAY PAVEMENT, 6 INCH
Description: This item shall be done in accordance with the Materials and Installation as Described
in:

1) Section 02100 - Site Preparation.

2) Section 02210 - Grading.

3) Section 02500 - Paving and Surfacing.

4) Other sections containing appurtenant and incidental work.

This item shall also include the costs of:

1) Site preparation.

2) Protection of existing utilities, site objects, and new work.

3) Excavation, removal and disposal of any existing material as necessary to provide
sufficient depth for new aggregate base and driveway pavement.

4) Furnishing, placing and mechanically compactifig a minimum of four inches (4’’) of CA-
6/Grade 8 aggregate base, or greater thickness as may be required.

5) Providing and placing Portland cement concrete driveway.pavement at the minimum
thickness specified and in locations shown.on the drawings or as directed by
ENGINEER.

6) Providing and placing curing compound.

7) Cleanup and restoration of adjacent areas.

8) Other appurtenant and incidental work.

9) General requirements of sections listed.

This item shall NOT include the costs of:
1) Portland cement concretedriveway pavement installation in other areas not shown on the
drawings or.authorized by ENGINEER.
2) Work included in other bid items.

Method of Measurement: This item shall be measured in accordance with the following formula:

1) Measure, to the nearest 0.1 square yards, actual quantity of Portland cement concrete

driveway pavement constructed at locations shown on the drawings or authorized by
ENGINEER.

Basis of Payment: This work shall be paid for at the contract unit price per SQUARE YARD for:
PORTLAND CEMENT CONCRETE DRIVEWAY PAVEMENT, 6 INCH.

which price shall be payment in full for all labor and materials.

DRAINAGE & UTILITY STRUCTURES TO BE ADJUSTED

Description: This item shall be done in accordance with the Materials and Installation as Described
n:

1) Section 02100 - Site Preparation
2) Section 02220 - Excavating, Backfilling and Compacting
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3) Other sections containing appurtenant and incidental work.

This item shall also include the costs of:

1) Site preparation.

2) Protecting existing utilities, site objects, and new work which are to remain in‘service
after completion of Work.

3) Excavating and disposing of surplus excavated materials.

4) Removing existing frames, lids, grates, castings or any other components of existing
structures to be adjusted which are to be reinstalled as a part of such adjustment;.and
protecting such items removed against theft, vandalism, or other damage untilsuch time
that they are to be reinstalled.

5) Removing and disposing of existing adjusting rings or any other components of existing
structures to be adjusted which are not to be reinstalled as a part of such adjustment.

6) Furnishing and installing new adjusting rings or other components of the type, size and
quantity necessary for the type of structure being adjusted, or as{determined by
ENGINEER.

7) Adjusting frame to final grade prior to final ¥€storation, and furnishing and installing all
materials necessary to complete such adjastment.

8) Providing, placing and mechanically compacting backfill material to proper grade.

9) Cleanup.

10) Other appurtenant and incidental work.

11) General requirements of sections listed.

This item shall NOT include the costs of:
1) Adjustment of, or prevision of materialsifor, new structures which have been installed or
are to be installed under this'contract.
2) Work included in other bid items.

Method of Measurement: This item shall be measured in accordance with the following formula:
1) DRAINAGE & ULTILITY STRUCTURES TO BE ADJUSTED shall be paid for at
the€ontractunit price per each. No separate measurement of any individual components

will be made for payment.

Basisof Payment: This work shall be paid for at the contract unit price per EACH for:
DRAINAGE & UTILITY STRUCTURES TO BE ADJUSTED

which price shall be payment in full for all labor and materials.

VALVE BOXES TO BE ADJUSTED

Description: This item shall be done in accordance with the Materials and Installation as Described
in:

1) Section 02100 - Site Preparation
2) Section 02220 - Excavating, Backfilling and Compacting
3) Other sections containing appurtenant and incidental work.
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This item shall also include the costs of:

1) Site preparation.

2) Protecting existing utilities, site objects, and new work which are to remain in service
after completion of Work.

3) Excavating and disposing of surplus excavated materials.

4) Removing existing frames, lids, grates, castings or any other components©f existing
structures to be adjusted which are to be reinstalled as a part of such adjustment; and
protecting such items removed against theft, vandalism, or other damage until suech time
that they are to be reinstalled.

5) Removing and disposing of existing adjusting rings or any other components of existing
structures to be adjusted which are not to be reinstalled as a part of such adjustment.

6) Furnishing and installing new adjusting rings or other components of the type, size and
quantity necessary for the type of structure being adjusted, or as determined by
ENGINEER.

7) Adjusting frame to final grade prior to final restoration, and furnishing and installing all
materials necessary to complete such adjustment.

8) Providing, placing and mechanically compacting backfill material to proper grade.

9) Cleanup.

10) Other appurtenant and incidental work.

11) General requirements of sections listed.

This item shall NOT include the costs of:
1) Adjustment of, or provision of materials for, new structures which have been installed or

are to be installed under this contract.
2) Work included in other bid items.

Method of Measurement: This item shall be measured in accordance with the following formula:
1) VALVE BOXES TO BE ADJUSTED shall be paid for at the contract unit price per
each. NO separate measurement of any individual components will be made for

payment.
Basis of Payment: This work shall be paid for at the contract unit price per EACH for:
VALVE BOXES TO BE ADJUSTED
which price shall be payment in full for all labor and materials.
DOMESTICWATER SERVICE BOXES TO BE ADJUSTED

Description: This item shall be done in accordance with the Materials and Installation as Described
in:

I) Section 02100 - Site Preparation
2) Section 02220 - Excavating, Backfilling and Compacting
3) Other sections containing appurtenant and incidental work.

This item shall also include the costs of:
1) Site preparation.
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2)

3)
4)

5)

6)

7)

8)
9)

Protecting existing utilities, site objects, and new work which are to remain in service
after completion of Work.

Excavating and disposing of surplus excavated materials.

Removing existing frames, lids, grates, castings or any other components of existing
structures to be adjusted which are to be reinstalled as a part of such adjustment; and
protecting such items removed against theft, vandalism, or other damage until such time
that they are to be reinstalled.

Removing and disposing of existing adjusting rings or any other compenents of existing
structures to be adjusted which are not to be reinstalled as a part of such adjustment.
Furnishing and installing new adjusting rings or other componentssof the type, size and
quantity necessary for the type of structure being adjusted, or as determined by
ENGINEER.

Adjusting frame to final grade prior to final restoration, and furnishing and installing all
materials necessary to complete such adjustment.

Providing, placing and mechanically compacting backfill material to. proper grade.
Cleanup.

10) Other appurtenant and incidental work.
11) General requirements of sections listed.

This item shall NOT include the costs of:

1)

2)

Adjustment of, or provision of materials for, new struetures which have been installed or
are to be installed under this contract.
Work included in other bid items.

Method of Measurement: Thisdtem shall be measuréed in accordance with the following formula:

1)

DOMESTIC WATER SERVICE BOXES TO BE ADJUSTED shall be paid for at the
contract unit price per each. No separate measurement of any individual components
will be made for payment.

Basis of Payment: This work shall be paid for at the contract unit price per EACH for:

DOMESTIC WATER SERVICE BOXES TO BE ADJUSTED

which'price shall be payment in full for all labor and materials.

GRADING AND SHAPING DITCHES:

Description: Thisdtem shall be done in accordance with the Materials and Installation as Described

1n:
1)
2)
3)
4)
S)

Section 01050 — Field Engineering

Section 01560 — Protection of Environment

Section 02100 - Site Preparation

Section 02210 - Grading

Other sections containing appurtenant and incidental work.

This item shall also include the costs of:

1)

Site preparation.
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2) Protecting existing utilities, site objects, and new work which are to remain in service
after completion of the work.

3) Excavation, removal and disposal of unstable and/or unsuitable materials in locations
shown on plans or as directed by ENGINEER shall be removed and disposed of per
IDOT Standard Specification for Road and Bridge Construction Article 202,03.

4) Cleanup and restoration of adjacent areas.

5) Other appurtenant and incidental work.

6) General requirements of sections listed.

UNCONTAMINATED SOIL CERTIFICATION

Section 22.51 of the Environmental Protection Act requires that uncontaminated soilincluding
uncontaminated soil mixed with other clean construction or demolition debris (CCDD) materials
accepted at a CCDD landfill facility, must be certified to be uncontaminated. These
certifications must be made by a licensed professional engineer using either formLPC-663 or
LPC-662 from the Illinois Environmental Protection Agency (IEPA). When the'soil is removed
from a site that has been used for commercial or industfial uses form LPC-663 must be
completed. Street right-of-ways located within residéntial areas are currently considered
residential and can be signed off on using form LPC-662.

This testing of the uncontaminated material’and having a licensed professional engineer
complete the required paperwork to certify that the material is uncontaminated and can be
properly disposed at a CCDD facility.shall at the cost of the contractor. If the contractor
chooses to dispose of the excavated material at more than one CCDD facility, then any
additional testing that is required is also at the costof the contractor. The contractor will not be
reimbursed for the expense of'this wotk regardless of the results.

Should any contaminated material be discovered on the project, the additional costs for testing
and proper disposal.of the contaminated material shall either be paid by the Village under
separate contract.or as part of this contract as additional work at a price to be agreed upon or
on a time and material basis.”

This itemshallbNOT include the costs of:
1) Ditch grading in other areas not shown on the drawings or as authorized by the
ENGINEER.
2) Work included in other bid items.

Method of Measurement: This item shall be measured in accordance with the following formula:
1) Measure, to the nearest 0.01 linear foot, actual quantity of ditch grading completed to

the limits set forth on the drawings or as authorized by the ENGINEER.
Basis of Payment: This work shall be paid for at the contract unit price per LINEAR FOOT for:

GRADING AND SHAPING OF DITCHES,

01025-15 MEASUREMENT AND PAYMENT
SOUTH MONTEREY CULVERT REPLACEMENT PROJECT



which price shall be payment in full for all material, equipment, and labor necessary to complete
the work.

TOPSOIL FURNISH AND PLACE, 4”
Description: This item shall be done in accordance with the Materials and Installation as Déseribed
in:

1) Section 02100 - Site Preparation.
2) Section 02900 - Landscaping.
3) Other sections containing appurtenant and incidental work.

This item shall also include the costs of:

1) Site preparation.

2) Protecting existing utilities, site objects, and new work which.ar€ to remain in
service after completion of Work.

3) Preparation of area where top soil is to be placed, including the remowval of weeds,
plant growth, or other unsuitable material as necessary.

4) Providing and placing a minimum of four inches (47) of pulverized top soil which
meets the satisfaction of ENGINEER to the limits©onithe plans or as directed by
ENGINEER.

5) Providing all equipment, materials-and supplies, including water, necessary for
sprinkling in accordance with IDOT Standatd Specifications.

6) Cleanup.

7) Other appurtenant and incidental work.

8) General requirements_ of sections listed.

This item shall NOT include the costs of:
1) Placement of top soil in ether areas not shown on the drawings or as authorized by the
ENGINEER.
2) Work included in other bid items.

Method of Measurement: This item shall be measured in accordance with the following formula:

1) Measure, in Sguare yards, the actual quantity of top soil placed to the limits set
forth on the drawings or as authorized by the ENGINEER.

Basis of Payment: This work shall be paid for at the contract unit price per SQUARE YARD for:
TOPSOIL FURNISH AND PLACE, 4”.

whichprice shall be payment in full for all material, equipment, and labor necessary to complete
the work.

SEED BLANKET
Description: This item shall be done in accordance with the Materials and Installation as Described
n:

1) Section 02100 - Site Preparation.
2) Section 02900 - Landscaping.
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3) Other sections containing appurtenant and incidental work.

This item shall also include the costs of:

1) Site preparation.

2) Protecting existing utilities, site objects, and new work which are to remain in
service after completion of Work.

3) Preparation of area where seed blanket is to be placed.

4) Providing and placing seed blanket which meets the satisfaction of ENGINEER to
the limits on the plans or as directed by ENGINEER.

5) Cleanup.

6) Other appurtenant and incidental work.

7) General requirements of sections listed.

This item shall NOT include the costs of:
1) Placement of seed blanket in other areas not shown on the drawings ot as authorized
by the ENGINEER.
2) Work included in other bid items.

Method of Measurement: This item shall be measured imaccordance with the following formula:
1) Measure, in square yards, the actual quantity of seed blanket placed to the limits set
forth on the drawings or as authorized by the ENGINEER. To be measured for
payment, the seed blanket shall be installed to the satisfaction of the ENGINEER.
Basis of Payment: This work shall'be paid for.at the contract unit price per SQUARE YARD for:
SEED BLANKET.
which price shall be payment in full for all material, equipment, and labor necessary to complete

the work.

END OF SECTION
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SECTION 01050
FIELD ENGINEERING

PART I GENERAL
1.01 PRIMARY CONTROL POINTS
A. Benchmarks provided by ENGINEER to establish primary verticalieontrol for work
are indicated on drawings. Elevations are in reference to benchmarks.indicated on
the drawings.
B. CONTRACTOR shall preserve and maintain primary.€ontrol points.
1.02 PRIMARY LINE AND GRADE

A. Primary line and grade will be provided by CONTRACTOR by means of stakes
placed along route or at site of work. This involves the CONTRACTOR setting

stakes:

1. At changes in alignmentof sewer.
Offset in manner thatwill best serve CONTRACTOR'S operations whenever
practical.

3. Adjacent to sewer appurtenances.

4. At changes i pipe sizeand grade.

B. CONTRACTOR shall:

1. Arrange work operations to avoid interference with establishment of primary
lines and grades.
2, Check accuracy of line and grade by visual inspection, checks between

stakes, and periodic checks (with surveying equipment) between primary
control monuments and stakes.

1.03 4 CONSTRUCTION LINE AND GRADE

A. CONTRACTOR shall bear sole responsibility for correct transfer of construction
lings and grades from primary line and grade points and for correct alignment and
grade of completed work based upon lines and grades shown on drawings.

B. Transfer line and grade for open cut construction of utilities from primary line and
grade stakes to work by means of grade boards, laser beam or other methods which

provide like accuracy.

1.04 WORKING HOURS

01050-1 FIELD ENGINEERING
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A. The hours when construction shall be permitted to take place are prescribed in
Section 01010. If CONTRACTOR submits a written request to schedule work
outside the normal working hours in accordance with these specifications, and such
request is approved, CONTRACTOR shall assume full responsibility for the cost of
inspections or other services provided by ENGINEER. The rates at whi
inspection or other services are to be compensated shall be determined b

END OF SECTION
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PART I

1.01

1.02

1.03

SECTION 01300
SUBMITTAL

GENERAL

DESCRIPTION

A.

This section contains requirements for submittals of construction progress schedules,
shop drawings, pre-construction video recording, and other submittals required by
Contract Documents.

Submittal for Review:

l. Submit required materials for ENGINEER'S review.in accordance with
requirements of Contract Documents.

CONSTRUCTION PROGRESS SCHEDULES

A.

Prepare and submit construction progress schédule in accordance with requirements
of General Conditions.

No work shall be done between 5:00 p.m. and 7:00 a.m., nor, on Sundays, or legal
holidays without written permission of OWNER. However, emergency work and

Saturdays may be done with permission from ENGINEER.

Prepare schedules,in form of a horizontal bar chart, CPM, or other approved format.

1. Provide separate horizontal bar for each item.
2. Show dates for beginning and completion of each item of construction.
3. Allow space for notations and future revisions.

SHOP DRAWINGS, CERTIFICATIONS AND SAMPLES

A.

B.

Submit shop drawings, certifications, and samples required in specification sections.
CONTRACTOR'S responsibilities shall include:

1. Review shop drawings, certifications, and samples prior to submittal.
Determine and verify:

a. Field measurements.
b. Field construction criteria.
c. Catalog numbers and similar data.
d. Conformance with specifications.
3. Coordinate each submittal with requirements of work and of Contract
Documents.
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SOUTH MONTEREY CULVERT REPLACEMENT

PROJECT



Notify ENGINEER in writing, at time of submittal, of deviations in
submittals from requirements of Contract Documents.

5. Do not begin fabrication or other work which requires submittals until return
of submittals with ENGINEER approval.

6. Designate in construction progress schedule, dates for submittaland receipt
of reviewed shop drawings, certifications and samples.

7. CONTRACTOR’s representative shall have a mobile phene which shall
be available during the working day.

C. Submittals shall contain:

1. Date of submittal and dates of previous submittals.

2. Project title and number.

3. Contract identification.

4. Names of:

a. CONTRACTOR
b. Supplier
c. Manufacturer

5. Identification of product, with identification numbers, and drawing and
specification section humbers.

6. Field dimensions, clearly identified.

7. Identify details required on'drawings and in specifications.

8. Show manufacturer and model number, give dimensions, and provide
clearances.

9. Relation to adjacent or critical features of work or materials.

10. « Applicable standards, such as ASTM or Federal Specification numbers.
Identification of deviations from Contract Documents.

1. Identification of revisions on resubmittals.

12. Eight (8) inch by three (3) inch blank space for CONTRACTOR and
ENGINEER stamps.

I3. CONTRACTOR'S stamp, signed, certifying to review of submittal,
verification of products, field measurement, field construction criteria, and
coordination of information within submittal with requirements of work and
Contract Documents.

D. Resubmittal requirements shall include:

1. Corrections or changes in submittals required by ENGINEER. Resubmittals
are required until approved.

2. Shop drawings and product data:

SUBMITTAL

a. Revise initial drawings or data and resubmit as specified for initial
submittal.
b. Indicate changes which have been made other than those requested by

SOUTH MONTEREY CULVERT REPLACEMENT PROJECT
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ENGINEER.
3. Submit new samples as required for initial submittal.

E. Distribute reproductions of shop drawings and copies of product data which carry
ENGINEER'S stamp approval to:

1. CONTRACTOR'S file.
2. Subcontractors.
3. Supplier or fabricator.

F. ENGINEER'S duties include:

1. Review submittals with reasonable promptness and.in accordance with
schedule.
2. Affix stamp and signature, and indicate requirements for resubmittal or

approval of submittal.
3. Return submittals to CONTRACTOR for distribution or for resubmittal.

1.04 PRE-CONSTRUCTION VIDEO RECORDPING

A. Provide color audio-video recording of construction areas prior to start of
construction, as specified herein.

B. Video recordingshall be scheduled sothat the project area is recorded no more than
seven (7) days prior to the start of construction, yet still recorded prior to the start of
construction or to theddelivery of any materials or equipment to the project area.

C. Provide coverage of entire.area where construction activities are to be undertaken in
relation to this project.

D. Provide ‘audio description simultaneously with video coverage. Coverage shall
include, but shall not be limited to, all existing roadways, pavements, curbs,
driveways, driveway aprons, sidewalks, carriage walks, parkways, retaining walls,
buildings, landscaping, trees, shrubbery, fences, light posts, and equipment. Identify
houses and buildings with their related coverage items, audibly and visually by

address.

E. Begin each recording with the current date, project name, owner and location.

F. Record at a rate of speed not exceeding forty feet (40”) per minute. Control panning
rates and zoom-in and zoom-out rates to provide clarity of the viewed objects during
playback.

G. Perform all recording during times of favorable visibility.

H. The ENGINEER shall have the authority to designate those areas which may be

01300-3 SUBMITTAL
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PART 2

omitted and also those areas which shall be added for audio-video recording
coverage.

Perform all videotaping during regular business hours, unless otherwise approved by
the private property owner and by ENGINEER. Enter and leave private property in a
professional and orderly, workmanship-like manner.

The ENGINEER has the authority to reject all or any portion of the recording not
conforming to these specifications. Video recordings determined by ENGINEER to
be unsatisfactory shall be completed again at no cost to the OWNER wuntil
determined by ENGINEER to be satisfactory.

Construction will not be allowed to commence until video. recordings of the
construction area(s) have been received and approved by ENGINEER|

Upon acceptance of the video recordings by the ENGINEER they.will become the
property of the OWNER.

PRODUCTS

2.01 PRECONSTRUCTION VIDEO RECORDING

A.

PART 3

SUBMITTAL

Furnish all equipment, accessories and materials necessary to perform audio-video
recording of entire construction area prior to the start of construction.

Provide the complete audio-video recording system and procedures as required to
produce a finished product that will fulfill the technical requirements of the project.
Produce the video pettion of the recording with bright, sharp, clear pictures with
accurate colors and free from distortion, tearing, rolls or other forms of picture
imperfection. Produce the.audio portion of the recording with proper volume, clarity
and free from distortion.

Provide two (2) copies of all recordings in DVD format. DVD discs provided shall
be compatiblewith a standard DVD player. Videocassettes, VHS or otherwise, shall
not.be an acceptable format for submittal of pre-construction video recordings.
Alternate formats for submittal of pre-construction video recording (computer video
files, etc.) will only be permitted if approved by ENGINEER.

Provide two (2) copies of a recording index correlating physical location of video
recording with location of recording on provided DVD disc(s). Index shall provide,
at a minimum, the date and time of recording, the physical location of recording, the
number of the DVD disc the recording is provided on (if multiple discs are provided)
and the time index of the recording’s location on the DVD. The index shall divide
physical locations of recordings into segments by street intersections when possible,
and shall not include any segment which extends through an intersection.

EXECUTION
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3.01 SUBMITTAL REQUIREMENTS
A. Provide complete copies of required submittals as follows:

1. Construction progress schedule:
a. Two copies of initial schedule
b. Two copies of any revision
2. Shop drawings: three copies.
3. Pre-construction video recording:
a. Two (2) copies of preconstruction video recording in DVD format
b. Two (2) copies of a video recording index
4. Other required submittals:
a. Three copies if required for review
b. Two copies if required for record

B. Deliver required copies of submittals to ENGINEER:

END OFSECTION

01300-5 SUBMITTAL
SOUTH MONTEREY CULVERT REPLACEMENT
PROJECT






SECTION 01500
CONSTRUCTION FACILITIES AND TEMPORARY CONTROLS

PART 1 GENERAL
1.01 DESCRIPTION

A. Furnish, install and maintain temporary facilities and controls required for
construction; remove on completion of work.

PART 2 PRODUCTS
2.01 MATERIALS - GENERAL

A. Temporary construction materials may be new or used, but must'be adequate in
capacity for required usage, shall not create’unsafe conditions, and shall not violate
requirements of applicable codes and standards.

2.02 TEMPORARY WATER

A. Arrange with OWNER to provide water for construction purposes.

B. Pay all costs for installation, maintenance and removal, and service charges for all
water used. Service'shall be metered separately to CONTRACTOR as required by
municipality.

C. Be advised that OWNER has experienced water shortages in the past and has
imposed bans on use of Village water for lawn sprinkling. Such bans shall apply to
CONTRACTOR. CONTRACTOR shall provide alternate supply of water for lawn
sprinkling during Village sprinkling bans.

2.03 TEMPORARY SANITARY FACILITIES

A. Provide temporary sanitary toilet facilities conforming to state and local health and
sanitation regulations, in sufficient number for use by CONTRACTOR'S employees.

B. Maintain in sanitary condition and properly supplied with toilet paper.
C. Remove from site before final acceptance of work.
2.04 TEMPORARY FIRE PROTECTION

A. Fire hydrants shall remain accessible at all times to the OWNER.

CONSTRUCTION FACILITIES AND TEMPORARY CONTROLS
SOUTH MONTEREY CULVERT REPLACEMENT PROJECT

01500-1



2.05

2.06

2.07

2.08

2.09

TEMPORARY SITE WORK

A. Roadways shall be maintained along where construction has occurred or which are
prepared for construction in a clean, drivable condition as determined by the
ENGINEER. When directed by the ENGINEER, the CONTRACTOR “shall
immediately take corrective action to temporarily repair the roadway to the
satisfaction of the ENGINEER.

B. Provide and maintain temporary site drainage.

C. Exercise caution to minimize increase in suspended solids and turbidity in surface
waters within and adjacent to construction area. Spoils are not/to be deposited in
surface waters. Control and minimize sediment runoff and excavation erosion to
surface waters.

DAMAGE TO EXISTING PROPERTY

A. Be responsible for replacing or repairing damage to-existing buildings, sidewalks,
roads, parking lot surfacing, mail boxes, utilities, and other existing assets.

B. CONTRACTOR shall take measures to insure that debris does not enter any of the
OWNER'S facilities (including but not limited to sanitary and storm sewers, valve
vaults and boxes). If debris'does enter these facilities, the CONTRACTOR shall take
immediate corrective action to remove all of the debris.

SECURITY

A. Security, will not be provided by OWNER.

B. CONTRACTOR shall be held responsible for loss or injury to persons or property
where his work is involved, and shall provide such security take such precautionary
measures as deemed necessary to protect CONTRACTOR'S and OWNER'S
interests.

TEMPORARY PARKING

A. Make arrangements for parking area for employee's vehicles.

B. Costs involved in obtaining this parking area shall be borne by CONTRACTOR.

C. There shall be no parking on construction site unless designated or approved by
OWNER.

TEMPORARY FENCING

A. Provide temporary fencing sufficient to prevent trespass by public into active

CONSTRUCTION FACILITIES AND TEMPORARY CONTROLS
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construction areas as specified in Section 01570.
B. Materials shall be sufficiently durable to be effective for the duration of the work.
2.10 PORTABLE PHONE

A. The Superintendent of the job must have a portable phone so he may be reached
at all times during the working day.

PART 3 EXECUTION

3.01 GENERAL
A. Provide and operate systems to ensure continuous service.
B. Modify and extend systems as work progress requires.

3.02 REMOVAL

A. Completely remove temporarymatetials and equipment when their use is no longer
required.

B. Clean and repair damage caused by temporary installations or use of temporary
facilities.

C. Restore existing or permanent facilities used for temporary services to specified, or

to original condition.

END OF SECTION
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SECTION 01560
PROTECTION OF ENVIRONMENT

PART 1 GENERAL

1.01

1.02

1.03

1.04

DESCRIPTION

A. CONTRACTOR, in executing work, shall maintain work areas on=site and off-site
free from environmental pollution that would be in violation of any federal, state or
local regulations.

PROTECTION OF SEWERS

A. Take adequate measures to prevent impairment of operation of existing sewer
system. Prevent construction material, pavement, concrete, earthy or other debris
from entering sewer or sewer structure.

B. Divert sewage flow interfering with ¢onstruction torsewers leading to wastewater
treatment plant. Prior to commencing excavation and construction, submit to
ENGINEER for review, detailedplans; including routing and connections, required
to handle and dispose of sanitary wastes., By reviewing plan, ENGINEER neither
accepts responsibility for adequacy thereof nor for damages to public or private
property resulting therefrom, such responsibilities remain with CONTRACTOR.

C. Inlet and Pipe Protection.shall besprovided by the use of INLET FILTERS in
accordance with the IDOTSPECS Article 280.04 and Article 1081.15(h)

DISPOSAL OF EXCESS EXCAVATED AND OTHER WASTE MATERIALS

A. Dispose of excess excavated material not required or suitable for backfill and other
waste material in a lawful manner.

PROTECTION OF AIR QUALITY

A. Minimize air pollution by wetting down bare soils during windy periods, requiring
use of properly operating combustion emission control devices on construction
vehicles and equipment used by CONTRACTORS, and encouraging shutdown of
motorized equipment not actually in use.

B. Trash burning will not be permitted on construction site.

C. If temporary heating devices are necessary for protection of work, such devices shall
be of type that will not cause air pollution.

PROTECTION OF ENVIRONMENT
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1.05 USE OF CHEMICALS

A.

Chemicals used during project construction or furnished for project operation,
whether herbicide, pesticide, disinfectant, polymer, reactant, or of other
classification, must show approval of either U.S. EPA or U.S. Department of
Agriculture or any other applicable regulatory agency.

Use of such chemicals and disposal of residues shall be in cenformanee with
manufacturer's instructions.

1.06 NOISE AND DUST CONTROL

A.

Conduct operations to cause least annoyance to residents invicinity of work, and
comply with applicable local ordinances.

Equip compressors, hoists, and other apparatus with such mechanical devices as may
be necessary to minimize noise and dust« Equip compressors with silencers on intake
lines.

Equip gasoline or oil operated.equipment with silencers or mufflers on intake and
exhaust lines.

Line storage bins and hoppers with material that will deaden sounds.

Conduct operation of dumping rocksand of carrying rock away in trucks so as to
cause minimum of noise'and dust.

Allowable route for vehicles carrying excavated soil, rock, concrete, or other material
will be designated by ENGINEER. Do not operate on public streets between hours
0f5:00 p.m. and 7:00 a.m., or on, Sundays or legal holidays unless approved by
OWNER. Saturdays can be approved by ENGINEER.

Provide unpaved streets, roads, detours, or haul roads used in the construction area
with an application of water to minimize dust. The ENGINEER shall direct the
CONTRACTOR as to when and where the water is required and to the rate of
application. Keep paved areas clean and free of materials contributing to dust.
Applicable environmental regulations for dust prevention will be strictly enforced.
All' watering described herein shall be done with a spray application. An open-end
hose will not be acceptable. The method of watering shall meet the approval of the
ENGINEER.

The Contractor is responsible for the maintenance of all work areas in a clean and
safe condition in accordance with IDOTSPECS Article 107.15. In the event that, in
the opinion of the Village, or the Engineer there is excessive dirt on the pavement the
area is to be cleaned using a mechanical sweeper.

PROTECTION OF ENVIRONMENT
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1.07 PILE AND SHEETING DRIVING NOISE

A. If piles are required, use only pile driver hammers with mufflers capable of
significantly reducing noise and use barriers and/or shielding techniques as
to comply with applicable federal, state and local ordinances.

END OF SECTION
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PART 1

SECTION 01570
TRAFFIC REGULATION

GENERAL

1.01 DESCRIPTION

A.

CONTRACTOR shall be solely responsible to keep work areas open to pedestrian
and vehicular traffic to maximum extent practical and to provide safe passage of such
traffic and continuous access for emergency vehicles.

Provide, install, and maintain items such as barricades, beacons, warning signs,
temporary pavement markings, lane delineators, temporary fencing, flag persons, and
other appurtenances to protect pedestrian traffic, vehicular (traffic, and
CONTRACTOR'S own work forces during construction operations.

Remove temporary equipment and facilities when no longer required; restore area to
original condition.

1.02 QUALITY ASSURANCE

A.

B.

TRAFFIC REGULATION

Requirements of regulatory agencies:
l. Occupational Safety and Health Act (OSHA) applicable provisions.
Reference staridards:
1. Part VI of the Manual on Uniform Traffic Control Devices (MUTCD) Latest
Edition.
2, [linois Department of Transportation.
a. Standard Specifications for Road and Bridge Construction - Latest
Edition (IDOTSPECS).
b. Supplemental Specifications and Recurring Special Provisions-
Latest Edition (IDOTSPECS).

3. [llinois Department of Transportation, Bureau of Design.

a. Highway Standards (ILHWSTDS).

4. [llinois Department of Transportation, Bureau of Local Roads.
a. BLR Standard 17 — Traffic Control Devices for Day Labor
Construction.

b. BLR Standard 21-6 - Typical Applications of Traftic Control Devices
for Construction on Rural Local Highways.
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1.03 SUBMITTALS
A. Traffic control schedule:

1. Submit to ENGINEER for acceptance, traffic control schedule of street and
walkway closings, partial closings, and detours prior to implementation.

2. Submit updates as necessary to keep ENGINEER fully informed of traffic
routing.

3. ENGINEER will review schedules and updates<only for maintenance of
adequate traffic patterns within and through cofistruction areas:

a. ENGINEER's review and acceptance shall not be construed as
confirming adequacy of protection measures proposed.
b. ENGINEER will notify residents of construction schedules and traffic

plans. CONTRACTOR shall be solely responsible for full protection
of public and CONTRACTOR'S‘own forces.

4. Work will not be allowed until ENGINEER has reviewed and accepted
traffic control schedules and updates as well as their implementation.

PART 2 PRODUCTS
2.01 MATERIALS
A. Traffic control materials shall conform to the following:
1. IDOTSPECS Section 701.
2. ICLHYSTDS
701301-03 Lane Closure, 2L, 2W, Short Time Operations
701501-05. Urban Lane Closure, 2L, 2W, Undivided
701801-04 Lane Closure, Multilane 1W or 2W Crosswalk or Sidewalk Closure
701901-01 Traffic Control Devices
3. /OSHA applicable provisions.
PART.3 EXECUTION
3.01 GENERAL

A. Provide traffic control as described in this section.

01570-2
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3.02 TRAFFIC CONTROL SCHEDULE

A. Prepare plan for pedestrian and vehicular traffic control compatible with construction
procedures employed in each construction area. Incorporate proposed construction
sequencing to form continuous traffic control schedule.

B. Include detailed descriptions of proposed procedures for pedestrian and vehicular
traffic routing and protection in immediate construction area and surrounding area
during both working and non-working hours.

3.03 VEHICULAR TRAFFIC CONTROL

A. Provide traffic control for work in or adjacent to streets and alleys as described.
B. General requirements:
1. The minimum requirement for traffic control is described herein.

CONTRACTOR shall instituté any othermeasures necessary to ensure safety
of vehicular and pedestrian traffie.

For streets and alley$ along or im:which construction is occurring and for
areas where construction vehicles are entering or leaving streets, warning
signs informing traffic of construction activities ahead and restricting
roadway to local traffie.only shall be posted.

When it is necessary to completely close a street, as determined by the
ENGINEER;detour signs shall be posted under the supervision of the
ENGINEER ‘so that traffic can be properly rerouted around the construction
site.

For unpaved trenches (those not being used for vehicular traffic) and other
disturbed areas in pavement: Provide flashing light barricades, Type I or II,
to channelize traffic into undisturbed pavement.

At cross-streets and alleys: Flashing light barricades, Type III, to screen off
disturbed areas in trenches.

Maintain and grade backfilled trenches uniformly to permit safe crossing by
vehicles.

C. During working hours:

1.

TRAFFIC REGULATION

Driveways: Open to maximum practical extent. Maximum duration of
closure - 4 hours except for replacement of driveway.

Sidewalks and crosswalks: Open to maximum practical extent.
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3. Alleys: Closed to through traffic; open to adjoining property to maximum
practical extent.

4. Two-lane streets: One lane continuously open in alternating ditfections
controlled by flag persons.

During non-working hours:

Driveways: Open except for replacement of driveway:

Sidewalks and crosswalks: Open except for replacement of walks.
Alleys: Open, one-way travel restrictions permitted.

Two-lane street: Both lanes continuously open.

b=

Barricade and warning sign arrangements_shall conform to< the following
ILHWSTDS as minimum. The specific type of arrangement to be utilized shall be
determined by ENGINEER.

1 Full closure local traffic permitted BER Standard 17-3
2 Full closure no traffic pefmitted BLR Standard 17-3
3. Full closure local traffic permitted BLR Standard 21-6
4 Full closure no traffic permitted BLR Standard 21-6

Provide more exten$ive warnings, markings, and controls in areas having special
local conditions such as:

High daily oerhourly traffic volumes.

Unusual turning patterns.

Moderate to high pedestrian traffic.

School zones.

Hospitals or other emergency care facilities.

Police, fire, ambulance, civil defense, or other emergency services.
Public:Works facilities.

) Colbadl ey

3.04° PEDESTRIAN TRAFFIC CONTROL

A.

The minimum requirements for pedestrian traffic control are described herein.
CONTRACTOR shall institute the requirements and any other measures necessary to
protect pedestrians and residents from construction operations and from vehicular
traffic traveling through construction area.

During working hours, provide Type I or II barricades to protect public from open
excavations, wet paint, wet concrete, other construction operations, stockpiled
materials, construction equipment, and vehicular traffic.
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Control excavation operations so size of open excavation at end of each workday is
minimum as specified in Section 02220.

Upon stopping construction operations for day, provide and install temporary
fencing, 4 feet high minimum around open excavations and rough terrain areas.
Lock and shutter construction equipment.

Stockpile materials so as not to block streets, alleys, drivesy‘sidewalks, and
crosswalks. Grade backfilled trenches uniformly to permit safe crossing, by
pedestrians.

3.05 TRAFFIC CONTROL FOR CONTRACTOR'S EQUIPMENT

A.

Operate construction equipment in accordance with applicable traffic laws and safety
regulations.

Equip equipment with warning lights and audible warning devices as minimum.

Where equipment enters or leaves publiciroadways, provide warning signs and
barricades. In moderate and high'vehieular traffic volume areas, provide flag persons
or temporary traffic signals to control, traffic, and aid travel of construction
equipment. In moderate or high pedestrian traffic areas, provide flag persons to
control traffic.

3.06 TRAFFIC CONTROLDEFICIENCY DEDUCTION (BDE Special Provision) IDOT

A

TRAFFIC REGULATION

To ensure a prompt response to incidents involving the integrity of the work
zone traffic control devices, the CONTRACTOR shall provide a telephone
number where a responsible individual can be contacted on a 24-hour-a-day
basis.. When the ENGINEER notified or determines a deficiency exists, (s) he
shall be the sole judge to whether the deficiency is an immediate safety hazard.
The CONTRACTOR shall dispatch sufficient resources within 2 hours of
notification to make needed corrections of deficiencies that constitute an
immediate safety hazard. Other deficiencies shall be corrected within 12 hours.
If the CONTRACTOR fails to restore the required traffic control and
protection within the time limits specified above, the ENGINEER will impose a
daily monetary deduction for each 24-hour period (or portion thereof) the
deficiency exists. This time period will begin with the time of notification to the
CONTRACTOR and end with the Resident Engineer’s acceptance of the
corrections. For this project, the daily deduction will be per day. Inaddition, if
the CONTRACTOR fails to respond, the ENGINEEER may correct the
deficiencies and the cost thereof will be deducted from monies due or which may
become due to CONTRACTOR. This corrective action will in no way relieve
the CONTRACTOR or his/her contractual requirements or responsibilities.
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The cost of the daily deduction will either be $1,000 or 0.05 percent of the awarded
contract value, whichever is greater.

END OF SECTION
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SECTION 01700

CONTRACT CLOSEOUT
PART 1 GENERAL
1.01 DESCRIPTION
A. This section provides for an orderly and efficient transfer of the completed work to

the OWNER.

1.02 QUALITY ASSURANCE

A. Prior to requesting inspection by the ENGINEER, use adequaté means to assure that
the work is completed in accordance with the specified requirements and is ready for
the requested inspection.

1.03 PROCEDURES

A. Substantial completion:
1. Follow the procedureés outlined in Paragraph 14.04 of the Supplementary
Conditions.
B. Final completion:
1. Contractor shallprepare and submit to OWNER written notice in accordance

with Paragraph 14.06 of the General Conditions.

2. Contractor shall werify that the Work is complete, including, but not
necessarily limited to, the items mentioned in Paragraph 14.07 of the General
Conditions.

3. Contractor shall certify that:

a. Contract Documents have been reviewed;

b. Work has been completed in accordance with the Contract
Documents;

C. Work has been inspected for compliance with the Contract
Documents;

d. Work has been tested as required;

e. Work is completed and ready for final inspection.

CONTRACT CLOSEOUT
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ENGINEER will make an inspection to verify status of completion.

5. Should the ENGINEER determine that the Work is incomplete or defective:

a. ENGINEER will promptly so notifty CONTRACTOR, in writing, of
all particulars in which the Work is incomplete or defective; and

b. CONTRACTOR shall immediately take such measures \as are
necessary to complete such Work or remedy such deficiencies and
shall notify ENGINEER that such measures are-taking place so that
ENGINEER may make an inspection offsuch measures while in
progress as ENGINEER determines necessary; and

c. CONTRACTOR shall further notify ENGINEER when all such
measures necessary to complete such Workwor remedy such
deficiencies have been comipleted and the Work is ready for re-
inspection.

6. When ENGINEER determines that the Work is acceptable under the Contract
Documents, ENGINEER willrequest that CONTRACTOR make closeout
submittals.

C. Project Closeout and Final Submittals include, but are not necessarily limited to:

1. A final statement of accounting to be submitted by the CONTRACTOR to

the ENGINEER; showing all adjustments to the Contract Sum. The
ENGINEER will prepare a Final Pay Request to be submitted to the
OWNER. Acecompanying this Final Pay Request will be evidence of
payment and final waivers of lien from the CONTRACTOR, subcontractors
and material suppliers.

END OF SECTION

CONTRACT CLOSEOUT
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SECTION 02100
SITE PREPARATION

PART 1 GENERAL

1.01 DESCRIPTION

A. Description of Work:

1.

2.

Remove site objects which obstruct construction.

Restore site objects disturbed by construction iicluding,/but not limited to,
utilities, traffic signs, street lights, traffic signals, mail‘boxes, fences, guard
rails, right-of-way markers, survey monuments, lot pins, driveway markers,
structures, items intended to inform or protect the publicyand other surface
objects.

1.02 QUALITY ASSURANCE

A. Conditions Survey:

1.

Provide video recordings in accordance with Section 01300 and other
documentation, to establish condition of existing structures and surface
features.

Survey‘and record condition of existing facilities to remain in place that may
be affected by construction operations.

B. Preparation Work:

1.

SITE PREPARATION

Notify owners of existing utilities a minimum of three workdays prior to
beginning preparation work.

Remove only those site objects within construction limits, which are
designated for removal on drawings or as directed by ENGINEER.

Do not remove site objects outside construction limits.

Protect existing utilities and maintain them in operation during construction
except as specified elsewhere in the Contract Documents.

Provide traffic control in accordance with Section 01570.
Dispose of materials in legal manner in accordance with Section 01560.

Removal of trees and shrubs by CONTRACTOR is prohibited unless noted
on plans. ENGINEER shall be informed by CONTRACTOR, which trees
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and shrubs may have to be trimmed or removed in order for the
CONTRACTOR to carry out his construction activities. ENGINEER shall
make the final determination as to which trees and shrubs shall remain, be
trimmed or removed.

8. Trees indicated for removal shall be removed in accordance with IDOT
Section 201, except that stumps shall be removed to a depth of not less than
18” below finished grade

0. Removal and replacement of chain link fence shall.besin accordance with
IDOT Section 664.

10.  Wooden Fence Panels and gates shall be removed with«care and stored at the
property location. Contractor may choose to retain or replace posts but any
posts that are damaged during construction activities shall be replaced.

11.  Bushes within the construction limit are to be removed as approved by the
Engineer. They are to be replaced.with bushesoflike kind in accordance with
IDOT Section 253. If the homeownet desires to maintain the plants during
the construction periodythey are to be removed, balled, and burlapped, and
provided to the homeowner. Reinstallation shall be in accordance with IDOT
Section 253

12. Individual landscape areas that are designated for removal and replacement
within the temporary easement area are to be removed and replaced to their
original condition.

C. Restoration Work:

1. Restore to conditions equal to or exceeding conditions existing prior to
construction as determined by video recordings and survey.

D. Reference Standard:

1. a. Illinois Department of Transportation Standard Specifications for
Road & Bridge Construction, Latest Edition, (IDOTSPECS).

b. Supplemental Specifications and Recurring Special Provisions-
Latest Edition

c. Standard Specification for Water and Sewer Main Construction in
[linois

PART 2 PRODUCTS

(Not applicable)

SITE PREPARATION
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PART 3 EXECUTION

3.01 SITE PREPARATION
A. Site Improvement Objects:

1.

4,

Carefully remove all site improvement objects such as street name signs,
traffic control signs, mailboxes, and lawn ornaments which interfere with
construction.

Store site improvement objects in a manner, which will:fully protect objects
or replacement after construction is completed.

Provide temporary traffic control signs where permanent signs are removed
for construction. Temporary signs shall be worded to match permanent signs

except as necessary to be compatible with construction opetations.

Bracing of light or power poles shall be incidental to the Contract

3.02 SITE RESTORATION

A. Site Improvement Objects:

1.

SITE PREPARATION

Reinstall site improvement objects removed for construction in their original
location.

Repair‘any damage to site improvement objects, which occurred during
removal, storage, and reinstallation.

Replace any improvement object irreparably damaged, in ENGINEER'S sole
opinion. CONTRACTOR shall be responsible for making immediate
arrangements to repair any damaged site objects. CONTRACTOR shall not
be permitted to continue working unless the site objects have been repaired or
arrangements have been made for repairs to the satisfaction of the
ENGINEER.

END OF SECTION
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SECTION 02210
GRADING

PART 1 GENERAL

1.01 DESCRIPTION

A.

The work under this section consists of providing the labor, equipment and materials
necessary to prepare the site for acceptance of the pavement, curb, and gutter,
sidewalks, driveway approaches and landscaping.

1.02 QUALITY ASSURANCE

A.

B.

Testing will be provided by OWNER.

l. One sieve analysis and plasticity index for.each source of fill material.
2. Density tests will be taken as directed by ENGINEER.

Reference Standards:

l. American Society for Testing and Materials (ASTM), Latest Edition:

2. [linois Department of Transportation (IDOT)
a. StandardsSpecification for Road and Bridge Construction, Latest
Edition (IDOTSPECS)
b. Supplemental Specifications and Recurring Special Provisions,
Latest Edition
3. Standard Specifications for Water and Sewer Main in Illinois

1.03 £ JOB CONDITIONS

A.

Notify corporations, companies, individuals, or authorities owning above or below
ground conduits, wires, pipes, or other utilities encountered during construction
operations. Protect, support, and maintain all conduits, wires, pipes, and other
utilities that are to remain in accordance with the requirements of owners of said
services.

Utility Notice and Location:

1. Drawings indicate existence of some utilities and related structures situated
underground and above ground. These existing utilities, structures, and their
locations have been established from available records, which may or may
not be accurate. Other utilities and structures may also be present.

GRADING
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Accordingly, CONTRACTOR is responsible for determining the exact
location of existing utilities and related structures and their effect on
construction operations.

2. CONTRACTOR shall give a minimum of seventy-two (72) hours notice to
owners of utilities (above or below ground) prior to excavating or'beginning
other construction activities to locate said utilities.

NOTE: OWNER will not be responsible for locating sewer services.

3. Furnish labor, equipment, materials, services, and perform work necessary to
locate existing utilities at each site, or acquire seryices of respective ewners
of existing utilities to locate existing utilities at €ach site at no additional cost
to OWNER.

4. CONTRACTOR shall not be relieved from liability for damage to existing
utilities if he chooses to have utility Ownerslocate existing utilities except as
said utilities waive liability for damages.

5. Acquire services of utility owners tofelocate utilities in conflict.
6. Protect all utilities.
7. Prevent construction material, pavement, concrete, earth, or other debris from

entering sewers and other utility structures.
C. Excavated Material:

1. Do not block or obstruct pavements (including driveway approaches) with
excavated material, except as authorized by OWNER.

2. Transport surplus material off-site daily.
D: Debris on Road:

1. Where CONTRACTOR'S equipment is operated on traveled surface or
structures used by traffic on or adjacent to section under construction, clean
to the satisfaction of ENGINEER, traveled surface of dirt and debris during
and at end of each day's operations.

2. Cost of this work shall be incidental to Contract and no extra compensation
will be allowed.

E. Equipment on Surfaces:

1. Protect traveled surface and structures on or adjacent to work from damage
by lugs or cleats of treads, tracks, or wheels of equipment.
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2. Equipment used in execution of work shall comply with legal loading limits
and requirements established by statutes of State in which work is performed
or local regulations when moved or operated on traveled surface or structure
unless permission in writing has been issued by approving authority.

a. Secure permit before using equipment which may exceed legal
loading, allowing ample time for making an analysis of stresses to
determine whether or not proposed loading would.be within safe
limits.

b. OWNER will not be responsible for delay.ini construction operations
or for costs incurred by CONTRACTOR as result of not complying
with statutes and regulations.

3. Limit operations to use of pneumatic-tired equipment on.pavement, except
for equipment used for excavating.

a. Move metallic tracked‘equipment on-pneumatic-tired trailer.
b. Do not "walk" metallie.tracked.equipment.
F. Construction Noise:
l. Equip enginés and engine-driven equipment used for hauling or construction

with mufflers maintained toprevent excessive or unusual noise.

2. Constructionwithin 1,000 feet of an occupied school, residence, motel,
hospital, or stmilar facility shall be confined to period beginning at 7:00 a.m.
and ending at 5:00 p.m. This time regulation does not apply to maintenance
or operation of safety and traffic control devices such as barricades, signs and
lighting, or to construction of emergency nature.

3. Any machine or device or part thereof, which is regulated by or becomes
regulated by Federal or State noise standards shall conform to those
standards.

PART 2 MATERIALS
2.0 . GEOTECHNICAL FABRIC FOR GROUND STABILIZATION

A. Fabric shall be furnished and installed in accordance with IDOT SPECS Section 210.
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202 FILL

A. A free-draining granular material equivalent to PGE with the following gradation
shall be used as fill in undercut-replacement zones where wet conditions exist at
undercut sub-grade or where unstable undercut sub-grade soils prevent compaction
of other fill material.

PGE SPECIFICATIONS

SIEVE NUMBER CRUSHED CONCRETE, GRAVEL-CRUSHED
CRUSHED STONE, OR GRAVEL OR PIT-RUN
BLAST FURNACE SLAG | GRAVEL %
% PASSING PASSING

6 INCH 90 + 10 90 + 10

2 INCH 40 + 25 60 + 25

NO. 4 - 40 + 20

NO. 200 545 545

B. The 6-inch sieve size shall be changed to 4 inch for an undercut thickness of less than
18 inches.

C. The surface of the PGE shall be covered with a minimum 4-inch thick layer of CA-
6/Grade 8 to cover protruding cobbles and boulders and to develop an adequate
working platform. »This minimum 4 inch thick layer of CA-6/Grade 8§ shall be
considered included as part of the undercut-replacement zone.

203 EMBANKMENT

A. Embankment shall consist of material excavated and installed per Section 205 of the
IDOT SPECS.

PART 3 EXECUTION

3.01° PREPARATION

A. Protect site objects in accordance with Section 02100.
B. Provide traffic control and public protection for excavation operations in accordance
with Section 01570.

3.02 EXCAVATION

A. General

GRADING
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1. Excavate and grade to elevations and dimensions necessary to complete
construction as shown on the drawings.

2. When excavation by machine methods cannot be made without material
damage being done to existing piping and structures, employ other
appropriate excavation methods as necessary to prevent damage:

3. Keep area graded to allow safe passage of local traffic.

4. Leave the hydrants, valve pipe covers, valve boxes omother utility controls
unobstructed and accessible until work is completed.

5. Keep inlets clear or make other satisfactory provisions for drainage.
B. Special Excavation
1. Excavation to the required sub-grade elevations shall be performed in

accordance with the applicable articles of IDOTSPECS. Section 440.

2. All excess material excavated within the limits of the project but not
incorporated into the‘project shall.be disposed of away from the site by the
CONTRACTOR in'such a manner that public or private property will not be
damaged or endangered.

C. Subgrade Treatment:
1. The roadway sub-grade shall be prepared in accordance with IDOT SPECS
Section 301.

D. Granular Subgrade Stabilization:

1. Further sub-grade treatment (Granular Subgrade Stabilization) may be
required at locations determined by the ENGINEER. This work will consist
of the excavation, removal and satisfactory disposal of unsuitable material
and the placement of granular fill material and geotechnical fabric as
described in PART 2.01 of Section 02210.

2. The Geotechnical Study performed for this project recommends that further
sub-grade treatment may be required at various locations.

3.03  FIELD QUALITY CONTROL

A. Degree of Compaction: ASTM D698 (95% of maximum density)
NOTE:AlI fill shall be placed in lifts not to exceed 8.0 inches when uncompacted.

B. Moisture Content: Within 3% of optimum when placed and compacted.
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C. Compaction Testing:

1. Compaction testing in accordance with best practices of the industry shall be
provided by OWNER in areas determined by the ENGINEER.

END OF SECTION
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SECTION 02220
EXCAVATING, BACKFILLING AND COMPACTING

PART 1 GENERAL
1.01 DESCRIPTION
A. Description of System:

1. Excavating, backfilling, and compacting shall includedewatering, sheeting,
shoring, bracing excavation, backfilling, compacting, disposing of surplus
materials, and other work incidental to construction of trenches, including
any additional excavation required for manholes or other structures forming
part of the sewer system or other utilities relocated for, construction of the
sewers and appurtenances.

B. Definitions:

1. Influence Zone around Piping or Electrical Ducts: Area below limits
bounded by a line 12 inches above pipeor duct and by one horizontal to two
vertical slope extending outward from that line 1 foot beyond outer edge of
pipe or duct.

2. Influence Zone Under Foundations, Pavements, or Sidewalks: Area below
foundatioen or pavement and sidewalk base bounded by a one horizontal to
two vertical slope extending outward from 1 foot beyond outer edges of
foundation, pavement, or sidewalk.

3. Existing utilities: ‘Include but not limited to piping, wiring, conduit, and
related structures situated underground and above ground for conveyance or
transmission of water, sewage, storm water, electricity, telephone signals,
television signals, natural gas, oil, gasoline, or other substances or signals.

4. Bedding Section: That portion of backfill adjacent to pipe which is critical to
structural integrity of pipe. Limits of section, and specifications for various
types of sections are contained within.

5. Unsuitable Material: Topsoil, peat, organic soils, and materials containing
slag, cinders, foundry sand, debris, and/or rubble, or soil with less than
required bearing capacity as determined by ENGINEER.

6. Rock Excavation:

a. Removal of solid rock in ledges, bedded deposits, or unstratified
masses which by actual demonstration cannot, in ENGINEER'S
opinion, be reasonably loosened or ripped by a single-tooth,
hydraulically operated ripper mounted on a Caterpillar Crawler
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Tractor D-86 in good condition or similar approved equipment in
good condition or similar approved equipment and, in fact, is
systematically drilled and blasted for removal.

b. Term "rock excavation" shall be understood to indicate a method of
removal and not a geological formation.

c. Boulders larger than 1/2 cubic yard will be classified as rock, if
drilling and blasting are required and actually used for their removal.

d. Demonstration may be waived if, in ENGINEER'S opinion, material
is obviously unrippable rock.

1.02 QUALITY ASSURANCE

A. Testing: Testing shall be provided by OWNER.

l. One sieve analysis and plasticity.index for each source of granular backfill,
bedding materials, and cover material. Additional analysis as required by
ENGINEER to verify gradation and plasticity index (ASTM D4318).
2. Field compaction testing as specified elsewhere in this section.
B. Trenching Tolerances:
1. Excavate such that pipes, ducts, and conduits can be laid straight at a uniform
grade, without sags or humps, between elevations shown on drawings.
2. The trench width, shall be excavated in accordance with Standard
Specifications for Water and Sewer Main Construction in Illinois
C. Reference Standards:
It American Society for Testing and Materials (ASTM), Latest Edition.
2. American Institute of Steel Construction (AISC):
a. Manual of Steel Construction, Latest Edition
3. American Institute of Timber Construction (AITC):
a. Timber Construction Manual, Latest Edition
4. [linois Department of Transportation (IDOT)

a. Standard Specifications for Road and Bridge Construction, Latest
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Edition (IDOTSPECS)

b. Supplemental Specifications and Recurring Special Provisions, Latest
Edition
5. Standard Specifications for Water and Sewer Main Construction'in Illinois

1.03 JOB CONDITIONS

A. Notify corporations, companies, individuals, or authorities owning above or below
ground conduits, wires, pipes, or other utilities encountéred duting construction
operations. Protect, support, and maintain all conduits, wires, pipes, and other
utilities that are to remain in accordance with the requirements of owners of said
services.

B. Utility Notice and Location:

l. Drawings indicate existence of some utilities-and related structures situated
underground and above ground. These existing utilities, structures, and their
locations have been established from available records, which may or may
not be accurate. @ther utilities and structures may also be present.
Accordingly, CONTRACTOR is responsible to determine exact location of
existing utilities and related structures and their effect on construction
operations.

2. Give either minimum of 72 hour notice or notice in accord with state law,
whichever time period is greater, to owners of utilities (above or below
ground) prior to excavating to locate said utilities or beginning other
construction activities. Weekends and holidays shall be excluded for
purposes of commuting notice.

NOTE: OWNER will not be responsible for locating sewer services.

3. Furnish labor, equipment, materials, services, and perform work necessary to
locate existing utilities at each site, or acquire services or respective owners
of existing utilities to locate existing utilities at each site at no additional cost
to OWNER.

4. CONTRACTOR shall not be relieved from liability for damage to existing
utilities if he chooses to have utility owners locate existing utilities except as
said utilities in writing waive CONTRACTOR'S liability for damages.

C. Utility Protection and Relocation:
1. Sanitary Services and Water Services:

a. It is expected that some sanitary services will have to be relocated
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due to the installation of the new water main and appurtenances.
Drawings do not indicate locations where these relocations will occur
nor will they be located in the field by OWNER.

b. As sanitary services are exposed, the contractor shall® notify
ENGINEER, which sanitary services will be in conflict. ENGINEER
will make the determination on how the sanitary service shall be
relocated.

c. Protect all sanitary services not in conflict withmew storm sewers and
appurtenances.

d. Water services shall be located in “the /field by OWNER.
CONTRACTOR shall be responsible for protecting all water
services.

2. Other Utilities:

a. Locate all other utilities.

b. Notify utility/owners of conflicts with new water mains, sewers and
appurtenances.

c. Acquire services of utility'owners to relocate utilities in conflict.

d. Cost to CONTRACTOR for relocating utilities in direct conflict with
new mains and appurtenances will be reimbursed by OWNER in
accordance with Article II of the General Conditions. Notify
ENGINEER and OWNER in writing prior to relocating any utility for
which OWNER will bear responsibility for relocation cost.
CONTRACTOR shall not be reimbursed for costs incurred in
relocating any utility prior to notifying ENGINEER and OWNER.

e. Cost to CONTRACTOR for relocating utilities which are not in direct
conflict with new mains and appurtenances which are relocated for
CONTRACTOR'S convenience shall be borne by CONTRACTOR at
no additional cost to OWNER.

f. Protect all other utilities.

D. Excavated Material:

1. Do not block or obstruct pavements with excavated material, except as
authorized by OWNER.
2. Trim banks to minimize inconvenience to travel.
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3. Transport surplus material and excavated material unsuitable for backfilling
off-site daily.

E. Debris on Road:

1. Where CONTRACTOR'S equipment is operated on traveledssurface or
structures used by traffic on or adjacent to section under construction, clean
to the satisfaction of ENGINEER, traveled surface of dirt ahd debrisiduring
and at end of each day's operations.

2. Cost of this work shall be incidental to Contract and no extra compensation
will be allowed.

F. Equipment on Surfaces:

l. Protect traveled surface and structures on or adjacent to work from damage
by lugs or cleats of treads, tracks; or wheels of equipment.

2. Equipment used in execution of worksshall comply with legal loading limits
and requirements established by statutes of State in which work is performed
or local regulations when moved or operated on traveled surface or structure
unless permission in writing has been issued by approving authority.

a. Secute permit before using equipment which may exceed legal
loading, allowing ample time for making an analysis of stresses to
determiné whether or not proposed loading would be within safe
limits:

b. OWNER will not be responsible for delay in construction operations
or for costs incurred by CONTRACTOR as result of not complying
with statutes and regulations.

3. Limit eperations to use of pneumatic-tired equipment on pavement, except
for equipment used for excavating sewer trench.

a. Move metallic tracked equipment on pneumatic-tired trailer.
b. Do not "walk" metallic tracked equipment.
G. Construction Noise:
1. Equip engines and engine-drive equipment used for hauling or construction

with mufflers maintained to prevent excessive or unusual noise.

2. Construction within 1,000 feet of an occupied school, residence, motel,
hospital, or similar facility shall be confined to period beginning at 7:00 a.m.
and ending at 5:00 p.m. This time regulation does not apply to maintenance
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H.

or operation of safety and traffic control devices such as barricades, signs and
lighting, or to construction of emergency nature.

Any machine or device or part thereof, which is regulated by or becomes
regulated by Federal or State noise standards shall conform to those
standards.

Rock Excavation:

1.

Adhere to Federal, State and local ordinances regulatingblasting operations.

1.04 SHEETING, SHORING, AND BRACING

A.

CONTRACTOR shall bear sole responsibility for protecting adjacent areas,
facilities, and structures from construction operations. Sheeting;shoring, and
bracing are an integral part of CONTRACTOR'S construction methods.

1.

Structural requirements, installation, and removal techniques for sheeting,
shoring, and bracing are dependent.upon specific construction procedures,
which will be employediby CONTRACTOR.

Prepare written description of ‘proposed construction procedures and
compatible detailed designs for sheeting, shoring, and bracing.

Procedures and designs shallbe certified by registered professional engineer,
registefed structural engineer, and registered soils engineer, as appropriate.

1.05 TRAFFIC CONTROL

A.

Provide traffic control and public protection for excavation and backfilling
operations in accordance with Section 01570.

1.06 PROTECTION OF THE ENVIRONMENT

A.

PART 2

2.01 . GENERAL
A
B.

Conduct excavation and backfilling operations in accordance with Section 01560.

MATERIALS

Granular materials: conform to IDOT SPECS standard coarse aggregate (CA)
gradations listed.

Materials shall be compatible by means, which will be employed by CONTRACTOR
to densities specified.
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2.02 BEDDING AND COVER
A. See standard bedding detail.

PVC Pipe: CA-7/11, ¥%-1" Washed Gravel

Concrete Pipe: CA-7, 1" Washed Gravel

Ductile Iron Pipe: CA-7, 1" Washed Gravel

Cables, Copper Water Services: CA-7, 1" Washed Gravel
Trench bottom stabilization: CA-7, 1" Washed Gravel

MRS

3.03 BACKFILL

A.  Utility trenches beneath proposed utilities and beneath permanent streets, alley,
sidewalk, or driveways: CA-6/Grade 8.

B.  Other areas: Excavated earth free from organic materials.
PART 3 EXECUTION
3.01 PREPARATION
A. Dewatering:
l. Surface Waters:

a. Keep construction site free draining.

2. Subsurface Waters:
a. Keep excavations free from water.
b: Maintain groundwater minimum of 12 inches below excavations.
c. Install and operate dewatering system to lower groundwater table to

required depth prior to commencement of excavation. In general,
dewatering shall commence at least two days prior to excavation in
given area and shall extend at least 100 feet ahead and behind pipe
installation operations. Determine specific requirements and
procedures for each particular segment of pipe installation.

d. Prevent displacement of surrounding soils.

e. Remove soil which has been disturbed by pressure or flow of
groundwater and replace with free draining material.

f. Maintain dewatering systems in a manner that will prevent uplifting
of structures.
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B.

g. Protect adjacent properties from damage resulting from dewatering
operations.

h. Drill, maintain, and abandon dewatering wells in accordance with
Federal, State, and local ordinances.

Line and Grade for Open-Cut Construction:

1. Install piping to line and grade shown on drawings.

3.02 SHEETING, SHORING, AND BRACING

A. Design:
1. Prepare designs of sheeting, shoring, and bracing in accordance with AITC
Timber Construction Manual and AISC Manual of Steel Construction.
B. Sheeting, Shoring, and Bracing:

l. Install sheeting, shoring, and bracing as necessary in areas where
CONTRACTOR'S construction procedures may cause movement in adjacent
soils and where such movement could damage existing utilities, landscaping,
piping, curb and gutter, or roadways.

2. Install inother areas for CONTRACTOR'S convenience.

3.03 EXCAVATION

A.

Excavate to elevations and dimensions necessary to complete construction.

1. Where working space will permit, trenches may be excavated by machine
provided that by so doing, existing piping and structures will not be subject to
damage.

2. When excavation by machine methods cannot be made without material

damage being done to existing piping and structures, employ other
appropriate excavation methods as necessary to prevent damage.

Do not advance excavation of trenches more than 100 feet ahead of completed pipe
installation at any time. Conduct excavation operations so that, at the end of each
day's work, no more than 20 feet of trench is excavated ahead of completed pipe
installation. The trench that is open shall be protected at the end of each day's work
in accordance with Section 01570.

Do not excavate for piping, manholes and other structures until scheduled for
construction except as necessary to locate existing utilities and as specified in
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Paragraph 1.03 of this section.

D. Do not excavate within influence zone of existing footings or foundations without
providing shoring and bracing or other procedures to ensure against displacement of
footings or foundations.

E. Excavation in Roadways: Excavation, backfill, and surface replacement shall
conform to requirements of local authority. Inno case shall placemeént edges bear on
less than 12 inches of undisturbed soil unless otherwise noted.

F. Construction on Site:
1. Place no material closer than 2 feet to edge of excavation.
2. Leave fire hydrants, valve pit covers, valve boxes, or other utility control

unobstructed and accessible until work 1s completed.

3. Keep ditches and inlets cleat or make other.satisfactory provisions for
drainage.
4. Do not obstruct natural watercourse.

3.04 INSPECTION PRIOR TO BEDDING AND BACKFILLING

A. Examine surfaces to receive beddingor backfill to determine extent of areas loosened
by frost action; softenedby flooding or weather, or of unsuitable materials.

B. At a time of use, granular bedding and backfill shall be free of frozen and foreign
materials that may have become mixed with it during handling.

3.05 UNSUITABLE MATERIALS

A. Remove and replace or compact natural soils or previously compacted fills softened
by frost, flooding or weather.

B. Remove unsuitable material, in accordance with IDOTSPECS Article 202.03 from
within trenches. Notify ENGINEER prior to excavating.

C. Stabilize trench bottom by replacing unsuitable material with a coarse aggregate
gradation as specified in Paragraph 2.02 of this section.

3.06 PLACING BEDDING AND COVER
A. Rigid Pipes and Ducts:

1. Use bedding material as specified in Paragraph 2.02 of this section.
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3.07

2. Spread bedding material over bottom of trench so after pipe placed thereon,
imbedded and aligned, there remains 6 inches minimum depth of bedding
material below pipe barrel and minimum 4 inches below bell.

3. If excavation carried deeper than 6 inches below pipe barrel, excess depth
shall be filled with coarse aggregate gradations as specified.

4. Care should be taken to ensure pipe supported on entire length, not on bell.

5. Carefully place bedding material of required depth andbring up tolevel even
with the middle of the pipe.

6. After pipe is laid and jointed, place and cover material to level 12 inches
above pipe barrel.

Compacted Section for Flexible Pipes andDucts:

l. Place bedding material specified in Paragraph2.02 of this section below and
around pipe up to the middle of the pipe to provide adequate side support and
prevent lateral movement.

2. Place bedding material specified in Paragraph 2.02 of this section in two
stages. Extend first'stage to top of pipe, and second to level from top of pipe
to at least 12‘inches above pipe

3. If for any reason‘trench width exceeds that allowed in Paragraph 1.02B of
this section, extend bedding and cover material, as required above, at least
two pipe diameter from either side of pipe or to undisturbed trench walls,
whichever is closer. This pipe zone shall contain only undisturbed soil and/or
bedding.

4. ForPVC pipe, bedding and cover installation shall conform to requirements
of ASTM D2321.

BACKFILLING

A.

Bagkfill Material:
1. Excavated Material Backfill:

a. Backfill trenches with excavated material from trenches, unless
granular backfill is required as specified below.

b. Excavated material shall consist of loam, clay or other materials,
which, in judgment of ENGINEER, are suitable for backfilling.
Unsuitable backfill materials are not acceptable. Extend backfill

EXCAVATING, BACKFILLING AND COMPACTING
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from surface of cover material to ground surface, making allowance
for surface restoration.

2. Granular Material Backfill:

a. Place granular backfill within influence zone under new/Or existing
roads, sidewalks, paved surface, or foundations and footings.

b. Extend backfill from surface of cover material to top. of existing
pavement structure to allow backfill to funetion as temporary
aggregate roadway. Replace backfill displaced by traffic movement
as necessary until temporary pavement or permanent pavement is
installed at no additional cost to OWNER,

3. Support of Underground Structures:

a. Place granular backfill within influence zone under piping and other
utilities. Compact méchanically t0:95% of maximum density as
determined by ASTM Test Désignation D698.

b. CONTRACTOR may submit an, alternate design for support of
underground facilities to ENGINEER for approval. Submittal shall
contain documentation to verify adequacy of design.

B. Placing Backfill:
1. Do not use frezen material or place backfill on frozen sub-grade.
2. Exercise care not te exert undue stresses on new piping or existing utilities
when dumping, spreading, and/or compacting backfill materials. Hand

spreading and hand tamping may be required to adequately protect new pipe
andexisting utilities.

3 Where pipes leave structures, protect by backfilling pipe influence zone
down to undisturbed soil as specified above for support of underground
structure.

4. Do not backfill structures until new concrete has properly cured.

C. Compaction of Backfill:

1. Granular trench backfill shall be mechanically compacted in layers of 12
inches maximum, loose measure. Each layer shall be compacted to 95%
of maximum density as determined by ASTM D698 by ramming or
tamping with tools approved by the ENGINEER. Care shall be taken
during compaction to prevent disturbance or injury of the pipe and other
utilities.
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SOUTH MONTEREY CULVERT REPLACEMENT PROJECT

02220-11



2. All job excavated material used for backfill shall be mechanically compacted
in layers of 18 inches maximum, loose measure, to 90% of maximum density
as determined by ASTM D698 by ramming or tamping with tools approved
by the ENGINEER. Care shall be taken during compaction to prevent
disturbance or injury of the pipe and other utilities.

3. Start trench compaction at point of lowest elevation of trench and work along
trench.

4. Backfill pipe immediately after installation unless.delay is approved by
ENGINEER.

3.08 FIELD QUALITY CONTROL

A. Degree of Compaction: ASTM D698 (95% of maximum density)

B. Moisture Content: Within 3% of optimum when placed and compacted.
C. Compaction Testing:
1. Compaction testing in accordance with best practices of the industry shall be

provided by OWNER in areas determined by the ENGINEER.

END OF SECTION
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PART 1

SECTION 02500
PAVING AND SURFACING

GENERAL

1.01 DESCRIPTION

A.

Description of Work:
1. Remove site objects which obstruct construction.
2. Restore site objects disturbed by construction iicluding,/but not limited to:

a. Streets, driveways, sidewalks, parking lots, alleys, othet improved or
paved surfaces and constituent parts of the above facilities including
pavement, curb and gutter,«ditches, shoulders, drainage structures,
base course, and sub-base€.

b. Lawn and turf.

c. Landscape improvements including trees, shrubs, stairways, terraces,
plantings, gardens and other improvements.

d. Utilities.

e. Miscellaneous objects including traffic signs, street lights, traffic
signals, mail boxes, fences, guard rails, right-of-way markers, survey
monuments, lot pins, driveway markers, structures, items intended to
inform or protect the public, and other surface objects.

3. Conduct construction operations to minimize disturbance of construction site

and.adjacent area.

1.02 £ QUALITY ASSURANCE

A.

Conditions Survey:

1.

Provide video recording in accordance with Section 01300 and other
documentation to establish condition of existing structures and surface
features.

Survey and record condition of existing facilities to remain in place that may
be affected by construction operations.

PAVING AND SURFACING
SOUTH MONTEREY CULVERT REPLACEMENT PROJECT

02500-1



B.

C.

PART 2

Preparation of Work:

1. Notify owners of existing utilities a minimum of three workdays prior to
beginning preparation work.

Reference Standard:
1. American Society for Testing and Materials (ASTM), Latest Edition
2. Illinois Department of Transportation (IDOT)

a. Illinois Department of Transportation«Standard/Specifications for
Road and Bridge Construction, Latest Editions(IDOT SPECS)

b. Supplemental Specifications and Recurring Special Pfovisions, Latest
Edition

PRODUCTS

201 MATERIALS

A.

L

PAVING AND SURFACING

Coarse Aggregate for Aggregate Sub-base, IDOT SPECS, Section 311, Type B, CA-
6, Grade 8, CA-1 Crushed Limestone.

Aggregate (Prime Coat): IDOT SPECS. Section 406.

Hot-Mix Asphalt Surface Course: IDOT SPECS, Section 406, Superpave, Mix “D”
N50

Hot-Mix Asphalt Base Course: IDOT SPECS, Section 406 Superpave, IL 19.0, N50

Leveling Binder (Machine) Superpave N50 IDOT SPECS, Section 406

Bituminous Materials (Prime Coat): IDOT SPECS, Article 406.02.

Class C Patch, Type L, I, III, IV IDOT SPECS, Section 442

Portland cement concrete for sidewalks, curb and gutter, paving, miscellaneous cast-
in-place concrete structures: IDOT SPECS, 1020.

1. Portland cement concrete: Class SI.
2. Cement for sidewalks, drives, and roadways: ASTM C150, Type 3.
3. Cement for curbs and miscellaneous structures: ASTM C150, Type 1.

Portland cement concrete protective coating: IDOT SPECS, Article 1023.01.
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J. Dowel Bars: IDOT SPECS, Article 1006.10.

K. Expansion Joint Material: IDOT SPECS, 1051.

L. Detectable Warnings: IDOT SPECS, Article 424.09. Cast Iron Truncated Dome
Plate 24” x 24” with black asphalt dip, as manufactured by East Jordan Iron Works,
or equal.

M. Area Reflective Crack Control Treatment: IDOT SPECS, Section 443

N. Hot-Mix Asphalt Surface Removal, Variable Depth IDOTSPECS, Section 440

PART 3 EXECUTION
3.01 SITE PREPARATION
A. Trees and Shrubs:

l. It may be necessary to removetrees and shrubs in order to accommodate the
work. Removal of trees and shrubs shall.be completed in accordance with
Section 02100.

2. The CRITICAL ROOT ZONE ofall trees shall be protected by fencing. The
area to be'protected shall be:measured as a radius around each tree equal to
one foot of root protection for each inch of trunk diameter, as measured 4.5
feet from the ground. Removal of protective fencing must be authorized by
Engineer. No material or equipment storage within the Critical Root Zone
will be tolerated.

3. Conduct all construction operations so as to minimize disturbance to trees
and), shrubs. Repair any damage to trees and shrubs immediately in
accordance with best horticultural practices.

4. Where construction procedures may disrupt tree root systems, the
ENGINEER shall be notified immediately before any work continues. The
ENGINEER will make a determination on whether to remove the tree or to
take other action which may save the tree. When construction must be
conducted with the Critical Root Zone, mechanical root pruning shall be
performed prior to excavating.

B. Site Improvement Objects:
1. Carefully remove all site improvement objects such as: street name signs,
traffic control signs, mailboxes, and lawn ornaments, which interfere with
construction.

PAVING AND SURFACING
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PAVING AND SURFACING

2. Store site improvement objects in a manner, which will fully protect objects
for replacement after construction is completed.

3. Provide temporary traffic control signs where permanent signs are removed
for construction. Temporary signs shall be worded to match permanent signs
except as necessary to be compatible with construction operations.

Pavement Removal:

1. General:

Remove pavement, curb and gutter, driveway approaches, sidewalks,
alleys and other materials necessary to prepare the site for the
installation of the drainage facilities and construction of the new
pavement, curb and gutter, driveway approaches; sidewalks, alleys
and parkways, in accordance with details shown on'drawings. Protect
all other paving.

2. Roadway Pavement:

a.

Remove in a¢cordance with IDOT. SPECS, Article 440, except saw
cut shall be full depth. "Where paving abuts curbs or roadway
expansion joints or construction joints, and pavement can be removed
without damaging or disturbing curbs or pavement remaining, saw
cut shall be.eliminated: Remove to the limits shown on the drawings
or as directed by ENGINEER. Protect all other pavement.

3. Curb and Gutter:

Remove in accordance with IDOT SPECS, Article 440 except saw
cut shall be full depth of curb and gutter. Remove at locations shown
on the drawings or as directed by ENGINEER. Protect all other curb
and gutter.

4, Sidewalks:

Remove in accordance with IDOT SPECS, Article 440 except saw
cut shall be full depth. Remove full squares only. Remove sidewalks
where shown on drawings or as directed by ENGINEER. Protect all
other sidewalks.

5. Driveway Approaches and Alleys:

a.

Remove in accordance with IDOT SPECS, Article 440 except saw
cut shall be full depth. Remove at locations shown on the drawings
or as directed by ENGINEER. Protect all other work.
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6. Paver Driveway

a. This work shall consist of the removal of an existing brick paver
driveway. Removal of existing brick pavers shall be completed in a
manner that will preserve the existing pavers for later re-use: Pavers
shall be stored on the job site in a location that will prevent damage
and approved by the ENGINEER.

3.02 SITE RESTORATION

A. Perform site restoration as shown on drawings in accordance with the following
general requirements:

1. Aggregate base course installation: IDOT SPECS, Section 311 for Type B
sub-base course granular material

2. Hot-mix asphalt surface course ifistallation: IDOT SPECS, Section 406

3. Hot-mix asphalt binder course installation: IDOT SPECS, Section 406

4. Class C patch installation: IDOT SPECS, Section 442 modified as follows:

a. Reinforcing'not required.

b. Expansion and contraction joints not required.

C. Dowel bars required where new pavement will abut existing
pavement. Use #5 x 18" long dowels staggerly spaced at 6 foot
O.C.

d. Provide rough surface finish where hot-mix asphalt surface course

will overlay roadway. Provide finished surface elsewhere.

e. Joint seal not required.
f. Protective coat not required.
g. Bituminous prime coat required prior to the installation of the hot-

mix asphalt surface course.

h. Aggregate Base Type B, 4” shall be placed and compacted as
specified.

5. Class D patch installation: IDOT SPECS Section 442

a. Patch shall be paved in two lifts
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Patch shall be Hot-Mix Asphalt Binder IL-19, N50

Bituminous prime coat required prior to the installation of the hot-
mix asphalt surface course.

Aggregate Base Type B, 4” shall be placed and compacted as
specified.

6. Install curb and gutter in accordance with IDOT SPECS, Section 606 with
the following modifications:

a.

b.

g.

Thickness at gutter shall be a minimum‘of ten inches.

Contraction joints: Saw cut one-quarter depth across full profile
within 24 hours of placement of concrete to minhimize random
cracking. Place at 15-foot intervals.

Expansion joints: At‘ends abutting-existing curb, at points 4 feet
away on either side of castings, intermediate at 60 foot intervals, at
points of curvature, and at expansion joints in Portland cement
concrete paving. Provide two No. 6 dowel bars three feet long with
one end of each in an 18 inch grease cup at each expansion joint.

Provide protective coat in accordance with IDOT SPECS, Article
420.18

Depress curb at driveways and at intersections where new sidewalk
abuts.

Aggregate base course: CA-6/Grade 8, 4-inch thickness minimum.

CONTRACTOR will provide grades for new installation.

7 Install sidewalks in accordance with IDOT SPECS. Section 424 with the
following modifications:

a.

PAVING AND SURFACING

Portland cement concrete. Thickness: 6 inches minimum at
driveways; 4 inches minimum elsewhere.

Aggregate base course: CA-6/Grade 8, 4 inches thickness minimum.
Width: Match existing.

Score minimum one inch deep into squares at 5-foot intervals to
match existing.
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e. At intersections where both curb and sidewalk are replaced, provide
depressed curb and walk in accordance with detail shown on
drawings.

f. Provide concrete curing materials in accordance with IDOT.SPECS
Article 1022.

g. Provide expansion joints between new sidewalks and:, curbs, existing
sidewalks, and Portland cement concrete driveways.

h. Provide protective coat in accordance with IDOT SPECS, Article
420.18 regardless of time of year when«oncrete is poured.

1. No Calcium chloride or any additive may be added to Portland
Cement Concrete without written approval of ENGINEER.

J- Provide detectable warnings where shown on plans in accordance
with IDOT SPECS, Article 424.09

Restore concrete driveway approaches.as follows:

a. Portland Cement Concrete: 6-inch minimum thickness.
b. Aggregate base course: 4<inch minimum thickness, CA-6/Grade 8.
c. Width: Match existing; provide 4-foot flares on both sides where the

new driveway will abut the curb and gutter.

d. Provide “expansion joints between new driveway and: curbs,
sidewalks, and existing Portland cement concrete driveway paving.

€. Provide saw cuts one-quarter depth as contraction joints at 10-foot
intervals. Place immediately after initial set of concrete to minimize
random cracking.

f. Provide concrete curing materials in accordance with IDOT SPECS
Article 1022.

g. Provide protective coat in accordance with IDOT SPECS, Article
420.18 regardless of time of year when concrete is poured.

h. No Calcium chloride or any additive may be added to Portland
Cement Concrete without written approval of ENGINEER.

Restore hot-mix asphalt driveway approaches as follows:
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B.

PAVING AND SURFACING

10.

a. Hot Mix-Asphalt Surface Course, Mix “D”, N50: 2-1/2 inch
minimum thickness.

b. Aggregate base course: 4 inch minimum thickness CA-6/Grade 8
compacted to 95% of maximum density in accordance with" ASTM
D698.

c. Width: Match existing; provide 4-foot flares on bothisides where the

new driveway will abut the curb and gutter.
Restore paver driveway as follows:

a. After adjacent sidewalk and curb work is completed the driveway
shall be replaced using existing stock-piled brick pavers: Brick pavers
shall be installed on a 1” compacted sand bed with.a€ompacted CA6
base course 8 inch thick. Base shall be placed over compacted sub-
grade. Compacted base shall be 100% of maximum density achieved
in accordance with ASTM Specification D 698 (100% Standard
Proctor maximum dry density)

Diamond Grinding

1.

This work consists 'of providing all labor, materials, tools, equipment and
incidentals nécessaryto.diamond grind portland cement concrete pavement at
the locations shown in the plans.

Grinding operations will utilize diamond blades mounted on a self-propelled
machine designed for grinding and texturing pavement. The equipment shall
be such that it will not cause strain or damage to the underlying surface of the
pavement. Grinding equipment that causes ravels, aggregate fractures, spalls,
or disturbance to the transverse or longitudinal joints will not be permitted.
Vacuuming equipment for removal of residue and excess water shall be used.
The equipment will have a positive means of extracting the slurry material
from the pavement and for preventing dust from escaping into the air.

Pavement surface repair (diamond grinding) shall consist of grinding and
texturing the entire surface of the pavement in a longitudinal direction. The
area ground shall not be left slick or polished. Substantially the entire surface
area of the pavement shall be ground and textured until the pavement surface
on both sides of the transverse joints and all cracks are in the same plane and
meet the smoothness required. In each lane, at least 95 percent of the area in
each 100 foot section shall have a newly ground surface. Except at joints and
cracks, grinding shall not exceed 7 inch in depth. The ground surface shall
be of uniform texture.

Grinding shall be discontinued when there is danger of water freezing.
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For multiple passes, the equipment shall be carefully controlled to minimize
the overlap. Overlaps shall not exceed approximately 1 inch.

When more than one grinding machine is used in the same travel lane, the
blade segment thickness, blade spacing, and blade diameter shall be‘similar
so that the texture of the ground surface is reasonably uniformacross the
lane.

Grinding shall result in a parallel corduroy type texturing consisting of
grooves between 2 millimeters and 3 millimeters widesThe distance between
grooves shall be between 2 millimeters and 3 millimeters. The peaks, of the
ridge shall average approximately 2 millimetersthigher than the bottom of the
grooves. The finished texture shall be uniform. The transverse slope of the
pavement shall be uniform to a degree that no depressions or misalignment of
slope greater than 3 millimeters in 3 meters exists when tested with a 3-meter
straightedge. Straightedge requirements do not apply across longitudinal
joints or outside ground areas. Adequate cross slope drainage must result
after grinding so that no pondingof water exists.

Diamond Grinding Conctete Pavement will be measured by area in square
yards. Pay areas willdinclude the final textured surface area.

The work of collection, hauling and spreading of the grinding residue is
included in the contractunit pricefor diamond grinding concrete pavement.
Payment for additional passesior regrinding to meet ride quality requirements
will not be paid for separately.

Removal of all slurry or residue resulting from the grinding operations shall

be continuous and shall not be deposited on the slab or shoulder. Pavement

and paved shoulders must be left in a clean condition.

Disposal of grinding residue shall meet the following requirements:

a. Atno time will the grinding residue be allowed to enter a closed drainage
system. The Contractor is responsible for providing suitable means to
restrict the infiltration of the grinding residue into the closed drain system

at no additional cost.

b. The Contractor will be responsible for hauling the grinding residue to a
suitable location at no additional cost.

a. Residue will not be spread within 30 meters of any natural stream or lake.

b. Residue will not be spread within 1.5 meters of a water filled ditch.
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C.

c. The spread rate will not generate surface runoff. The Contractor will haul
the grinding residue into a suitable location when surface runoff occurs at
the grinding location at no additional cost.

d. Residue shall not be permitted to flow across lanes occupied by public
traffic.

The Contractor shall obtain approval of the spreading/dispesal method from
the engineer prior to beginning the grinding operation.

Structures to Be Adjusted

1.

This work shall consist of the adjustment of existing frames/structures at the
location and to the proper finished grade as designated by the Engineer. All
work shall be in accordance with the applicable portions.of Section 602 of
the Standard Specifications and as herem specified.

This work shall include the“removal<of-all,existing masonry/concrete
adjusting rings, and adjustment to the proper finished grade with concrete
adjusting rings.

The final adjustment shall include the use of a preformed bituminous joint
sealant that shall be placed between each adjusting ring and cone section.
Mortar shall‘be used between adjusting rings for structures located within
paved surface areas. The preformed bituminous joint sealant shall be E-Z
Stick or an Engineer approved equivalent. The minimum dimension of
preformed material shall be one-half square inch.

Sanitary manholes:shall be adjusted in accordance with Section 02751 and
shall include an External chimney seal.

3.03 FIELD QUALITY CONTROL

A.

PAVING AND SURFACING

Testing in accordance with the best practices of the industry will be provided by the
OWNER.

END OF SECTION
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SECTION 02700
SEWERAGE AND DRAINAGE

PART I GENERAL
1.01 DESCRIPTION
A. Description of Work:

1. Provide new storm or sanitary sewers as shown onsdrawings., Replace
existing sanitary sewer services when directed by ENGINEER.

1.02 QUALITY ASSURANCE
A. Reference Standards:
1. American Society for Testing and Materials (ASTM), Latest Edition

2. American Water Works Association{AWWA), Latest Edition

3. [llinois State Plumbing Code, Latest Edition
4. [llinois Department of Transportation (IDOT)
a. Illinois Departmentrof Transportation Standard Specification for

Road and Bridge Construction, Latest Edition (IDOT SPECS)

b. Supplemental Specifications and Recurring Special Provisions, Latest
Edition

5. Standard Specifications for Sewer and Water Main Construction in Illinois
Latest Edition.

PART 2 PRODUCTS
2.01°  MATERIALS
A. PVC Sewer Pipe and Fittings:

1. 4 to 12 inch diameter: ASTM D 2241, SDR 26.
16 inch diameter: AWWA C905 DR 25

a. Fittings such as saddles, elbows, tees, and wyes shall be factory
produced and have joint design compatible with adjacent pipe.

b. Provide approved adapters for transitions to other types of pipe
materials.
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Pipe Joints:

a. Rubber Gasket: ASTM F477. Bell and spigot joint conforming to
ASTM D3212, sealed by rubber gasket so assembly remains
watertight under conditions of service including movements r€sulting
from expansion, contraction, settlement, and deformation of pipe.

b. Field applied heat fusion or solvent welded joints between pipe
sections, pipe and fittings or fitting components not permitted.

c. Assembled joint shall pass performance tests as required in ASTM
D3212.

Pipe Markings:

a. Manufacturer's name or trademark.

b. Nominal pipe size.

c. PVC cell classification

d. ASTM D 2241 SDR 26/ AWWA C905 DR25

e. Extrusion date, period of manufacture or lot number.
Tapping Saddles:
a. Equivalent to Sealtite sewer tapping saddle system or TAPRITE

"MD" Cut-ins manufactured by General Engineering Company.

Pipe Section Length:

a. 12 foot minimum.

b. Use full sections to maximum practical extent.
c. No section shall be shorter than 3 feet in length.
Flexible Boots:

a. Conform to ASTM C923.
b. Kor-N-Tee.
c. PSX by Press Seal, Inc.

d. Or equal.
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Ductile Iron Pipe (DIP):

1.

Material:

a. Conform to AWWA C151.

Thickness:

a. Conform to AWWA C150, Class 52 minimum.

Joint:

a. Conform to AWWA C111.

b. Push on type.

c. Neoprene or other synthetic rubber gaskets resistant to sanitary
sewage. Natural rubbér gasketsniotpermitted.

Pipe Lining:

a. Conform to AWWA 104.

Coating:

a. Cement lining conforming to AWWA C104.

b. Bituminous conforming to AWWA C151.

Pipe Section Length:

a. 18 feet nominal.

b. Use full sections to maximum practical extent.

Fittings:

a. Conform to AWWA C110 and AWWA C151.

b. Push-on joints conforming to AWWA C111.

c. Fitting pressure rating: 250 psi.

d. Cement lining conforming to AWWA C104.

e. Bituminous coat conforming to AWWA C151 on interior and

exterior.
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C. Flexible Connectors:

1. Materials:

a. Synthetic rubber base compound formulated to resist acidss‘alkalis,
solvents, and greases encountered in sanitary or storm sewers and
contain no reclaimed rubber.

b. Test in accordance with ASTM D543 and not lose weight in,1.0
normal sulfuric acid, 1.0 normal hydrochlorieracid or 1.0 normal
nitric acid.

c. Show no etching, blistering, distortion or other€vidence of chemical
or bacterial attack and shall show no cracking en rapid cooling.

d. Under ASTM D412, ultimate tensile strength shall'exceed 750 psi at
80 degrees F and elongation shall exceed 150%.

e. Under ASTM D570, water absorption shall not exceed 4%.

f. Under ASTM D2240 Type A hardness shall exceed 55 in 5 second
reading.

2. Material used in fabricating compression bands shall be Type 316 stainless
steel andbolts and nuts shallbe Type 305 stainless steel in accordance with

ASTMA167.

3. Completed Joint: Conform to material and performance standards of ASTM

C425 for resilient sewer pipe joints.

4. Acceptable Manufacturers:

a. Clow.

b. FERNCO, Inc.

c. Or equal.

D. Concrete for Collars:
1. Class Sl in accordance with IDOT SPECS. Section 1020.
PART 3 EXECUTION
3.01 GENERAL
A. Install new sewers as shown on the drawings.
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Relocate sanitary sewer service pipes in conflict with the storm sewer installation as
directed by ENGINEER.

Locate sanitary sewer service piping in accordance with Section 02220.
Pipe materials:
1. Sanitary sewers and services:
a. PVC SDR 26 ASTM 2241
2. Storm sewers:
a. 12> PVC SDR 26 ASTM 2241
b. 16” PVC AWWA C 905 DR 25
When new sewer to be connected to existing sewerdoes.not terminate at a manhole,

uncover end of existing sewer to allow adjustments in line and grade, if required,
before any pipes are laid.

3.02 INSTALLATION OF SEWER PIPE

A.

B.

Install pipe and gasKets in accordance with manufacturer's recommendations.

Install PVC pipe in accotdance with ASTM D2321.

Trenching (including sheeting, shoring, and bracing as necessary to be compatible

with . CONTRACTOR'S specific construction procedures), dewatering, bedding,

cover, backfilling, and compaction shall be in accordance with Section 02220.

Lay pipeonly after trench is dewatered in accordance with Section 02220.

Begin laying pipe from lowest point in proposed sewer line where possible.

Lay pipe with bell end of bell and spigot pipe pointing upgrade.

Lay pipe uniformly to line and grade so finished sewer will present uniform bore.

1. Survey line and grade control as specified in Section 01050.

2. Continuously monitor line and grade of pipe, and in event they do not meet
specified limits described hereinafter, stop work immediately, notify
ENGINEER, and remedy cause before proceeding with work.

Retain pipe in position to maintain alignment and joint closure until backfill

completed to hold pipe in place. Lay pipe to conform to prescribed line and grade

shown on drawings with limits as follows:
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Variance from established line and grade shall not be greater than 1/32 inch
per inch of pipe diameter and not to exceed maximum 2 inch, provided any
such variation does not result in level or reverse sloping invert; provided also,
variation in invert elevation between adjoining ends of pipe, due‘to non-
concentricity of joining surface and pipe interior surfaces, doesot exceed
1/64 inch per inch of pipe diameter, or 2 inch maximum.

Rubber Gasket Joints:

1.

Immediately before making joint, lubricate outside of gasket and inside of
bell or groove of last pipe with approved vegetable lubricant.

Take care that gasket and pipe ends are clean and free of sand,gravel, dirt or
other foreign materials.

Introduce spigot of pipe being laid with gasket in place, into bell of
previously laid pipe.

Set pipe to line and grade, and then jack or push completely home. During
insertion of the spigot, pipe shall be partially supported by hand or crane to
minimize unequal lateral pressure on the gasket and maintain concentricity
until gasket is properly positioned.

Employ whatever proceduresnecessary to seat spigots fully into bells without
damaging or placing excessive stress on pipes.

Pipe required to be laid on curved alignment shall be jointed in straight
alignment and then deflected, joint by joint. Maximum deflection shall be
80% of pipe manufacturer's allowable deflection.

Extrudable Preformed Plastic Gasket Joints:

I.

Before placement of the extrudable preformed plastic gasket material, the
tongue end of pipe shall be clean and free of sand, gravel, dirt or other
foreign materials. The groove end of the previously laid pipe shall also be
clean and free of any foreign materials.

Introduce tongue of pipe being laid with gasket material in place into the
groove end of previously laid pipe.

Set pipe to line and grade, and then jack or push completely home. During
insertion of the tongue end the pipe shall be partially supported by a crane to
minimize unequal lateral pressure on the gasket material and maintain
concentricity until gasket material is properly positioned.
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4. Employ whatever procedures necessary to seat tongue ends fully into the
groove ends without damaging or placing excessive stress on the pipes.

K. Seal pipe branches or open ends not to be immediately connected with caps of PVC,
rubber or concrete material secured in place with joint comparable to main lifie joint.

Stoppers may be of integrally cast breakout design.

L. Joining dissimilar pipes, joining plain ends of pipes, and connecting'to existing pipes
and services:

1. Flexible pipe connectors (rubber sleeves).

2. Use wherever plain ends of two pipes, whether of'sameor different materials
or ODs to be connected.

3. Rubber sleeve and two metal strapsidesigned for sizes and materials of two
pipes to be connected.

4. Concrete collars in accordance with.détails shown on drawings for pipe sizes
for which flexible pipe.connectors are not available.

M. Connecting inlet leads to storm sewers:
l. Use factory made tee/wye, fapping saddle or flexible boot at

CONTRACTOR'S. option when connecting into RCP. Use factory made
tee/wyé when cofinecting into PVC pipe.

2. Grouted in connections not permitted.
3. Holes shall be cored into RCP. Broken out holes are not permitted.
N. Connecting branch sewer to main storm sewer:

It Use factory made tee/wye at CONTRACTOR'S option.
0. Abandoning existing inlet/catch basin leads:

1. Completely remove existing pipe and replace with granular trench backfill in
accordance with Section 02220.

2. Construct concrete bulkhead at each end of section to be abandoned in
accordance with Section 02721.

NOTE: ENGINEER shall designate which procedure to follow.
3.03 CROSSINGS - SEWERS AND WATER MAINS
A. Normal Conditions: Lay water mains crossing house sewers, storm sewers or
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sanitary sewers crossing water mains to provide separation of at least 18 inches
between bottom of water main and top of sewer.

Unusual Conditions: When local conditions prevent vertical separation as described,
following construction shall be used:

1. Construct sewers passing over or under water mains with water quality PVC
sewer pipe.
2. Construct sewers crossing over water mains to ensure.additional protection to

water main by providing:

a. Vertical separation of at least 18 inches between bottom of sewer and
top of water main.

b. Adequate structural suppert for, sewers to prevent excessive
deflection of joints and séttling on and breaking of water mains.

c. Length of sewer pipe shall beicentered at point of crossing so joints
will be equidistant'andias far as possible from water mains.

3.04 SANITARY SEWER SERVICES

A.

D.

Replace existing sanitary sewer servicesas directed by the ENGINEER. The
existing sanitary$ewer services shall'be replaced from the new sanitary sewer to
back of curb.

Connect ends of new service piping to existing piping using non-shear rubber
connectors. THE NEW SERVICE PIPE MUST BE SUPPORTED BY
UNDISTURBED GROUND.

Where service is replaced all the way to the sanitary sewer, install a new tee/wye and
additional piping as necessary. Connect new piping using non-shear rubber

connectors as shown on drawings. Break-in connections are not permitted.

Install in accordance with Illinois State Plumbing Code.

3.05 SANITARY SEWER POINT REPAIRS

A.

Clean and televise line to confirm extent of repair. Excavate and remove designated
footage of damaged sanitary sewer. Neatly saw cut pipe on both ends beyond
damaged pipe.

Replace sanitary sewer with matching diameter PVC pipe using non-shear rubber
couplings to connect to existing pipe.

If necessary provide Y-T fitting for service connection and replace service piping
within trench.
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D.

Provide bedding and cover to 6” below pipe and 12” above the pipe (CA -7/11 %4”
stone) and backfill trench as required.

3.06 FIELD QUALITY CONTROL

A.

Pipe shall be subject to rejection for failure to conform to requirements of
specifications or for one or more of the following reasons:

1.

9.

10.

Fractures or cracks passing through pipe wall or socket, except.for concrete
pipe single crack not exceeding 2 inches in length at-either end of pipe or
single fracture in socket not exceeding 3 inchesdn width nor 2 inches in
length shall not be considered cause for rejection unless these defects exist in
more than 5% of entire shipment or delivery.

For concrete pipes, chips or fractures on interior of pipe exceeding 2 inches
in length, 1 inch in width, and of depth more than 1/4 barrel thickness.

Cracks, sufficient to impair sttength, durability.or serviceability of pipe.
Defects indicating improper proportioning, mixing, and molding.

Variations of more than 1/8 inch/lineal foot in alignment of pipe intended to
be straight.

Insecure attachment of spurs:
Damaged ends, where such damage would prevent making satisfactory joint.

Extensive patching or painting of any surface of pipe with exception of miter
pipe formed by removal of wedge shaped sections from middle of pipe.

Handling holes.

Failure to pass testing.

Acceptance of fittings, stubs, miters, cut-off or other specially fabricated pipe
sections shall be based on visual inspection at job site by ENGINEER.

Sewer testing:

1.

Sanitary and storm sewers shall be inspected internally by CONTRACTOR'S
representative and by OWNER'S representatives utilizing the following
methods:

a. Storm Sewer: visual inspection.

b. Sanitary: television inspection. (for point repairs and main line
replacement only)
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CONTRACTOR will provide television inspection.

a.

The CONTRACTOR shall cause to be made an inspection by closed-
circuit television of the sanitary sewer system, excepting sewer
services. Televising shall show that the sewer system has been
constructed in accordance with the approved plans and specifications,
that the sewer is free and clear of all accumulations of foreign
substance and debris so as to prevent clogging, and that there are no
structural defects.

Prior to televising the sewer, the CONTRACTOR ‘shall at his own
expense, clean the sewer line with a jet-roddet or other equipment
approved by the ENGINEER.

Upon completion of such inspection, and upon receipt of a written
report of such inspections together with a VHS format videotape of
the actual inspection, and , if satisfied.that such sewer is free and
clear of all foreign substances and free of all structural defects, the
ENGINEER shall'givesapproval of the sanitary\combined sewer. All
inspection reports and videotapes,shall remain the property of the
Village.

Sanitary serviees (or portions of services) installed by open-cut means will be
inspected@xternally by ENGINEER. Inspection shall be visual and shall be
conducted, prior.to backfilling. Any service backfilled prior to inspection
shall be re-exposed for inspection at CONTRACTOR'S expense without
extra cost to OWNER.

Failure criteria for sewer testing:

a. Visible infiltration at any joint which, in ENGINEER'S opinion,
exceeds one gallon per minute.

b. Joints not "fully home" in accordance with pipe manufacturer's
recommendations.

c. Out-of-roundness in PVC pipes which, in ENGINEER'S opinion,
exceeds 5% of the pipe diameter. CONTRACTOR shall pull a
"95%" mandrel through PVC pipes after pipes are backfilled to
demonstrate roundness.

d. Cracks or spall in pipe exceeding the requirements of Paragraph
3.05A.

e. Displaced gaskets.

Payment for testing:
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a. Cost of CONTRACTOR'S responsible portion of testing shall be paid
for as Flush and Televise Sanitary Sewer.

D. Correction of defects:

Repair sections failing tests or quality requirements by removal and
replacement of affected sections, internal or external grouting of failed joints
or other defects not permitted.

Correct sewers failing deflection tests by re-excavatingto sewer at point of
failure and 10 feet on either side, allowing sewer t0 return to original round
cross-section, and re-backfilling according £0 specifications. Re-test
deflection limits as described herein. Sewers failing'to return to original
round cross-section or failing second deflection test shall befemoved and
replaced at no additional cost to OWNER. Use of devices gefierating internal
pressures or vibrations to correct sewers failing deflection testing expressly
prohibited.

E. Sewer abandonment

1.

Sanitary sewer abandonment shall consist of cutting and plugging existing
sanitary sewer as shown on plans, removal of cone section and backfilling of
existing sanitary manholes designated for abandonment with gravel or as
directed by Engineer,

Sanitary sewer abandonment shall be considered incidental to the contract

END OF SECTION
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SECTION 02900
LANDSCAPING

PART I GENERAL

1.01 DESCRIPTION

A. Description of work:
1. Restore site disturbed by construction activities as further described in this
section.

1.02 QUALITY ASSURANCE

A. Preparation work:
1. Remove and replace only thoseareas within construction limits which are
designated for removal and replacement onthe drawings or as directed by
ENGINEER.
B. Restoration work:
1. Complete in accordance with specifications and details shown on drawings.
2. Restore to conditions equalior exceeding conditions existing prior to

construction as< determined by photographs and survey required in
accordance with Section 02100.

3. Complete to highest standard required.
C. Reference Standard:
L. [linois, Department of Transportation (IDOT)

a. Standard Specifications for Road and Bridge Construction, Latest
Edition (IDOT SPECS).

b. Supplemental Specifications and Recurring Special Provisions, Latest
Edition.

PART 2 PRODUCTS
201 MATERIALS

A. Landscape materials:

1. Topsoil: IDOT SPECS Section 1081.05.
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PART 3

3.01

2. Sod: IDOT SPECS Section 1081.03.

3. Seed: IDOT SPECS Section 1081.04

4. Fertilizer: IDOT SPECS Section 1081.08

5. Agricultural Ground Limestone: IDOTSPECS Section 1081.07
EXECUTION

SITE RESTORATION

A.

Perform site restoration as shown on the drawings in accordance with the following
general requirements.

1. Landscape materials installation:

a. Sod: IDOT SPECS Section 252
b. Topsoil: IDOT.SPECS.Section211
c. Seed:  IDOT SPECS Section 250

Landscaping:

1. The topsoil shallbe pulverized and free from clods, stones, sticks and other
debris. The topsoil used for surface restoration shall come from an approved
material supplier, which is subject to the approval of the ENGINEER. The
ENGINEER may teject the topsoil at his discretion

2. Topsoil shall be provided by the CONTRACTOR to bring the area to be
sodded\seeded to the proper grade. The minimum depth of topsoil shall be 4
inches:, The topsoil shall be worked into the existing ground to a minimum
depth of 6 in below finished grade by disking or tilling.

3. Areas to be restored by the placement of new Sod and/or Seed shall be
designated by the ENGINEER.

4. Sod and/or Seed shall be placed when directed by ENGINEER.

5. Water sod and/or Seed as necessary until final completion of project up to

seven (7) watering per IDOT SPECS Article 252.08. Be advised that
OWNER has experienced water shortages in the past and has imposed bans
on use of Village water for lawn sprinkling. Such bans shall apply to
CONTRACTOR. Provide alternate supplies of water for sprinkling during
Village sprinkling bans.

END OF SECTION
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