OWANER COPY CONTRACT

lllinois Department Local Public Agency
of Transportation Formal Contract

PROPOSAL SUBMITTED BY
BME Electric, Inc.

Contractor's Name

9935 S 76th Ave, Unit A

Street P.O. Box
Bridgeview IL 60455
City State Zip Code

STATE OF ILLINOIS
COUNTY DuPage

Village of Villa Park
(Name of City, Village, Town or Road District)

FOR THE IMPROVEMENT OF
STREET NAME OR ROUTE S Cornell Pumping Station Emergency Generator Replacement

SECTION NO. N/A
TYPES OF FUNDS Local

X SPECIFICATIONS (required) X PLANS (required) X] CONTRACT BOND (when required)

| = e o
Submitted/Approved/Passed E} Ceneurrence-in-approval-of-award

El-Mayer--E)-President-of Board-of Trustees—[—}-Municipal-Official

Date

ForC I | Road District Project
Submitted/Approved

Highway Commissioner

Date

Submitted/Approved

Coeunty Engineer/Superintendent of Highways

Date
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OWNER COPY CONTRACT
County DuPage

Local Public Agency Villa Park
Section Number N/A

Route S Cornell Pumping Station

Emergency Generator Replacement
MAFOLI ; ¢] Y p

between the  Village of _ Villa Park
acting by and through its Board of Trustees known as the party of the first part, and
his/their executors, administrators, successors or assigns,

known as the party of the second part.

2. Witnesseth: That for and in consideration of the payments and agreements mentioned in the Proposal hereto attached, to
be made and performed by the party of the first part, and according to the terms expressed in the Bond referring to these
presents, the party of the second part agrees with said party of the first part at his/their own proper cost and expense to do
all the work, furnish all materials and all labor necessary to complete the work in accordance with the plans and specifications
hereinafter described, and in full compliance with all of the terms of this agreement and the requirements of the Engineer

under it.

3. Anditis also understood and agreed that the LPA Formal Contract Proposal, Special Provisions, Affidavit of lllinois Business
Office, Apprenticeship or Training Program Certification, and Contract Bond hereto attached, and the Plans for

Section S Comell Emergency Generator _ , in Village of Villa Park ,
Replacement
approved by the lllinois Department of Transportation on , are essential documents of this
Date

contract and are a part hereof.
4. IN WITNESS WHEREOF, The said parties have executed these presents on the date above mentioned.

The Village of _Villa Park
Clerk By 0 M?& anma
“" Party of the First Part
(Seal) e —
(‘, OF V; o, “ (If a Corporation)
s" P 0 ] Corporate Name BME Electric, Inc.
=/ (’Q?POM’?“ \3: (// & //I’Z "
% !I: o T By / / Lok /Cf < y
% % -\%SE AL / “President Party of the Second Part
’%‘ A L .
“\:GE couts o (If a Co-Partnership)

Partners doing Business under the firm name of

Party of the Second Part

(If an individual)

Party of the Second Part
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ASgud M ThE T

COPY CONTRACT

llinois Department Pend N D0,
of Transportation Contract Bond

S Cornell Pumping Station
Emergency Generator Repl.

Route
County DuPage
Local Agency Villa Park
Section N/A

We, BME Electric, Inc.

9935 S 76th Ave, Unit A, Bridgeview, IL 60455

a/an) [] Individual [J Co-partnership [£] Corporation organized under the laws of the State of ]| |\~ a4 < ,

as PRINCIPAL, and Nerdhants 0 afomod ﬁ’)mé.(r\qr it

as SURETY,

are held and firmly bound unto the above Local Agency (hereafter referred to as “LA") in the penal sum of

—

Qu‘\_e hondeed € H\a Cenon Thaosand Nice hundeed Q\Jl_iue‘f\'\"“\ TUOL‘ ard Zuﬂ

Dollars ( ¥ {$77.9D2..50 ), lawful money of the
United States, well and truly to be paid unto said LA, for the payment of which we bind ourselves, our heirs, executors,
administrators, successors, jointly to pay to the LA this sum under the conditions of this instrument.

WHEREAS THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH that, the said Principal has entered into a
written contract with the LA acting through its awarding authority for the construction of work on the above section, which
contract is hereby referred to and made a part hereof, as if written herein at length, and whereby the said Principal has
promised and agreed to perform said work in accordance with the terms of said contract, and has promised to pay all sums of
money due for any labor, materials, apparatus, fixtures or machinery furnished to such Principal for the purpose of performing
such work and has further agreed to pay all direct and indirect damages to any person, firm, company or corporation suffered
or sustained on account of the performance of such work during the time thereof and until such work is completed and
accepted; and has further agreed that this bond shall inure to the benefit of any person, firm, company or corporation to whom
any money may be due from the Principal, subcontractor or otherwise for any such labor, materials, apparatus, fixtures or
machinery so furnished and that suit may be maintained on such bond by any such person, firm, company or corporation for
the recovery of any such money.

NOW THEREFORE, if the said Principal shall well and truly perform said work in accordance with the terms of said contract,
and shall pay all sums of money due or to become due for any labor, materials, apparatus, fixtures or machinery furnished to
him for the purpose of constructing such work, and shall commence and complete the work within the time prescribed in said
contract, and shall pay and discharge all damages, direct and indirect, that may be suffered or sustained on account of such
work during the time of the performance thereof and until the said work shall have been accepted, and shall hold the LA and
its awarding authority harmless on account of any such damages and shall in all respects fully and faithfully comply with all
the provisions, conditions and requirements of said contract, then this obligation to be void; otherwise to remain in full force
and effect.

Page 1 of 2 IL 494-0372 BLR 12321 (Rev. 7/05)
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IN TESTIMONY WHEREOQOF, the said PRINCIPAL and the said SURETY have caused this instrument to be
signed by their respective officers this U day of A oA AD. 2020

PRINCIPAL

BANE Elecdze 7T uqc

(Company Narhe}™

(Company Name)

By:

By: {4’
Attest: Q\JZM . f )/) m{,"[ oV Attest:
{ (Signature & Title)’ I4) (Signature & Title)

(If PRINCIPAL is a joint venture of two or more contractors, the company names and authorized signature of each contractor must be
affixed.)

(Signature & Title) (Signature & Title)

STATE OF ILLINOIS,
COUNTY OF O/B'D"h

l, Julhe Ber \\ A , @ Notary Public in and for said county, do hereby certify that

(Insert names of individuals signing on behalf or PRINCIPAL)

who are each personally known to me to be the same persons whose names are subscrib
of PRINCIPAL, appeared before me this day in person and acknowledged respectively,
instrument as their free and voluntary act for the uses arlg\purposes therein set forth
Given under my hand and notarial seal this dayof

My commission expires I J (DJI 21 (ﬂm

2d to the foregoing instrument on behalf

JULIE BEDOLLA
NOTARYDPUBLIZOSBTE OF ILLINOIS

Notary Publlc
SURETY
M“CA!\OJ\\TN‘&\\&{\OA C)OV\AA ;\q P By: Mw%
(Name of Surety) V' (Signature of Attorney-in-Fact) F _T
STATE OF ILLINOIS. finneta Albod Aillormey (SEAL)
COUNTY OF Cliselds
I, \&‘)\ cole r\ . U\\)‘\‘}Ke , @ Notary Public in and for said county, do hereby certify that

AY\V\-Q‘H:. Albeddn

(Insert names of individuals signing on behalf or SURETY)

who are each personally known to me to be the same persons whose names are subscribed to the foregoing instrument on behalf
of SURETY, appeared before me this day in person and acknowledged respectively, that they signed and delivered said
instrument as their free and voluntary act for the uses and purposes therein set forth.

Given under my hand and notarial seal this H I~ dayof M arida AD. 2020
o
My commission expires ‘act L’;Jo Qs i a (“/’2/’ : ICOLE %KE
e = C  Notary Public HOTARY “OFFICI
P 1 STATE OF My Commission Expires
LINOIS
Januany 29,2022

yorm
Approved this 16 dayof M aco\n AD. 2020

; (Awardlng AU or “Y}

Page 2 of 2 IL 494-0372 BLR 12321 (Rev. 7/05)
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MERCHANTS S\

BONDING COMPANY-
POWER OF ATTORNEY

Know All Persons By These Presents, that MERCHANTS BONDING COMPANY (MUTUAL) and MERCHANTS NATIONAL BONDING, INC.,
both being corporations of the State of lowa (herein collectively called the “Companies”) do hereby make, constitute and appoint, individually,

Annette Albach; Stephanie Shetler

their true and lawful Attorney(s)-in-Fact, to sign its name as surety(ies) and to execute, seal and acknowledge any and all bonds, undertakings,
contracts and other written instruments in the nature thereof, on behalf of the Companies in their business of guaranteeing the fidelity
of persons, guaranteeing the performance of contracts and executing or guaranteeing bonds and undertakings required or permitted in any
actions or proceedings allowed by law.

This Power-of-Attorney is granted and is signed and sealed by facsimile under and by authority of the following By-Laws adopted by the Board
of Directors of Merchants Bonding Company (Mutual) on April 23, 2011 and amended August 14, 2015 and adopted by the Board of Directors
of Merchants National Bonding, Inc., on October 16, 2015,

"The President, Secretary, Treasurer, or any Assistant Treasurer or any Assistant Secretary or any Vice President shall have power and authority
to appoint Attorneys-in-Fact, and to authorize them to execute on behalf of the Company, and attach the seal of the Company thereto, bonds and
undertakings, recognizances, contracts of indemnity and other writings obligatory in the nature thereof.”

“The signature of any authorized officer and the seal of the Company may be affixed by facsimile or electronic transmission to any Power of Attorney
or Certification thereof authorizing the execution and delivery of any bond, undertaking, recognizance, or other suretyship obligations of the
Company, and such signature and seal when so used shall have the same force and effect as though manually fixed."

In connection with obligations in favor of the Florida Department of Transportation only, it is agreed that the power and aut hority hereby given to the
Attorney-in-Fact includes any and all consents for the release of retained percentages and/or final estimates on engineering and construction
contracts required by the State of Florida Department of Transportation. It is fully understood that consenting to the State of Florida Department
of Transportation making payment of the final estimate to the Contractor and/or its assignee, shall not relieve this surety company of any of
its obligations under its bond.

In connection with obligations in favor of the Kentucky Department of Highways only, it is agreed that the power and authority hereby given
to the Attorney-in-Fact cannot be modified or revoked unless prior written personal notice of such intent has been given to the Commissioner-
Department of Highways of the Commonwealth of Kentucky at least thirty (30) days prior to the modification or revocation.

In Witness Whereof, the Companies have caused this instrument to be signed and sealed this  6th  day of April , 2017
“..II.DII‘..’ sov e
St \ONg e, WG Copce,
:-}o"f.,.-“po,?"-.ﬁ'o"., . \'f.-'“p g);-.f,‘} . MERCHANTS BONDING COMPANY (MUTUAL)
S5 Dozs SO0 9% MERCHANTS NATIONAL BONDING, INC.
H “'J_’* ‘11.- .
" . -0= o=
- z iz
‘;-_ 1933 ‘a7 By ;
0& ..:&Q‘:’.'
T W President
L ﬁ S .. ‘ﬁ &
STATE OF IOWA “aarirent® “geeEr
COUNTY OF DALLAS ss.
On this this 6th day of April 2017 , before me appeared Larry Taylor, to me personally known, who being by me duly sworn

did say that he is President of MERCHANTS BONDING COMPANY (MUTUAL) and MERCHANTS NATIONAL BONDING, INC.; and that the
seals affixed to the foregoing instrument are the Corporate Seals of the Companies; and that the said instrument was signed and sealed in behalf
of the Companies by authority of their respective Boards of Directors.

Ry N ALICIA K. GRAM

o Mz Commission Number 767430 .

- I 7 My Commission Expires \L ( )
o™ Apm 1, 2020 -

Notary Public
(Expiration of notary’s commission
does not invalidate this instrument)
I, William Warner, Jr., Secretary of MERCHANTS BONDING COMPANY (MUTUAL) and MERCHANTS NATIONAL BONDING, INC., do hereby
certify that the above and foregoing is a true and correct copy of the POWER-OF-ATTORNEY executed by said Companies, which is still in full
force and effect and has not been amended or revoked.

In Witness Whereof, | have hereunto set my hand and affixed the seal of the Companies on this 4th day of March ,2020
SUXVONG ), SWWNG Coge
s“ %?}“““-:-4'5 &“'; .‘Q%?'\" 'P.b. "..@A‘.C
< & ."0“90#4 0% . %.'.Q“ 04 -_¥¢.. .
FRYO a2 S AL i
3 0:0% T o Wit ,%&n/ Lo ol ,
: _::§ :,-: :% 1933 c—?: .: Secretary
Ao s e X NA
2 s‘.. ‘.of‘: .“{ E"\n'

“thy, W '..‘,‘
POA 0018 (3/17) Frrgpann
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ADVERTISEMENT FOR BIDS
VILLAGE OF VILLA PARK
THURSDAY, JANUARY 2, 2020

PROJECT: S CORNELL PUMPING STATION EMERGENCY GENERATOR
REPLACEMENT

This project consists of the removal of diesel-fueled emergency power and related

equipment and the installation of a 200KW natural gas fueled emergency generator.

BID DEADLINE: THURSDAY, JANUARY 23, 2020, 10:00 A.M. LOCAL TIME

The Village reserves the right to extend the Bid Deadline from this date and time to accept
Bids submitted after the Bid Deadline, as the Village, in its sole discretion, determines is
in the best interest of the Village.

MANDATORY PRE-BID MEETING: A mandatory pre-bid meeting will be held at the S
Cornell Pumping Station, 1260 S Cornell Ave, Villa Park, lllinois, 60181, on THURSDAY,
JANUARY 9, 2020 AT 10:00 AM LOCAL TIME.

NOTICE: The Bidding Documents must be obtained electronically at www.questcdn.com
for a non-refundable fee of fifteen dollars ($15.00). The documents may be downloaded
by entering Quest Project Number 6626709 on www.questcdn.com. A “Not for Bid” hard
copy of the documents will be on file for inspection at the office of the Village of Villa Park
Public Works Department, 11 West Home Avenue, Villa Park, lllinois 60181, and a “Not
for Bid” PDF version of the documents will also be available on the project page on the
Village’s website. These versions are for informational purposes only and may not be
used for the preparation or submittal of a bid. All Bidders must obtain the Bidding
Documents electronically at www.questcdn.com.

Notwithstanding the foregoing, the Village reserves the right to defer, postpone, delay, or
reschedule the Bid Opening for such time and to such date as the Village, in its sole
discretion, determines is in the best interest of the Village. Bids must be submitted in
accordance with the Bidding Documents prepared by the Village of Villa Park.

BIDDER QUALIFICATIONS: Bidders, in submitting a Bid, shall comply with all applicable
Federal, State and Local laws and requirements; shall provide documentation of that
compliance in accordance with the requirements of the Contract Documents or as
requested be the Village; and, in submitting a Bid, Bidders affirm that they are qualified
under all applicable laws and requirements to do so, and agree to be bound by the
determination of the Village as to Bidder’'s compliance and qualifications.

BID SECURITY: Bid security in the amount of not less than five percent (5%) of the Bid
shall accompany each Bid in accordance with the Bidding Documents.
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CONTRACT SECURITY: The Bidder to whom a Contract is awarded shall be required
to furnish both a Performance Bond and a Payment Bond acceptable to the Village for
one-hundred percent (100%) of the Contract Price, in accordance with the requirements
of the Contract Documents.

RIGHTS RESERVED: The Village will select the lowest, most responsible bidder. The
Village reserves the right to reject any and all Bids, to waive any- informalities or
technicalities in bidding, and to accept the Bid which best serves the interests of the
Village. The Village shall, in its sole discretion, determine what does or does not
constitute an informality or technicality, and, in submitting a Bid, Bidder agrees to be
bound by that determination.

The Village may make such investigations as it deems necessary to determine the ability
of the Bidder to perform the Work, and the Bidder shall furnish to the Village all such
information and data for this purpose as the Village may request. The Village reserves
the right to reject any Bid if the evidence submitted by, or investigation of, such Bidder
fails to satisfy the Village that such Bidder is properly qualified to carry out the obligations
of the Agreement and to complete the Work contemplated therein.

WAGE RATES: All applicable laws, ordinances, and the rules and regulations of all
authorities having jurisdiction over construction of the PROJECT shall apply to the
contract throughout.

PUBLISHED BY AUTHORITY OF THE VILLAGE OF VILLA PARK, DUPAGE COUNTY,
ILLINOIS.

BY:
Rich Salerno
Interim Director of Public Works

Advertise for bid slignalure page docx Last printed 2019-12-17 11:55:56 AM
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RETURN WITH BID

T Local Public Agency
ﬂ?_?_lﬁ Depari;hh(')ent Formal Contract
ransport n Proposal
PROPOSAL SUBMITTED BY
BME Electric, Inc

Contractor's Nama

9935 S. 76th Ave. Unit A

Street P.O. Box
Bridgeview IL 60455
City State Zip Cods

STATE OF ILLINOIS

COUNTY OF DuPage
Village of Villa Park
(Name of Clty, Village, Town or Road District)

FOR THE IMPROVEMENT OF
STREET NAME OR ROUTE NO. S Cornell Pump Station Emergency Generator Replacement
SECTION NO. N/A
TYPES OF FUNDS Local

X} SPECIFICATIONS (required) X PLANS (required)
For Munlcipal-Projects Department-of Transportation
Subritted/Approved/Rassed El-Released-for-bid-based-on-limited-review
El-mayor—[] President-of- Board-of Trustees—]-Munlcipal-Official Reglonal-Englneer
Date Pate

Submitted/Approved
Gounty-Engineer/Superintendent-of-Highways

DBate

Note: All proposal documents. including Proposal Guaranty Checks or Proposal Bid Bonds, should be stapled together to prevent loss when bids are
processed.

Page 1 of 6 BLR 12200 (01/08/14)
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RETURN WITH BID
County DuPage
Local Public Agency Village of Villa Park

Section Number N/A
Route S Cornell Pumping Station
Emergency Generator Repl.

Sealed proposals for the improvement described below will be received electronically by the Village of Villa Park at
the website www.questcdn.com (Quest Project Number 8626709)  until 10:00 am on _January 23, 2020

Address Time Date

NOTICE TO BIDDERS

Sealed proposals will be publically read through QuestCDN at the office of the Public Works Depariment

11 West Home Avenue, Villa Park, IL 60181 at 10:00am _ on _January 23, 2020
Address Time Date
DESCRIPTION OF WORK
Name S Cornell Pumping Station Emergency Generator Replacement Length: N/A__ feet ( N/A miles)

Location 1260 S Cornell Ave.. Villa Park, IL 60181

Proposed Improvement - Demolition of existing emergency power system and replacement with 2 200 KW

natural gas fueled emergency generator and related equipment and other miscellaneous items of work.

1. Plans and proposal forms will be available electronically _on QuestCDN at the website www.questcdn.com

_(Quest Project Number 6626709). For information on bidding proposals contact the Village of Villa Park at 630-834-8505.
Address

[

[ Prequalification

If checked, the 2 low bidders must file within 24 hours after the letting an “Affidavit of Availability” (Form BC 57), in
duplicate, showing all uncompleted contracts awarded to them and all low bids pending award for Federal, State, County,
Municipal and private work. One original shall be filed with the Awarding Authority and one original with the IDOT District
Office.

3. The Awarding Authority reserves the right to waive technicalities and to reject any or all proposals as provided in BLRS
Special Provision for Bidding Requirements and Conditions for Contract Proposals.

4. The following BLR Forms shall be returned by the bidder to the Awarding Authority:

a. BLR 12200: Local Public Agency Formal Contract Proposal

b. BLR 12200a Schedule of Prices

c. BLR 12230: Proposal Bid Bond (if applicable)

d. BLR 12325: Apprenticeship or Training Program Certification (do not use for federally funded projects)
e. BLR 12326; Affidavit of lllinois Business Office

5. The quantities appearing in the bid schedule are approximate and are prepared for the comparison of bids. Payment to
the Contractor will be made only for the actual quantities of work performed and accepted or materials furnished
according to the contract. The scheduled quantities of work to be done and materials to be furnished may be increased,
decreased or omitted as hereinafter provided.

6. Submission of a bid shall be conclusive assurance and warranty the bidder has examined the plans and understands all
requirements for the performance of work. The bidder will be responsible for all errors in the proposal resulting from
failure or neglect to conduct an in depth examination. The Awarding Authority will, in no case be responsible for any
costs, expenses, losses or changes in anticipated profits resulting from such failure or neglect of the bidder,

The bidder shall take no advantage of any error or omission in the proposal and advertised contract.

If a special envelope is supplied by the Awarding Authority, each proposal should be submitted in that envelope furnished
by the Awarding Agency and the blank spaces on the envelope shall be filled in correctly to clearly indicate its contents.
When an envelope other than the special one furnished by the Awarding Authority is used, it shall be marked to clearly
indicate its contents. When sent by mail, the sealed proposal shall be addressed to the Awarding Authority at the address
and in care of the official in whose office the bids are to be received. All proposals shall be filed prior to the time and at
the place specified in the Notice to Bidders. Proposals received after the time specified will be returned to the bidder
unopened.

9. Permission will be given to a bidder to withdraw a proposal if the bidder makes the request in writing or in person before
the time for opening proposals.

Page 2 of 6 BLR 12200 (01/08/14)
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10.
11.

12.

RETURN WITH BID

County DuPage
i ' f Vil K
PROPOSAL Local Pu.bllc Agency Village of Villa Par
Section Number N/A

Route S Cornell Pumping Station
Emergency Generator Replacement

Proposal of  Electrical work

for the improvement of the above section by the construction of removal of the existing emergency power system
and replacement with a 200KW natural gas fueled emergency generator and related equipment, and other

miscellaneousitems of work.

a total distance of N/A feet, of which a distance of _ N/A feet, (  N/A miles) are to be improved.

The plans for the proposed work are those prepared by Village of Villa Park
and approved by the Department of Transportation on N/A

The specifications referred to herein are those cEjrepared by the Department of Transportation and designated as
"Standard Specifications for Road and Bridge Construction” and the “Supplemental Specifications and Recurring Special
Provisions” thereto, adopted and in effect on the date of invitation for bids.

The undersigned agrees to accept, as part of the contract, the applicable Special Provisions indicated on the “Check
Sheet for Recurring Special Provisions” contained in this proposal.

The undersigned agrees to complete the work within N/A working days or by 6 calendar weeks
uniess additional time is granted in accordance with the specifications.

A proposal guaranty in the proper amount, as specified in BLRS Special Provision for Bidding Requirements and
Conditions for Contract Proposals, will be required. Bid Bonds be allowed as a proposal guaranty.
Accompanying this proposal is either a bid bond if allowed, on Department form BLR 12230 or a proposal guaranty check,
complying with the specifications, made payable to:

Vililage Treasurer of _Villa Park

The amount of the check is Five percent (5%) of the bid amount ( )

In the event that one proposal guaranty check is intended to cover two or more proposals, the amount must be equal to
the sum of the proposal guaranties, which would be required for each individual proposal. If the proposal guaranty check
is placed in another proposal, it will be found in the proposal for: Section Number  N/A '

The successful bidder at the time of execution of the contract WILL be required to deposit a contract bond for the
full amount of the award. When a contract bond is not required, the proposal guaranty check will be held in lieu thereof. If
this proposal is accepted and the undersigned fails to execute a contract and contract bond as required, it is hereby
agreed that the Bid Bond or check shall be forfeited to the Awarding Authority.

Each pay item should have a unit price and a total price. If no total price is shown or ¥ tharc is 5 discrepancy between the

product of the unit price multiplied by the quantity, the unit price shall govern. If a unit price is omitted, the total price will
be divided by the quantity in order to establish a unit price.

A bid wilt be declared unacceptable if neither a unit price nor a total price is shown.

The undersigned submits herewith the schedule of prices on BLR 12200a covering the work to be performed under this
contract.

The undersigned further agrees that if awarded the contract for the sections contained in the combinations on
BLR 12200a, the work shall be in accordance with the requirements of each individual proposal for the multiple bid
specified in the Schedule for Multiple Bids below.

Page 3 of 6 BLR 12200 (01/08/14)



lllinois Department
of 'li'ansportaﬁon SCHEDULE OF PRICES
County DuPage
Local Public Agency Village of Villa Park
Section N/A

Route S Cornell Pumping Station
Emergency Generator Replacement

Schedule for Multiple Bids

Combination Letter Sections Included in Combinations Total

Schedule for Single Bid
(For complete information covering these items, see plans and specifications)

Bidder's Proposal for making Entire Improvements

':f;" ltems Unit Quantity Unit Price Total
1|EXTERIOR DEMOLITION LS 1 $1,840.00 $1,840.00
2[INTERIOR DEMOLITION LS 1 $5,584.00 $5,584.00
3|EXHAUST SLEEVE CAP EA 2 $355.00 $710.00
4|PREPARATION OF BASE LS 1 $27,126.00 $27,126.00
5|PCC GENERATOR PAD LS 1 $5,258.00 $5,258.00
6|EMERGENCY GENERATOR LS 1 $80,293.50 $80,293.50
7[AUTOMATIC TRANSFER LS 1

SWITCH $4,328.00 $4,328.00
8 [UNDERGROUND CONDUIT, FT 20

35 $254.15 $5,083.00
9 [EXPOSED CONDUIT, 3.5 FT 16 $293.00 $4,688.00
10|WALL PENETRATION EA 2 $676.00 $1,352.00
11|INLET FILTERS EA 1 $1,200.00 $1,200.00
12| GEOTEXTILE FABRIC sSQ YD 80 $121.00 $9,680.00
13|RR3 AGGREGATE TON 50 $82.50 $4,125.00
14[LANDSCAPE RESTORATION sSQ YD 100 $17.05 $1,705.00
15|CONTINGENCY ALLOWANCE DOLLAR 5000 $1.00 $5,000.00

END OF SCHEDULE OF PRICES TOTAL = $157,972.50

Page 4-1
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RETURN WITH BID

County DuPage
CONTRACTOR CERTIFICATIONS Local Public Agency Village of Villa Park

Route S Cornell Pumping Station
Emergency Generator Replacement

The certifications hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should
the Department enter into the contract with the bidder.

1.

Debt Dellquency. The bidder or contractor or subcontractor, respectively, certifies that it is not delinquent in the payment of
any tax administered by the Department of Revenue unless the individual or other entity is contesting, in accordance with
the procedures established by the appropriate revenue Act, its liability for the tax or the amount of tax. Making a false
statement voids the contract and allows the Department to recover all amounts paid to the individual or entity under the
contract in a civil action.

Bid-Rigging or Bid Rotating. The bidder or contractor or subcontractor, respectively, certifies that it is not barred from
contracting with the Department by reason of a violation of either 720 ILCS 5/33E-3 or 720 ILCS 5/33E-4.

A violation of Section 33E-3 would be represented by a conviction of the crime of bid-rigging which, in addition to Class 3
felony sentencing, provides that any person convicted of this offense or any similar offense of any state or the United States
which contains the same elements as this offense shall be barred for 5 years from the date of conviction from contracting
with any unit of State or local government. No corporation shall be barred from contracting with any unit of State or local
government as a result of a conviction under this Section of any employee or agent of such corporation if the employee so
convicted is na longer emplayed by the corporation and: (1) it has been finally adjudicated not guilty or (2) if it demonstrates
to the governmental entity with which it seeks to contract and that entity finds that the commission of the offense was neither
authorized, requested, commanded, nor performed by a director, officer or a high managerial agent in behalf of the
corporation.

A violation of Section 33E-4 would be represented by a conviction of the crime of bid-rotating which, in addition to Class 2
felony sentencing, provides that any person convicted of this offense or any similar offense of any state or the United States
which contains the same elements as this offense shall be permanently barred from contracting with any unit of State or
local government. No corporation shall be barred from contracting with any unit of State or local government as a result of a
conviction under this Section of any employee or agent of such corporation if the employee so convicted is no longer
employed by the corporation and: (1) it has been finally adjudicated not guilty or (2) if it demonstrates to the governmental
entity with which it seeks to contract and that entity finds that the commission of the offense was neither authorized,
requested, commanded, nor performed by a director, officer or a high managerial agent in behalf of the corporation.

Bribery. The bidder or contractor or subcontractor, respectively, certifies that it has not been convicted of bribery or
attempting to bribe an officer or employee of the State of lllinois or any unit of local government, nor has the firm made an
admission of guilt of such conduct which is a matter of record, nor has an official, agent, or employee of the firm committed

bribery or attempted bribery on behalf of the firm and pursuant to the direction or authorization of a responsible official of the
firm.

Interim Suspenslon or Suspension. The bidder or contractor or subcontractor, respectively, certifies that it is not currentiy
under a suspension as defined in Subpart | of Title 44 Subtitle A Chapter Ill Part 8 of the lllinois Administrative Code.
Furthermore, if suspended prior to completion of this work, the contract or contracts executed for the completion of this work
may be cancelled.
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RETURN WITH BID
County DuPage
. - Vi
SIGNATURES Local Public Agency Village o Y|Ila Par.k

Route S Cornell Pumping Station

Emergency Generator Replacement
(If an individual)
Signature of Bidder

Business Address

(If a partnership)
Firm Name

Signed By

Business Address

Inset Names and Addressed of All Partners

(If a corporation)
Corporate Name  BME Electric, Inc

Signed By (/éé (u.) o (/c /Z k
, 9935 S. 76th Ave. Unf A "
Business Address _ Bridgeview, IL 60455

President Melissa Moran

insert Names of Officers Secretary

Treasurer

Attest:

Secretary
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linois Department Local Agency
of Transportation Proposal Bid Bond

8 Comell Pumping Station

Route _Emergency Generatar Replacement
County DuPage

| RETURN WITH BID Local Agency Village of Villa Park
Section NA

PAPER BID BOND
WE BME Electric, Inc. as PRINCIPAL,

and Merchants National Bonding, Inc. as SURETY,
are held jointly, severally and firmly bound unto the above Local Agency (hereafter referred to as “LA") In the penal sum of 5% of the total bid price, or for
the amount specified in the proposal documents in effect on the date of invitation for bids whichever is the lesser sum. We bind ourselves, our heirs,
executors, adminisirators, successors, and assigns, jointly pay to the LA this sum under the conditions of this instrument.

WHEREAS THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH that, the said PRINCIPAL is submitting a written proposal to the LA acting
through its awarding authority for the canstruction of the work designated as the above section.

THEREFORE if the proposal is accepted and a contract awarded to the PRINCIPAL by the LA for the above designated section and the PRINCIPAL
shall within fiteen (15) days after award enter into a formal contract, furnish surety guaranteeing the faithful performance of the work, and fumish evidence
of the required insurance coverage, all as provided in the “Standard Specifications for Road and Bridge Construction” and applicable Supplemental
Specifications, then this obligation shall become void; otherwise it shall remain in full force and effect.

IN THE EVENT the LA determines the PRINCIPAL has failed to enter into a formal contract in compliance with any requirements set forth in the
prcceding paragraph, then the LA acting through ils awarding authority shall iImmediately be entitled to recover the full penal sum set out above, together
with all court costs, all attomey fees, and any other expense of recovery.

IN TESTIMONY WHEREOQF, the said PRINCIPAL and the said SURETY have caused this instrument to be signed by their
respective officers this 6th day of February, 2020

Principal
BME Electric, Inc.

ompany Name) ) / {Company Name)
By (L) Ut Archet o
Me‘l_issa Moras ';[ ! g&%ﬁgﬁ? (Signature and Title)
(If PRINCIPLE is a joint venture of two or more contractors, the company names, and authorized si_gnature.-s}of each contractor must be affixed.)
Surety /
Merchants National Bonding, Inc. By: ==FC
(Name of Surety) (Signature of Attorney-in-Fact)
STATE OF ILLINOIS, Stephanie Shetler Attorney-in-Fact
COUNTY OF __Cook
| _Annette Rlbach . @ Notary Public in and for said county,
do hereby certify that Melissa Moran & Stephanie Shetler

( Insert namas of individuals signing on behalf of PRINCIPAL & SURETY)
who are each personally known to me to be the same persons whose names are subscribed 1o the foregoing instrument on behalf of PRINCIPAL and

SURETY, appeared before me this day in person and acknowledged respectively, that they signed and delivered said instruments as their free and
voluntary act for the uses and purposes therein set forth.

Given under my hand and notarial seal this 6th day of Februarv. 2020
My commission expires 12/10/2022 MW
' (Notary Public) 3
ELECTRONIC BID BOND QEEICIAL SEAL

[0 Electronic bid bond is allowed (box must be checked by LA if electronic bid bond is allowed)
The Principal may submit an electronic bid bond, in lieu of completing the above section of the Proposal Bid B G tT-
an electronic bid bond 1D code and signing below, the Principal is ensuring the identified electronic bid bond hibeEM SR
the Principal and Surety are firmly bound unto the LA under the conditions of the bid bond as shown above. (If PRINCIPAL is a joint

venture of two or more contractors, an electronic bid bond ID code, company/Bidder name title and date must be affixed for each
contractor in the venture.)

LI I T T T T T T T 1T 177

Electronic Bid Bond ID Code

E ALBACH

(Company/Bidder Name)

(Signature and Title) " Date

Page 1 of 1 BLR 12230 (Rev. 7/05
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RETURN WITH
BID

ADDENDUM NO.

1
ACKNOWLEDGMENT
FORM

I/We hereby acknowledge receipt of ADDENDUM No. 1 to the Bidding Documents
for the Village of Villa Park's S CORNELL PUMPING STATION EMERGENCY
GENERATOR REPLACEMENT.

Addendum No. 1 1 pages
1 page TOTAL

Name: Me\\gga_ V\om\n

Title: KP es \é@n‘l‘

Company: _BNE Elechnc | Thc.

Signature: /z"é% /zﬁ/!/d //}C&p/{ L —

Date: A -5-8080
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RETURN WITH BID

ADDENDUM NO. 2
ACKNOWLEDGMENT FORM

IWe hereby acknowledge receipt of the following documents pertaining to
ADDENDUM No. 2 to the Bidding Documents for the Village of Villa Park’s S Cornell
Pumping Station Emergency Generator Replacement project.

Addendum No. 2 2 pages
Attachments
1. Special Provision sheets 2 pages
2. Plan sheets 1 page
TOTAL 5 pages
Name: Melissa Moran
Title: President

Company: BME Electric, Inc

i < e
Signature: C/ﬁ/ e/,-guz',z’ﬂf (/{, O{/’( (
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S CORNELL PUMPING STATION EMERGENCY GENERATOR REPLACEMENT
VILLAGE OF VILLA PARK

INDEX OF SPECIAL PROVISIONS

TITLE PAGE NO.
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Public Convenience and Safety (D—1).......cccoociiieiiiiiiiiiiiiieereererrreeeeerreeeeeeseaeessessaneneanaanans 9
Operation of Water Distribution Facilities..............cccoooviiiiiiii e 9
Construction Safety and Health Standards .............ccoccvviiiiiiiiiieiicccecccirer e e 9
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i
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S CORNELL PUMPING STATION EMERGENCY GENERATOR REPLACEMENT
VILLAGE OF VILLA PARK

APPENDIX 1
o REQUIREMENTS OF BIDDERS ORDINANCE

APPENDIX 2
e |IRMA CONTRACTUAL INSURANCE GUIDELINES

APPENDIX 3

o STATE FIRE MARSHAL REGULATIONS FOR UNDERGROUND STORAGE TANK
REMOVAL

APPENDIX 4
e IDOT LOCAL ROAD SPECIAL PROVISIONS

APPENDIX 5
e PREVAILING WAGE RATES
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S CORNELL PUMPING STATION EMERGENCY GENERATOR REPLACEMENT
VILLAGE OF VILLA PARK

SPECIAL PROVISIONS

The following Special Provisions supplement the “Standard Specifications for Road and
Bridge Construction”, adopted April 1, 2016 (referred to hereinafter as the Standard
Specifications); the “Supplemental Specifications and Recurring Special Provisions”,
adopted January 1, 2019; the latest edition of the “lllinois Manual on Uniform Traffic
Control Devices For Streets and Highways” (IMUTCD); and the “Standard Specifications
for Water and Sewer Construction in lllinois”, 7" Edition, 2014 (referred to hereinafter as
the Water and Sewer Specifications). In case of conflict with any part or parts of said
Specifications, these Special Provisions shall take precedence and shall govern. Where
no conflict exists, the said Specifications shall apply to this Contract as if repeated in their
entirety herein.

DEFINITIONS

Contractor. The individual, firm, partnership, joint venture, or corporation contracting
with the Village of Villa Park for performance of prescribed work.

Department, Owner or Village. The Village of Villa Park, DuPage County, lllinois.
Engineer. The Resident Engineer who is the authorized representative of the Village of
Villa Park in immediate charge of the engineering details of a construction project.
LOCATION OF PROJECT

The project is located at 1260 S Cornell Ave, Villa Park, lllinois.

DESCRIPTION OF PROJECT

The project consists of removal of the existing emergency power system for the S Cornell
Pumping Station, and replacement with a new emergency power system consisting of a
200KW natural gas emergency generator, automatic transfer switch, and related
equipment and material. The project also includes erosion control treatment of a drainage
swale and landscape restoration.
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S CORNELL PUMPING STATION EMERGENCY GENERATOR REPLACEMENT
VILLAGE OF VILLA PARK

GENERAL SPECIAL PROVISIONS

QUALIFICATIONS OF BIDDERS

Bidders will comply with all applicable Federal, State and local laws and requirements,
and will further meet the qualifications prescribed in this and other applicable portions of
these provisions.

Bidder, in submitting a Bid, certifies that Bidder is in compliance with all applicable
Federal, State and local laws and requirements, and that Bidder further meets the
qualifications prescribed in this and other applicable portions of these provisions.
Engineer’s determination as to the compliance and qualifications of the Bidder will be
final, and Bidder, in submitting a Bid, agrees to be bound by that determination.

Bidder, in submitting a Bid, certifies that Bidder is in compliance with the following
requirements and qualifications. Bidder further certifies that Bidder is able to provide
written evidence of Bidder's compliance with the following requirements and
qualifications. Bidder shall, upon request by Engineer, submit such written evidence
within five (5) calendar days of the Engineer’s request, as well as any other written
evidence which Engineer may deem necessary for the purpose of evaluating Bidder's
qualifications.

(a) Bidder shall be qualified to do business in the State of lllinois.

(b) Bidder shall possess either a valid Federal Employer Tax ldentification
Number (FEIN) or a valid Social Security Number (SSN).

(c) Bidder shall be able to provide a street address and description of the Bidder's
place of business, and the mailing address of the business, if different from the
street address.

(d) Bidder shall be able to provide the number of years Bidder has been engaged
in the contracting business under the present firm name, and the name of the
state where incorporated.

(e) Bidder shall be able to provide a list of the property and equipment available to
the Bidder.

(f) Bidder shall be able to provide a financial statement demonstrating that the
Bidder has the financial resources to meet all obligations related to the Work.

(g) Bidder shall maintain insurance policies with the coverages required by the

Contract, and with the minimum limits of coverage required by the Contract.
Bidder shall be able to provide current certificate(s) of insurance for the

Last printed 2019-12-17 12 32:54 PM



OWNER COPY CONTRACT

S CORNELL PUMPING STATION EMERGENCY GENERATOR REPLACEMENT
VILLAGE OF VILLA PARK

insurance policies held by Bidder, demonstrating that Bidder holds insurance
policies with the coverages required by the contract, and with the minimum
limits of coverage required by the Contract.

(h) Bidder shall have constructed a minimum of three (3) projects of a similar
nature in the immediate past five (5) years. Bidder shall be able to provide a
list of all projects of a similar nature constructed by Bidder in the immediate
past five (5) years, which list shall contain the minimum of three (3) such
projects, which list shall provide a description and the location(s) of all such
projects, and shall contain the Bidder's performance record and references, as
well as the names and current contact information, including addresses and
telephone numbers, of persons who acted as owners’ representatives for those
projects and who have knowledge of those projects, and whom Bidder agrees
the Village may contact for the purpose of verifying Bidder’s performance and
references.

(i) Bidder shall be able to provide a list of three (3) references (name, address
and telephone number) with knowledge of the integrity and business practices
of the bidder. Such references may not be persons who have been employed
by Bidder as employees.

(j) Bidder shall be able to provide a list of projects presently under Contract, the
awarded Contract amount of each, the approximate adjusted Contract amount
of each (if applicable), and the dollar amount or percent of completion of each.

(k) Bidder shall be able to provide a list of Contracts which have resulted in
lawsuits, whether against Bidder as a prime contractor, against Bidder as a
subcontractor, or against Bidder as a party in any other capacity; or against
subcontractors or suppliers performing work for Bidder or under Contract held
by Bidder.

() Bidder shall be able to provide a list of Contracts defaulted.

(m) Bidder shall be able to provide a statement indicating whether or not Bidder
has ever filed bankruptcy.

(n) Bidder shall be able to provide a list of all officers of the firm, which list shall
also indicate those officers who, while in the employ of the firm or in the employ
of previous firms, were associated with Contracts which resulted in lawsuits,
Contracts defaulted, or firms which filed for bankruptcy.

(o) Bidder shall maintain personnel guaranteed to be employed in the responsible
charge of the Work, which personnel possess sufficient technical experience
to ensure the satisfactory completion of the Work. Bidder shall be able to
provide the names and technical experience of such personnel, as well as
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statements as to whether the personnel have or have not performed
satisfactorily on other contracts of like nature and magnitude or comparable
difficulty at similar rate of progress.

(p) Bidder shall be able to provide a list of subcontractors and suppliers anticipated
to be employed by Bidder for the purpose of completing the Work, including the
firm name, street address and description of place of business; mailing address
of business (if different); phone, fax and e-mail contact information of business;
name of primary contact; and a list of any projects or contracts for which Bidder
currently owes monies to said firm, which list shall include a description of the
project or contract, the amount currently due to said firm, the period of time for
which those monies have been owed, and the expected date of payment of
those monies.

(q) Bidder shall participate in active apprenticeship and training programs
approved by and registered with the United States Department of Labor Bureau
of Apprenticeship and Training for each of the trades of work contemplated
under the Contract. Bidder shall be able to provide evidence of Bidder’s
participation in such apprenticeship and training programs.

(r) Bidder shall only employ subcontractors who meet the requirements prescribed
in this section and other sections of these specifications.

(s) Bidder shall be able to provide such other information as may assist the Village
in determining whether the Bidder is adequately prepared to fulfill the Contract.

These requirements and qualifications are not intended to discourage bidding, to make it
difficult for qualified Bidders to submit Bids, or to discourage beginning contractors. The
purpose of these requirements and qualifications is to allow the Village to obtain sufficient
information about Bidder’s financial state, available equipment, personnel, and previous
work experience so that the Village may mitigate the hazards involved in awarding
contracts to parties who may not be qualified to perform the Work as specified.

A copy of Village of Villa Park Ordinance No. 3733, amending the requirements of bidders
for construction projects, is provided as Appendix 1.

BIDS TO REMAIN SUBJECT TO ACCEPTANCE

All bids shall remain subject to acceptance by the Village for a period of 60 calendar days
from the date of the bid opening. The Village may extend the acceptance period by up to
an additional 60 calendar days upon written notice to all bidders by the Village. The
Village may, in its sole discretion, release any bid and return the bid bond prior to the end
of the acceptance period.
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SUBCONTRACTORS
Add the following paragraph to the end of Article 108.01 of the Standard Specifications:

“The apparent low Bidder shall submit to the Village within 7 calendar days after the
receipt of bids, a list of the names of Bidder's proposed subcontractors and material
suppliers along with a description of the work to be performed or the materials to be
supplied by each.”

INSURANCE

Insurance and indemnification shall be in accordance with applicable sections of the
Standard Specifications, and shall also be in accordance with the “IRMA Contractual
Insurance Guidelines”, incorporated herein as Appendix 2. If a conflict is determined to
exist between the requirements prescribed in the Standard Specifications and the
requirements prescribed in the IRMA Contractual Insurance Guidelines, such conflict will
be resolved as follows:

a. If a particular type of insurance coverage is required by one standard but not
by both, that type of insurance coverage will be required.

b. If the minimum limits of insurance coverage required by one standard differ
from those required by the other standard, the higher minimum limits of
insurance coverage will prevail.

c. If any other conflicts are determined to exist between the requirements
prescribed in the two standards, the stricter of the two requirements will prevail.
The Village will make the final determination as to what constitutes a stricter
requirement.

INCREASED OR DECREASED QUANTITIES
The Village reserves the right to increase or decrease the amount of work shown in the
plans in accordance with Section 109 of the Standard Specifications.

MOBILIZATION

Mobilization shall be in accordance with Section 671 of the Standard Specifications,
except as modified herein.

Revise Article 671.02, Basis of Payment, to read:
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“671.02 Basis of Payment. This work will not be paid for separately but shall be
included in the unit bid prices of the items for which this work applies.”

WINTER WORK

If Contractor elects to begin any site work before or during winter, no additional
compensation will be granted for any costs or delays incurred by the Contractor as a
result of winter weather. The Contractor shall be responsible for the implementation and
cost of any winter shutdown provisions which are deemed necessary by the Engineer.

PORTABLE TOILET

Contractor shall furnish a portable toilet meeting Federal, State and local health
department requirements stocked with lavatory and sanitary supplies at all times. The
portable toilet shall be provided at a location approved by the Engineer. The portable
toilet shall be maintained in a clean and sanitary condition and shall be emptied as
needed. This work will not be paid for separately but shall be included in the cost of the
contract.

The contractor shall submit three copies of drawings for all electrical and mechanical
equipment, cable, conduit, and similar items for review by the Engineer.

SHOP DRAWINGS

The Contractor shall provide 3 copies of shop drawings for all electrical and mechanical
equipment, cable, conduit, and similar items identified in the Special Provisions. The
Engineer will review each shop drawing for completeness and compliance with the
requirements of the contract documents. The Engineer shall keep two copies of all shop
drawing submittals in the project file and return one copy to the Contractor. The Contractor
shall not order any equipment or material subject to shop drawing review until drawings
are approved, and shall not change any aspect of said equipment or material without
revised, approved drawings.

ACCESS, COORDINATION, & TIME TO COMPLETE

The S Cornell Pumping Station is not continually staffed, therefore the Contractor shall
give the Village at least 24 hours notice of all scheduled work and have a representative
onsite at all times during construction activities. The Village will provide the Contractor
with one remote controller for the gate, one key to the building, and one key for the alarm
system. The Contractor shall not leave the site unattended during the day or at the end
of the day without activating the alarm, locking up the building, and closing the gate. The
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Contractor shall return the controller and keys when the project is complete or sooner if
requested by the Village. If the Contractor loses the controller and/or keys, he shall
replace them at his own expense and may be responsible for re-keying the facility at the
Village’s discretion.

The South Cornell Pumping Station is a vital part of the Villa Park water system and will
remain in service throughout the project. The Contractor will coordinate his work with
Village personnel and accommodate village operations during construction of the project.
The Contractor will not schedule demoiition work until firm dates have been established
for delivery of equipment and completion of the gas service. The Contractor will limit the
time that the pumping station is without emergency power to no more than 3 calendar
weeks, and shall complete all work within 6 calendar weeks. The Village agrees to work
with the Contractor to allow reasonable access to the pumping station that will allow work
to proceed in a timely and efficient manner.

WORKING HOURS

Working hours will be between 7:00 A.M. and 5:00 P.M., Monday through Friday,
excluding holidays as designated by the Contract.

Contractor will not permit the performance of Work outside these working hours without
Owner’s written consent, which may be given only after prior written request to Engineer,
except as otherwise required for the safety of persons or the Work or property at the Site
or adjacent thereto, and except as otherwise stated in the Contract Documents.

If the Contractor or any subcontractor performs Work outside these working hours,
Contractor will compensate Owner for the costs of inspection and other services provided
by Engineer. Owner will determine the rates at which such inspection and other services
are to be compensated. Owner will determine the interval or intervals at which billing will
take place, and may, at Owner’s discretion, submit invoices for payment to Contractor, or
deduct the costs from any monies due or to become due to the Contractor from Owner.

HOLIDAYS

Revise the list of legal holidays in Article 107.09 of the Standard Specifications to read:

New Year’s Day Thanksgiving Day
Easter Thanksgiving Friday
Memorial Day Christmas Eve
Independence Day Christmas Day
Labor Day New Year's Eve

Conuact Doc Rev2b.cooy Last prinded 2079-12-17 12:32:54 P



OWNER COPY CONTRACT

S CORNELL PUMPING STATION EMERGENCY GENERATOR REPLACEMENT
VILLAGE OF VILLA PARK

PUBLIC CONVENIENCE AND SAFETY (D-1)

Effective: May 1, 2012
Revised: July 15, 2012

Add the following to the end of the fourth paragraph of Article 107.09:

“If the holiday is on a Saturday or Sunday, and is legally observed on a Friday or
Monday, the length of Holiday Period for Monday or Friday shall apply.”

Add the following sentence after the Holiday Period table in the fourth paragraph of Article
107.09:

“The Length of Holiday Period for Thanksgiving shall be from 5:00 AM the
Wednesday prior to 11:59 PM the Sunday After”

Delete the fifth paragraph of Article 107.09 of the Standard Specifications:

“‘On weekends, excluding holidays, on roadways with Average Daily Traffic of
25,000 or greater, all lanes shall be open to traffic from 3:00 P.M. Friday to midnight
Sunday except where structure construction or major rehabilitation makes it
impractical.”

OPERATION OF WATER DISTRIBUTION FACILITIES

Contractor shall not operate any water distribution facilities, including, but not limited to,
valves, hydrants, or any water-related infrastructure at the S Cornell Pumping Station not
specifically required for the completion of this project. If Contractor requires the operation
of such facilities, Contractor shall provide a minimum of 48 hours’ notice to the Village
and the Village will operate such facilities.

CONSTRUCTION SAFETY AND HEALTH STANDARDS

It is a condition of this contract and shall be made a condition of each subcontract entered
into pursuant to this contract that the Contractor and any Subcontractor shall not require
any laborer or mechanic employed in performance of that contract to work in surroundings
or under working conditions which are unsanitary, hazardous or dangerous to their health
or safety, as determined under Federal Construction Safety and Health Standards.
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FINAL INSPECTION

Final inspection shall be in accordance with Article 105.13 of the Standard Specifications,
except as modified herein.

Revise the second paragraph of Article 105.13, Final Inspection, to read:

“If the inspection discloses any work, in whole or in part, as being unsatisfactory, the
Engineer will give the Contractor the necessary instructions for correction of same, and
the Contractor shall comply with such instructions within 14 calendar days of receipt of
such instructions. The Contractor shall give the Engineer not less than 48 hours notice,
in writing, prior to beginning any such corrective work. Upon completion of all corrective
work, the Contractor shall give the Engineer notice in writing. Upon receipt of such notice,
the Engineer will make another inspection which shall constitute the final inspection
provided the work has been satisfactorily completed. In such event, the Engineer will
notify the Contractor in writing of the date of final inspection.”

MAINTENANCE WARRANTY

The Contractor shall execute and deliver to the Village, before final payment will be
issued, a written warranty, in a form satisfactory to the Village, which guarantees that all
work is in accordance with the contract and will not be defective. This warranty shall
guarantee all work for a period of 1 year from the date of final inspection.

The Contractor shall furnish a warranty bond in an amount equal to 10 percent of the final
contract amount, or $10,000.00, whichever is greater, by a surety satisfactory to the
Village to guarantee Contractor’s warranty to repair defective work.

If, within the warranty period, the Village determines any work to be defective, a written
notice of such deficiency will be sent to the Contractor by certified mail.

The Contractor shall, within 14 calendar days of receipt of the notice of deficiency, and
without cost to the Village, correct or repair such defective work, or remove and replace
the defective work in accordance with the contract requirements for the item or items in
question.

If Contractor desires an extension of time to complete the corrective work, Contractor
shall make such request in writing within 10 calendar days of receipt of the notice of
deficiency. After the Contractor has filed a request for an extension of time, the Village
will notify the Contractor, in writing, whether or not such extension will be approved.

Should the Contractor fail to complete the corrective work within the 14 calendar days or
within such extended time as may have been allowed, the Contractor shall be liable and
shall pay to the Village the amount shown in the Schedule of Deductions for Each Day of

10
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Overrun in Contract Time, not as a penalty but as liquidated damages, for each day of
overrun beyond the 14 calendar days or such extended time as may have been allowed.

MAINTENANCE OF ROADWAYS

Effective: September 30, 1985
Revised: November 1, 1996

Beginning on the date that work begins on this project, the Contractor shall assume
responsibility for normal maintenance of all existing pavement within the limits of the
improvement. This normal maintenance shall include all repair work deemed necessary
by the Engineer, but shall not include snow removal operations. Traffic control and
protection for maintenance of roadways will be provided by the Contractor as required by
the Engineer.

If items of work have not been provided in the contract, or otherwise specified for
payment, such items, including the accompanying traffic control and protection required
by the Engineer, will be paid for in accordance with Article 109.04 of the “Standard
Specifications”.

RESPONSIBILITY FOR VANDALISM

The Contractor shall be responsible for the protection of all equipment and materials. Any
equipment or materials which are stolen, missing, lost, damaged or vandalized shall be
the Contractor’s responsibility to replace or repair as needed at no additional cost to the
contract.

The Contractor shall be responsible for the defacement of any concrete pours before they
have set up. Concrete pavement, sidewalk, driveway, or curbing that has been defaced,
in the opinion of the Engineer, shall be removed and replaced by the Contractor at
Contractor's expense.

USE OF FIRE HYDRANTS

Revise Article 107.18, Use of Fire Hydrants, of the Standard Specifications to read:

“107.18 Use of Fire Hydrants. If Contractor requires water for the completion of
construction operations, and desires to obtain water from the Village, the Contractor shall
make written application to the Village. If such application is approved by the Village, the
Contractor shall obtain water from the fire hydrant located at 100 West Home Avenue,
adjacent to the Village of Villa Park Fleet Maintenance Garage. Contractor’s use of said
hydrant and methods of obtaining water shall be in compliance with all applicable

11
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ordinances, rules, and regulations concerning such use. Contractor shall furnish all labor
and equipment necessary to make a connection to said hydrant, and to obtain and
transport water.

Prior to obtaining water, Contractor shall make written application to the Village for
temporary use of a hydrant meter. If the application for temporary use of a hydrant meter
is approved, the Contractor shall provide a deposit of three-thousand dollars ($3,000.00)
to the Village for the temporary use of said hydrant meter, which deposit will be held by
the Viliage untii such time that the meter is returned to the Village by the Contractor in
satisfactory condition. Contractor shall use said hydrant meter when obtaining water, and
shall comply with all conditions for the use of said meter. Contractor shall return the
hydrant meter to the Village within 24 hours of project completion and within 24 hours of
any request by the Village that the hydrant meter be returned.

If Contractor makes application for temporary use of a hydrant meter and the
application is not approved, Contractor shall make record of the quantity of water
obtained, along with the date and time obtained, and shall report such information after
each use to the Village of Villa Park Public Works Department, 11 West Home Avenue.
If such use takes place outside of the normal working hours of the Public Works
Department, Contractor shall report such information immediately upon the
commencement of normal working hours.

Contractor shall not use, operate or obtain water from any hydrants other than the
hydrant prescribed. Contractor shall not obtain water from the Village for construction
operations or activities not under contract with the Village.

If a water main break occurs and the Village determines that the water main break is
a result of Contractor’'s use of a hydrant, the Village may require the Contractor to repair
the water main break in accordance with all applicable construction standards and
requirements and at no cost to the contract, or may repair the water main break by other
means and invoice the Contractor for reimbursement of the Village’s costs.

Water usage will be measured according to the Special Provisions WATER USAGE
DEDUCTION and WATER USAGE CREDIT.”
TRENCH BACKEFILL AND PIPE BEDDING

All trench backfill and pipe bedding materials furnished under this contract shall be virgin,
non-recycled materials.

All trench backfill shall be crushed aggregate of the gradation specified. The aggregate
material shall be placed in lifts not exceeding 8 in. in depth, loose measurement, and
compacted by mechanical means to the satisfaction of the Engineer.

12
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All pipes installed under this contract shall be placed on a bedding of crushed aggregate
of CA-7 or CA-11 gradation having a minimum thickness of 4 in. The bedding shall be
placed to a minimum of 12 in. above the top of the pipe and any fittings.

The cost of furnishing and installing pipe bedding materials will not be paid for separately
but shall be included in the cost of items to which this work pertains.

SALVAGE AND DISPOSAL OF EXISTING MATERIALS

Existing materials which are to be removed and not reused including, but not limited to,
mechanical equipment, electrical equipment, cables, conduit, pipes, tanks and
miscellaneous debris shall become the property of the Contractor and the Village agrees
to execute one or more bills of sale presented by the contractor, subject to legal review,
for his use. Said materials shall be removed from the site prior to project completion and
properly disposed of by the Contractor.

Disposal of materials will not be paid for separately but shall be incidental to the project.

DATE OF MANUFACTURE

All manufactured materials furnished under this contract, including, but not limited to,
electrical and mechanical equipment shall have been manufactured no earlier than
January 1 of the calendar year in which they are to be installed.

IRON AND STEEL MATERIALS

All iron and steel materials furnished under this contract shall be domestically
manufactured or produced and fabricated in accordance with Article 106.01 of the
Standard Specifications.

PROTECTION OF EXISTING DRAINAGE FACILITIES DURING CONSTRUCTION

Unless otherwise noted in the contract plans, the existing drainage facilities shall remain
in use during the period of construction.

Locations of existing drainage structures and sewers, if shown on the contract plans, are
approximate. Prior to commencement of work, the Contractor, at his/lher own expense,
shall determine the exact location of existing structures which are within the proposed
construction site.

13
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All drainage structures are to be kept free from any debris resulting from construction
operations. All work and materials necessary to prevent accumulation of debris in the
drainage structure resulting from construction operations shall be removed at the
Contractor's own expense, and no extra compensation will be allowed.

Existing frames and grates are to remain unless otherwise noted in the contract plans or
as directed by the Engineer. Frames and grates that are missing or damaged prior to
construction shall be replaced. The type of replacements frame or grate shall be
determined by the Engineer, and replacement and payment for same shall be in
accordance with Section 604 and Article 104.02 respectively, of the Standard
Specifications unless otherwise noted in the plans or special provisions.

DROP HAMMERS

The use of drop hammers or similar equipment will not be permitted.

14
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PAY ITEM SPECIAL PROVISIONS

PAY ITEM # 1 — EXTERIOR DEMOLITION

Description. This work shall consist of the removal and proper disposal of diesel fuel
from the existing underground tank as well as the concrete pad over the tank, the tank
itself, fuel line pipes between the tank and pumping station, and the tank vent pipe as
shown on the plans or as directed by the Engineer. All work shall be performed in
accordance with 41 lllinois Administrative Code 175.800, applicable portions of which are
attached as Appendix 3.

This work shall also include the relocation of any loose soil resulting from the excavation
for tank removal, excavation for the generator pad, or trench spoil from conduit
constructed within two feet (2’) of the generator pad. This soil shall be buried onsite at a
location to be determined by the Engineer. The bury site shall be stripped of topsoil to a
depth of at least 6 inches. The loose soil shall be deposited, graded, and compacted, and
the stripped topsoil shall be replaced over the relocated soil. Grades of the finished bury
site shall not be steeper than 4:1. Trench spoil generated during removal of fuel line pipes,
vent pipe, or from construction of conduit shall be re-deposited in the trench from which
it came and compacted to within 4 inches of finished grade in a manner satisfactory to
the Engineer.

Basis of Payment. This work will be paid for on a lump sum basis at the contract unit
price as EXTERIOR DEMOLITION. Landscape restoration shall be paid for separately.

PAY ITEM # 2 — INTERIOR DEMOLITION

Description. This work shall consist of removal of select equipment and material inside
the pump station building, consisting of the electric emergency generator, the direct-drive
diesel engine for Pump #3, the day tank, the exterior fuel tank monitor, the automatic
transfer switch, related piping, cables, conduit and ancillary item, and the capping/sealing
of pipe or wall penetrations, all as shown on the plans or as directed by the Engineer.

Basis of Payment. This work will be paid for on a lump sum basis at the contract unit
price as INTERIOR DEMOLITION.

PAY ITEM # 3 — EXHAUST SLEEVE CAP

Description. This work shall consist of sealing an existing exhaust sleeve that penetrates
the pumping station roof with a 10” solid cap ductile iron watermain fitting. The fitting shall
be secured in place with a standard watermain gasket and mega-lug retaining gland.
Retaining gland nuts and bolts shall be Type 304 stainless steel.

15

Contract Doc RevZb dorx Last printed 2019-12-17 12:32:54 FM



OWNER COPY CONTRACT

S CORNELL PUMPING STATION EMERGENCY GENERATOR REPLACEMENT
VILLAGE OF VILLA PARK

Basis of Payment. This work will be paid for on an each basis at the contract unit price
as EXHAUST SLEEVE CAP.

PAY ITEM # 4 - PREPARATION OF BASE

Description. This work shall consist of constructing an aggregate base for the PCC
generator pad as shown on the plans. Areas over-excavated during removal of the
underground storage tank shali have aii ioose soii removed and backfilied with CA-6
aggregate and mechanically compacted in 8” lifts. The finished aggregate base shall be
a minimum of 8” thick and extend a minimum of 6” beyond the edges of the PCC generator
pad. Soil excavated during construction of this pay item shall be disposed of and paid for
as part of the EXTERIOR DEMOLITION pay item.

Basis of Payment. This work will be paid for on a lump sum basis at the contract unit
price as PREPARATION OF BASE.

PAY ITEM # 5 — PCC GENERATOR PAD

Description. This work shall consist of constructing a Portland cement concrete pad for
the emergency generator at the location shown and as further described in the plans, and
shall include steel reinforcement, anchor bars, and grounding electrode as specified. The
generator pad shall also provide supports for the natural gas meter and gas service line
per gas company requirements. The contractor shall confirm anchor bolt and gas service
locations prior to constructing the pad. The pad shall have a broom finish and a 1” chamfer
along the perimeter.

Basis of Payment. This work will be paid for on a lump sum basis at the contract unit
price as PCC GENERATOR PAD.

PAY ITEM #6 — EMERGENCY GENERATOR

Description. This work shall consist of furnishing and installing a 200KW natural gas
fueled electric generator as indicated on the plans. The generator shall be a Kohler Model
200REZXB outdoor natural gas unit or approved equal. The generator shall provide
277/480 volts, 3-phase, and 60 Hz power @ 1800 RPM. The generator shall include a
sound enclosure and an internal critical silencer and controller, a block heater, battery
charger, and two (2) 12V batteries (installed at time of startup) and at least two (2) hard
copies and one (1) digital copy of the Operation and Maintenance manual for the
generator.

This pay item shall also include one or more startup meetings attended by the contractor,
electrical subcontractor, and representatives of the major equipment suppliers during
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which the proper operation of the new emergency power system and the functionality of
the S Cornell Pumping Station while powered by that new system and shall be tested to
the satisfaction of the Engineer.

Basis of Payment. This work will be paid for on a lump sum basis at the contract unit
price as EMERGENCY GENERATOR.

PAY ITEM #7 — AUTOMATIC TRANSFER SWITCH

Description. This work shall consist of furnishing and installing an automatic transfer
switch (ATS) as indicated on the plans. The ATS shall be a Kohler Model K1 Automatic
Transfer Switch, Model KEP-DMTC-0400S-NN or approved equal. The ATS shall be
housed in a NEMA 3R enclosure and securely fastened to the wall of the pumping station.
Power from the emergency generator shall enter through the bottom of the enclosure.
Power leading to the existing Motor Control Center (MCC) shall exit through the top of the
enclosure. The ATS shall be grounded similar to the MCC.

This work shall also include providing and installing the proper length, number, and size
cables and connections from the ATS to the emergency generator and to the MCC to
create a National Electric Code compliant and fully functional pumping station. This work
shall also include any necessary re-wiring of the existing MCC so that the ATS will sense
a loss of the normal power supply, start the emergency generator, switch the power
source to the emergency generator, sense restoration of the normal power supply, switch
the power source back to the normal power supply, and shut down the emergency
generator after an appropriate cool-down period.

This pay item shall also include at least two (2) hard copies and one (1) digital copy of the
Operation and Maintenance manual for the ATS.

Basis of Payment. This work will be paid for on a lump sum basis at the contract unit
price as AUTOMATIC TRANSFER SWITCH.

PAY ITEM #8 — UNDERGROUND CONDUIT

Description. This work shall consist of constructing conduit from the emergency
generator to the pump station building. The conduit shall be Rigid Metal Conduit and shall
be constructed in accordance with Section 810 of the Standard Specifications except as
modified herein. Trench spoil shall be used to backfill the conduit trench except within
two feet (2’) of the PCC Generator Pad, which shall be backfilled with CA-6 gradation
stone. All material used to backfill the trench shall be compacted to the satisfaction of the
Engineer.

17
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Method of Measurement and Basis of Payment. This work will be measured in
accordance with Section 810 of the Standard Specifications and paid for on a linear foot
basis at the contract unit price as UNDERGROUND CONDUIT of the size specified.

PAY ITEM #9 — EXPOSED CONDUIT

Description. This work shall consist of constructing conduit inside the pump station
building. The conduit shall be Rigid Metal Conduit and shall be constructed in accordance
with Section 811 of the Standard Specifications except as modified herein.

Method of Measurement and Basis of Payment. This work will be measured in
accordance with Section 811 of the Standard Specifications and paid for on a linear foot
basis at the contract unit price as EXPOSED CONDUIT of the size specified.

PAY ITEM #10 — WALL PENETRATION

Description. This work shall consist of cutting a six-inch (6”) diameter core-drilled hole
through the wall or floor of the pumping station as indicated on the plans or directed by
the Engineer. After insertion of conduit through the hole the annular space shall be sealed
with a Metraflex “MetraSeal” belt or approved equal.

Basis of Payment. This work will be paid for on an each basis at the contract unit price
as WALL PENETRATION, and shall include sealing of the annular space.

PAY ITEM #11 - INLET FILTERS

Description. This work shall consist of installing, maintaining and cleaning inlet filters as
shown on the plans or as directed by the Engineer. This work shall be in accordance with
Section 280 of the Standard Specifications, except as modified herein.

Inlet filters shall consist of metal frames with attached fabric bags. Contractor shall furnish
inlet filters of appropriate sizes and shapes necessary to accommodate all different types
of drainage structures encountered. The use of filter fabric without a frame will not be an
acceptable material for inlet filters and will be rejected.

Contractor shall inspect and clean all inlet filters weekly, after every rainfall, and
additionally as needed. Maintenance and cleaning of inlet filters will not be paid for
separately but shall be included in the cost of this work.

Method of Measurement. This work will be measured for payment as each individual
inlet filter installed and the unit of measurement will be each. No measurement will be
made of maintenance and cleaning efforts.
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Basis of Payment. This work will be paid for at the contract unit price per each for INLET
FILTERS.

PAY ITEM #12 — GEOTEXTILE FABRIC

Description. This work shall consist of the installation of a nonwoven geotextile fabric at
the locations shown on the plans or as directed by the Engineer. The fabric shall be
installed in accordance with Section 282 of the Standard Specifications, except as
modified herein, and meet the requirements of Section 1080.03 for Gradation 4 & 5 stone.
The fabric shall meet the following minimum requirements: Weight of 6.0 0z./sq yd, Burst
Strength of 250 psi, Trapezoidal Tear Strength of 60 Ib, Grab Tensile Strength of 160 Ib,
and Grab Tensile Elongation of 20%. Geotextile fabric shall be US Fabrics US 160NW or
approved equal.

Basis of Payment. This work shall be measured and paid for at the contract unit price
per square yard for GEOTEXTILE FABRIC.

PAY ITEM #13 - RR3 AGGREGATE

Description. This work shall consist of the placement of RR3 gradation riprap at the
locations shown on the plans or as directed by the Engineer. Riprap shall be placed in
accordance with Section 281 of the Standard Specifications except as modified herein.
Riprap may be stone or broken concrete, but broken concrete may not contain reinforcing
steel. Riprap shall not be placed or dropped from a height greater than one (1) foot to
avoid tearing of the geotextile fabric. Minimum depth of riprap shall be 8 inches.

Basis of Payment. This work shall be measured and paid for at the contract unit price
per ton for RR3 AGGREGATE.

PAY ITEM #14 —- LANDSCAPE RESTORATION

Description. This work shall consist of the grading of areas to be restored, placement of
a pulverized topsoil to a minimum depth of four inches (4”), application of IDOT Class 1
Seed Mix, and placement of erosion control blanket consisting of knitted straw mat, all in
accordance with Sections 211, 250, 251, and 1081 of the Standard Specifications except
as modified herein. The erosion control blanket shall be stapled in place. Thin areas of
grass shall be re-worked as necessary at the contractor's expense until a healthy stand
of grass is established.

Basis of Payment. This work shall be measured and paid for at the contract unit price
per square yard for LANDSCAPE RESTORATION.
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PAY ITEM #15 — CONTINGENCY ALLOWANCE

Description. A contingency allowance pay item is provided as a part of this contract for
the purpose of facilitating the completion of unforeseen or additional work not included in
the contract as awarded, and which is determined by the Engineer to be necessary and
germane to the contract.

Use of the contingency allowance will be at the discretion of the Engineer. The Engineer
may, at the Engineer’s discretion, use the contingency aliowance for any of the foliowing
reasons:

(a) Facilitate a temporary payment allowance to the Contractor for work completed
under existing contract pay items and for which completed quantities exceed
contract quantities;

(b) Facilitate a temporary payment allowance to the Contractor for work completed
beyond the scope of existing contract pay items; or

(c) Facilitate a temporary payment allowance to the Contractor for the purchase of
equipment, materials or such other requisition as Engineer determines to be
necessary for the completion of the Work.

Such use of the CONTINGENCY ALLOWANCE will be further subject to approval by the
Village. The Village’s decision with regard to use of the CONTINGENCY ALLOWANCE
will be final.

A. Any payments made to Contractor under the CONTINGENCY ALLOWANCE
will be considered temporary, and will only be retained by Contractor until such
time that an authorization of contract changes can be approved and
incorporated into the contract.

B. Contractor, in accepting payments made under the CONTINGENCY
ALLOWANCE, agrees to the terms ot this and other applicable special
provisions. Contractor agrees to relinquish any monies and any claim to
monies paid under the CONTINGENCY ALLOWANCE upon approval of an
authorization of contract changes and payment for any work for which payment
was previously made under the CONTINGENCY ALLOWANCE. Contractor
further agrees to return any monies previously paid thereunder.

C. The CONTINGENCY ALLOWANCE pay item for this contract has been
established with a unit of measurement in dollars, a quantity of 5000, and a
contract unit price of one dollar ($1.00), for a total CONTINGENCY
ALLOWANCE contract price five thousand dollars and no cents ($5,000.00).
Bidder, in submitting a bid, accepts the quantity, contract unit price, and total
contract price of the CONTINGENCY ALLOWANCE.
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Basis of Payment. This work will be paid for at the contract unit price per dollar for
CONTINGENCY ALLOWANCE. The total bid amount for this item will be $5,000.00.
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APPENDIX 1

Ordinance No. 3733

AN ORDINANCE OF THE VILLAGE OF VILLA PARK, DUPAGE COUNTY,
ILLINOIS AMENDING THE REQUIREMENTS OF BIDDERS FOR
CONSTRUCTION PROJECTS

WHEREAS, the Village of Villa Park (the “Village™) is a duly organized and
validly existing non home-rule municipality created in accordance with the Constitution
of the State of Illinois of 1970 and the laws of the State; and,

WHEREAS, section 8-9-1 of the Illinois Municipal Code (65 ILCS 5/8-9-2)
allows the Village to require competitive bidding after advertising for bids in the manner
prescribed by ordinance; and,

WHEREAS, the President and Board of Trustees desire to adopt purchasing
procedures to provide for additional requirements of bidders for construction projects to
have active apprenticeship and training programs approved and registered with the
United States Department of Labor’s Bureau of Apprenticeship and Training and to have
bidders show three similar projects they constructed within the last five years.

NOW, THEREFORE, BE IT ORDAINED by the President and Board of
Trustees of the Village of Villa Park, DuPage County, Illinois, as follows:

Section 1. That Section 2-219 of the Villa Park Municipal Code, as amended, be
and is hereby amended by placing the existing text as subsection A. and adding a new
subsection B. to read as follows:

“B. A responsible bidder for the construction of public works projects shall meet

and submit evidence of compliance with the following requirements:

(1) All applicable laws prerequisite to doing business in the State of Illinois,

(2) A federal employer tax identification number or social security number,

(3) Provision of Section 2000(e) of Chapter 21, Title 42 of the United States Code
and Federal Executive Order No. 11246 as amended by Executive Order No.
11375 (kiown as ilic Equal Opportunity Employer provisions),

(4) Certtificates of insurance indicating the following coverage’s: general liability,
worker’s compensation, completed operations, automobile, hazardous
occupation and product liability

(5) Compliance with all provisions of the Illinois Prevailing Wage Act, including
wages, medical and hospitalization insurance and retirement for those trades
covered in the Act,

(6) The bidder and all bidder’s sub-contractors must participate in active
apprenticeship and training programs approved and registered with the United
States Department of Labor’s Bureau of Apprenticeship and Training for each
of the trades of work contemplated under the proposed contract,

(7) All contractors and sub-contractors are required to file certified payrolls as
specified in Illinois Pubic Act 94-0515, and follow all provisions of the
Employee Classification Act (820 ILCS 185/1 et seq.), and

1
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(8) All bidders must provide three (3) projects of a similar nature constructed in
the immediate past five (5) years with the name, address and telephone
number of the contact person having knowledge of the project along with
three (3) references (name, address, and telephone number) with knowledge of
the integrity and business practices of the bidder.”

Section 2. This Ordinance shall be in full force and effect upon its passage,
approval, and publication as provided by law.

Passed this __ 11 day of February ,2013.

AYES: ALT
NAYS: Aiello Bulthuis
ABSENT:
Approved this 11 _ day of pehruary ,2013.
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Village President
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IRMA
CONTRACTUAL INSURANCE GUIDELINES

I INSURANCE REQUIREMENTS

Contractor shall procure and maintain, for the duration of the contract, insurance against claims for
injuries to persons or damages to property, which may arise from or in connection with the
performance of the work hereunder by the Contractor, his agents, representatives, employees or
subcontractors.

MINIMUM SCOPE OF INSURANCE

Coverage shall be at least as broad as:

A Insurance Services Office Commercial General Liability occurrence form CG 0001
with the member named as additional insured, on a form at least as broad as the
attached sample endorsement including ISO Additional Insured Endorsement CG
2010 (Exhibit A), CG 2026 (Exhibit B).

CG2037 - Completed Operations — (Exhibit C)
Required if box is checked [];and

B. Owners and Contractors Protective Liability (OCP) policy with the member as
insured

Required if box is checked X : and

C. Insurance Service Office Business Auto Liability coverage form number CA 0001,
Symbol 01 "Any Auto.”

D. Workers' Compensation as required by the Workers' Compensation Act of the State
of Illinois and Employers' Liability insurance.

Coverage required for employee exposure to lead, if box is checked [

E. Builder Risk Property Coverage with member as loss payee
Required if box is checked [_].

F. Environmental Impairment/Paollution Liability Coverage for pollution incidents as a
result of a claim for bodily injury, property damage or remediation costs from an
incident at, on or migrating beyond the contracted work site. Coverage shall be
extended to Non-Owned Disposal sites resulting from a pollution incident at, on or
mitigating beyond the site; and also provide coverage for incidents occurring during
transportation of pollutants.

Required if box is checked | |.

MINIMUM LIMITS OF INSURANCE
Contractor shall maintain limits no less than the following, if required under above scope:

A Commercial General Liability: $1,000,000 combined single limit per occurrence for
bodily injury, and property damage and $1,000,000 per occurrence for personal
injury. The general aggregate shall be twice the required occurrence limit.
Minimum General Aggregate shall be no less than $2,000,000 or a project/contract
specific aggregate of $1,000,000.
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B. Owners and Contractors Protective Liability (OCP): $1,000,000 combined single
limit per occurrence for bodily injury and property damage.

C. Business Automobile Liability: $1,000,000 combined single limit per accident for
bodily injury and property damage.

D. Workers' Compensation and Employers' Liability: Workers' Compensation coverage
with statutory limits and Employers' Liability limits of $500,000 per accident.

E. Builder's Risk: Shall insure against "All Risk" of physical damage, including water
damage (flood and hydrostatic pressure not excluded), on a completed replacement
cost basis.

F. Environmental Impairment/Pollution Liability: $1,000,000 combined single limit per

occurrence for bodily injury, property damage and remediation costs.

DEDUCTIBLES AND SELF-INSURED RETENTIONS

Any deductibles or self-insured retentions must be declared to and approved by the
member. At the option of the member, either: the insurer shall reduce or eliminate such
deductibles or self-insured retentions as respects the member, its officials, employees,
agents and volunteers; or the Contractor shall procure a bond guaranteeing payment of
losses and related investigation, claim administration and defense expenses.

OTHER INSURANCE PROVISIONS

The policies are to contain, or be endorsed to contain, the following provisions:

A. General Liability and Automobile Liability Coverages

1. The member, its officials, agents, employees and volunteers are to be covered
as additional insureds as respects: liability arising out of the Contractor's work,
including activities performed by or on behalf of the Contractor; products and
completed operations of the Contractor; premises owned, leased or used by the
Contractor; or automobiles owned, leased, hired or borrowed by the Contractor.
The coverage shall contain no special limitations on the scope of protection
afforded to the member, its officials, agents, employees and volunteers.

2. The Contractor's insurance coverage shall be primary as respects the member,
its officials, employees, agents and volunteers. Any insurance or self-insurance
maintained by the member, its officials, agents, employees and volunteers shall
be excess of Contractor's insurance and shall not contribute with it.

3. Any failure to comply with reporting provisions of the policies shall not affect
coverage provided to the member, its officials, employees, agents and
volunteers.

4. The Contractor's insurance shall contain a Severability of Interests/Cross
Liability clause or language stating that Contractor's insurance shall apply
separately to each insured against whom claim is made or suit is brought,
except with respect to the limits of the insurer's liability.

5. If any commercial general liability insurance is being provided under an excess
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or umbrella liability policy that does not “follow form,” then the Contractor shall
be required to name the member, its officials, employees, agents and volunteers
as additional insureds.

6. All general liability coverages shall be provided on an occurrence policy form.
Claims-made general liability policies will not be accepted.

7. The contractor and all subcontractors hereby agree to waive any limitation as to
the amount of contribution recoverable against them by member. This
specifically includes any limitation imposed by any state statute, regulation, or
case law including any Workers’ Compensation Act provision that applies a
limitation to the amount recoverable in contribution such as Kotecki v. Cyclops
Welding.

Workers' Compensation and Employers' Liability Coverage

The insurer shall agree to waive all rights of subrogation against the member, its
officials, employees, agents and volunteers for losses arising from work performed
by Contractor for the municipality.

1. NCCI Alternate Employer Endorsement (WC 000301) in place to insure that
workers’ compensation coverage applies under contractor's coverage rather than
member’s if the member is borrowing, leasing or in day to day control of contractors
employee.

Required if box is checked [ ].
Professional Liability (Required if box is checked [ |)

1. Professional liability insurance with limits not less than $1,000,00 each claim
with respect to negligent acts, errors and omissions in connection with
professional services to be provided under the contract, with a deductible not-to-
exceed $50,000 without prior written approval.

2. If the policy is written on a claims-made form, the retroactive date must be equal
to or preceding the effective date of the contract. In the event the policy is
cancelled, non-renewed or switched to an occurrence form, the Contractor shall
be required to purchase supplemental extending reporting period coverage for a
period of not less than three (3) years.

3. Provide a certified copy of actual policy for review.

4. Recommended Required Coverage (architect, engineer, surveyor, consultant):
Professional liability insurance that provides indemnification and defense for
injury or damage arising out of acts, errors, or omissions in providing the
following professional services, but not limited to the following:

a. Preparing, approving or failure to prepare or approve maps, drawings,
opinions, report, surveys, change orders, designs or specifications;

b. Providing direction, instruction, supervision, inspection, engineering services
or failing to provide them, if that is the primary cause of injury or damage.

All Coverages
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Each insurance policy required shall have the member expressly endorsed onto the
policy as a Cancellation Notice Recipient. Should any of the policies be cancelled
before the expiration date thereof, notice will be delivered in accordance with the
policy provisions.

ACCEPTABILITY OF INSURERS

Insurance is to be placed with insurers with a Best's rating of no less than A-, VIl and
licensed to do business in the State of lllinois.

VERIFICATION OF COVERAGE

Contractor shall furnish the member with certificates of insurance naming the member, its
officials, employees, agents and volunteers as additional insureds (Exhibit D), and with
original endorsements affecting coverage required by this clause. The certificates and
endorsements for each insurance policy are to be signed by a person authorized by that
insurer to bind coverage on its behalf. The certificates and endorsements are to be
received and approved by the member before any work commences. The following
additional insured endorsements may be utilized: ISO Additional Insured Endorsements CG
2010 (Exhibit A) or CG 2026 (Exhibit B), and CG 2037 (Exhibit C) — Completed Operations,
where required. The member reserves the right to request full certified copies of the
insurance policies and endorsements.

SUBCONTRACTORS

Contractor shall include all subcontractors as insureds under its policies or shall furnish
separate certificates and endorsements for each subcontractor. All coverages for
subcontractors shall be subject to all of the requirements stated herein.

ASSUMPTION OF LIABILITY

The contractor assumes liability for all injury to or death of any person or persons including
employees of the contractor, any sub-contractor, any supplier or any other person and
assumes liability for all damage to property sustained by any person or persons occasioned
by or in any way arising out of any work performed pursuant to this agreement.

. INDEMNITY/HOLD HARMLESS PROVISION

To the fullest extent permitted by law, the Contractor hereby agrees to defend, indemnify
and hold harmless the member, its officials, employees and agents against all injuries,
deaths, loss, damages, claims, patent claims, suits, liabilities, judgments, cost and
expenses, which may in anywise accrue against the member, its officials, agents and
employees, arising in whole or in part or in consequence of the performance of this work by
the Contractor, its employees, or subcontractors, or which may in anywise result therefore,
except that arising out of the sole legal cause of the member, its employees or agents, the
Contractor shall, at its own expense, appear, defend and pay all charges of attorneys and
all costs and other expenses arising therefore or incurred in connections therewith, and, if
any judgment shall be rendered against the member, its officials, employees and agents, in
any such action, the Contractor shall, at its own expense, satisfy and discharge the same.

Contractor expressly understands and agrees that any performance bond or insurance
policies required by this contract, or otherwise provided by the Contractor, shall in no way
limit the responsibility to indemnify, keep and save harmiess and defend the member, its
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officials, employees and agents as herein provided.

The Contractor further agrees that to the extent that money is due the Contractor by virtue
of this contract as shall be considered necessary in the judgment of the member, may be
retained by the member to protect itself against said loss until such claims, suits, or
judgments shall have been settled or discharged and/or evidence to that effect shall have
been furnished to the satisfaction of the member.

. SAFETY/LOSS PREVENTION

Safety/Loss Prevention Program Reqguirements

» Successful bidder will provide written confiration that a safety/loss prevention program
was in place at least 90 days prior to submitting the bid proposal.

> Evidence of completed employee safety training can be provided.

Requlatory Requirements

» Successful bidder must comply with all applicable laws, regulations, and rules
promulgated by any Federal, State, County, Municipal and/or other governmental unit or
regulatory body now in effect or which may be in effect during the performance of the
work. Included within the scope of the laws, regulations, and rules referred to in this
paragraph but in no way to operate as a limitation, are Occupational Safety & Health Act
(OSHA), lllinois Department of Labor (IDOL), Department of Transportation, all forms of
traffic regulations, public utility, Intrastate and Interstate Commerce Commission
regulations, Workers’ Compensation Laws, Prevailing Wage Laws, the Social Security
Act of the Federal Government and any of its titles, the lllinois Department of Human
Rights, Human Rights Commission, or EEOC statutory provisions and rules and
regulations.

> Evidence of specific regulatory compliance will be provided by bidder, if required by
owner.
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EXHIBIT A

POLICY NUMBER: COMMERCIAL GENERAL LIABILITY
CG 201007 04

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

ADDITIONAL INSURED - OWNERS, LESSEES OR
CONTRACTORS - SCHEDULED PERSON OR
ORGANIZATION

This endorsement modifies Insurance provided under the following:

COMMERCIAL GENERAL LIABILITY COVERAGE PART
SCHEDULE

Name Of Additional Insured Person(s)
Or Organization(s): ___Locatlon(s) Of Covered Operatlons

‘;

W‘u.ér

Uiy {\'h,’]‘r\'

Informalion required to complete this Schedﬁfé. ifha?‘shown above, will be shown in the Declarations.

Ry
\g. - Jh\

A. Section Il - Who Is An Insured is a endga to B. With respect to the insurance afforded to these
include as an additional insuredsthe person(s} or additional insureds, the following addltional exclu-
organization(s) shown in the chadul% but only sions apply:
with respect to liability for "bodllyfjury#} "property This insurance does not apply to "badily injury” or

damage" or “personal and advarllsmg injury”
caused, In whole or in part, by:

1. Your acts or omissions; or

"property damage"” occurring after:

1. All work, including materlals, parts or equip-
ment furnished in connection with such work,

2. The acts or omissions of those acting on your on the project (other than service, maintenance
behalf; or rapairs) to be performed by or on behalf of
in the performance of your ongoing operations for the additional insured(s) at the |°°Ia“°"_ of the
the additional insured(s) at the location(s) desig- covered operations has been completed; or
nated above. 2. That portion of "your work" out of which the

Injury or damage arises has been put to its in-
tended use by any person or organization oth-
er than another contractor or subcontractor
engaged in performing operations for a prin-
cipal as a part of the same project.

CG 20 10 07 04 @ 1SO Properties, Inc., 2004 Page 1 of 1 m]
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EXHIBIT B

POLICY NUMBER: COMMERCIAL GENERAL LIABILITY
CG 20 26 07 04

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

ADDITIONAL INSURED - DESIGNATED
PERSON OR ORGANIZATION

This endorsement modifies insurance provided under the following:

COMMERCIAL GENERAL LIABILITY COVERAGE PART
SCHEDULE

Name Of Additlonal Insured Person(s) Or Organization(s)

o
Information required to complate this Schedule,‘if:not'shown above, will be shown in the Declarations.

'M-‘:’TE.;.::,
Section Il - Who Is An Insured iscame ﬁl to in-

clude as an additional insured the 'argon@ r organ-
ization(s) shown in the Schedulejbiit only with re-
spact to liability for "bodily injury”, "properly damage”
or "personal and adverlising injury" caused, in whole
or in part, by your acts or omissions or the acts or

omissions of those acting on your behalf:
A. In the performance of your ongoing operations; or

B. In connection with your premises owned by or
rented to you,

CG 20 26 07 04 ® IS0 Properties, Inc., 2004 Page 1 of 1 (]
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EXHIBIT
C

POLICY NUMBER:

CONTRACT

COMMERCIAL GENERAL LIABILITY
CG 20 37 07 04

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

ADDITIONAL INSURED - OWNERS, LESSEES OR
CONTRACTORS - COMPLETED OPERATIONS

This endorsement modifies insurance provided under the following:

COMMERCIAL GENERAL LIABILITY COVERAGE PART

SCHEDULE

Name Of Additional Insured Person(s)
Or Organization(s):

Location And Description Of Completed Opera-
tions

N
Section Il — Who Is An Insuredgis M:rto
include as an additional Insurquﬂe‘pe{sn (s) or
organization(s) shown in the Sche ulé?‘ bl.ﬁonly with
respect to liability for “bodily injuryi.of’ “property
damage" caused, in whole or in part, by "your work"
at the location designated and described in the
schedule of this endorsement performed for that
additional insured and included In the “products-
completed operations hazard".

Information required to complete this Sc@uté?fgqﬁi?hown above, will be shown in the Declarations.
£

CG 20 37 0704 © |SO Properties, Inc., 2004 Page 1 of 1

O
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Exhibit D (Example)

A & DATE (MM/DD/YYYY,
AECIREY CERTIFICATE OF LIABILITY INSURANCE ’

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER, THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

[ IMPORTANT: If the certificate holder Is an ADDITIONAL INSURED, the policy(les) must be endorsed. if SUBROGATION IS WAIVED, subject to
the terms and conditions of the policy, certaln policles may require an endorsement. A statement on this certificate does not confer rights 1o the
certificate holder in lieu of such endorsement(s).

PRODUCER cmom Producer/Ins. Broker Cc:;l)l‘:act Info.
Name of Insurance Broker -@&{9 Eatl: [ oy
_ADDRESS:
INSURER(S) AFFORDING COVERAGE NAIC ¥
INSURER A : Name of Insurance Company Completed
INSURED wmsurerg: Name of Insurance Company Completed
Name of Contractor INSURER G :
INSURER D :
INSURER E :
(NSURER F :
COVERAGES CERTIFICATE NUMBER: REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED QR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

[5%] TYPE OF NSURANCE e o | poucrymsen | shR0BAYe | danonrn Lmirs
GENERAL LIABILITY EAGH OCCURRENCE s 1,000,000
X | COMMERCIAL GENERAL LIABILITY Policy Number Policy Policy |PREMISES{Rapccumenco) |3 50,000
| cLamsmene || occur MED EXP (Any oas porson) | § 5,000
A Y|Y 4 Start Start 000000
owners & Cont,Prot. Inserte Date Date PERSONAL & ADVINJURY | § +° L]
] (OCP) if requested GENERAL AGGREGATE s 2,000,000
| GEN'|. AGGREGATE LIMIT APPLIES PER: PRODUCTS - cCOMPIOP AGS | ¢ 1/000,000
Xl pouer [ 1%8% [ lioc 5
COMBINED SINGLE LIMIT
AUTOMOBILE LIABILITY . pols ; h A 1,000,000
ANY AUTO Policy Number Policy CL1CY | BODILY INJURY (Perperson) | S
A ALL OWNED T — Inserted Start | SEATrt | pBopiLY INJURY (Per acsident | $
I NON-OWNED | PROPE
| HIRep AuTOS AUTOS Date Dace RSEERTY DAMAGE $
$
X|umerertauee | X[ qecun Policy | POliCY |gACH OCCURRENCE ¢« Per Request
B [ excess uas — Y|y Policy Number N B
CLAIMS-MADE tart Start AGGREGATE ¢ Per Request
oep | | mevenrions Inserted Date Date N
WORKERS COMPENSATION Policy Number - ) X[pesmare T [
B AND EMPLOYERS' LIABILITY YIN Y Policy | policy ——JJDBX O]
ANY PROPRIETORPARTNER/EXECUTIVE Insert L
OFFICER/MEMBER EXCLUDED? na| Y = Start |start |ELEACHACCIDENT __ 1§ 500000
(Mandatony ) Date Date E.L DISEASE - EA EMPLOYEE § ‘
if yas, describe
SCRIPTION OF OPERATIONS balow c.LDiSEASE-paLcYuMT | s 500, 000
Professional Liability Policy Number Policy Policy [$1,000,000 per occurrence or
{other specialty coverages Insertad Start start as requested
as requested) Date Date

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (Attach ACORD 104, Additional Remsrks Schadule, if more space is roquired)
List project number, location and description.

No additicnal endorsements limit coverage to additional insured beyond terms of actual
additional insured endorsement (CG 2010 or CG 2026). Coverage to additional insured is

primary. Additional Insured: Member, its officials, employees, agents and volunteers,

* Member named as cancellation notice recipient.

CERTIFICATE HOLDER CANCELLATION

SHOULD ANY QF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS, *

Name of Member

AUTHORIZED REPRESENTATIVE
Signature of authorized insurance company
i representative
© 1988-2010 ACORD CORPORATION. Ailrights reserved.
ACORD 25 (2010/05) The ACORD name and lago are registered marks of ACORD
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OSFM 41 ILLINOIS ADMINISTRATIVE CODE 175 175.800

APPENDIX 3
SUBPART H: REMOVAL, ABANDONMENT AND CHANGE-IN-SERVICE

Section 175.800 Removal, Abandonment-in-Place or Change-in-Service Records

Owners or operators shall maintain records in accordance with 41 Ill. Adm. Code 176.430
that are capable of demonstrating compliance with removal, abandonment-in-place or
change-in service requirements under all applicable Sections of this Subpart H. The results of
the excavation zone or other assessment required in 41 Ill. Adm. Code 176.360 shall be
maintained for the time period specified in 41 Ill. Adm. Code 176.330 following completion
of a removal, abandonment-in-place or change-in-service in one of the following ways:

a) By the owners or operators who took the UST out of service;
b) By the current owners or operators of the UST site; or

c) By mailing these records to OSFM if they cannot be maintained at the facility
where the tank has been removed,

(Source: Amended at 42 Ill. Reg. 10476, effective October 13, 201 8)

Section 175.830 Removal of USTs

a)  For tank removals, the following requirements and procedures shall be followed:

1) Compliance with subsections (a)(2) through (a)(1 8) is the responsibility of
the contractor.

2) Except as otherwise provided in this Section, the procedures of API
1604, incorporated by reference in 41 Ill. Adm. Code 174.210, shall be
followed for vapor freeing and inerting procedures.

3) Secure proper permitting and schedule removal date with OSFM, A new
permit and fee will be required when there is a failure to meet the Date
Certain schedule established under Section 175.320, including not
showing for the inspection, not being completely ready for the inspection,
allowing the permit to expire before the inspection, or not cancelling the
job before 6:00 a.m. the morning of the scheduled activity. (See Section

1 75.300 for additional permit requirements.)
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41 ILLINOIS ADMINISTRATIVE CODE 175 175.800

4)

5)

6)

8)

9)

10)

Maintain all combustible gas indicator equipment according to
manufacturer's specifications.

Establish an exclusion zone within which smoking is prohibited, which shall
include all hazardous (classified) locations/areas where work related to
removal is being conducted. The use of spark producing/non-explosion proof
equipment is prohibited in the vapor hazard area prior to removal of product
and sludges and attaining the lower explosive limit (LEL)/oxygen levels

wamtrinnd fm arlanants aa FAVON
ICHUIITU i1 duudTluuil (aj\ 7 ),

Excavate to the top of the tank. Drain product from piping into the tank or
into approved drums, being careful to avoid any spillage to the excavation
area. Safely disconnect product piping from the tank, and remove the piping.
Pipe trenches shall remain open for inspection by an OSFM Storage Tank
Safety Specialist (ST SS). Further excavation below the top of the tank is not
allowed until STSS has .verified that tank conditions meet the LEL/oxygen
criteria of subsection (a)(9).

Remove all liquids from the tank using explosion-proof pumps or hand
pumps. When suctioning product out of tanks, plastic pipes shall not be
allowed as a suction tube.

Regularly monitor the tank atmosphere and the excavation area with a
combustible gas indicator for flammable or combustible vapor concentration
until the tank is removed from both the excavation and the site. Monitoring
the UST shall be done at 3 levels in the tank: top, middle and bottom. A
confined space entry permit shall be obtained prior to tank entry and Safety
Data Sheets (SDS) must be on site.

Regularly monitor the tank to insure explosive conditions do not exist. A
maximum of 5% of the LEL, or 5% or less oxygen concentration, shall be
attained before the tank is considered safe for removal, instead of 10%, as
required in the API 1604. Dry ice shall not be allowed as a method of
ineriing ianks as referred io in AF1 1604.

Bond all devices to the tank and ground the tank to a separate ground when
vapor freeing the tank with compressed air or using inert gases under pressure.
When using inert gases the cylinder shall be equipped with a pressure gauge,
so that no more than 5 psi can be discharged into the tank during vapor freeing
procedures. To ensure and maintain proper grounding and bonding, the
connections shall be tested by the contractor for continuity. This testing
shall be done with equipment designed for continuity testing. When
vapor freeing of tanks, plastic pipes shall not be allowed as a vent tube
on eductors.
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1)

12)

13)

14)

15)

16)

17)

Plug and cap all accessible tank holes. One plug should have a 1/8 inch vent
hole.

Excavate around the tank to prepare for removal. This shall include excavation
along one side and one end, from top to bottom.

A STSS shall be on site before hot work can proceed.

With STSS on site, remove tank from the' ground. Equipment with
sufficient lifting capacity shall be used to lift the tank from the
excavation and must be rated as appropriate for the particular site and
excavation.

Protective Equipment and Tank Cleaning Requirements

A) Cleaning procedures shall be in accordance with API 201 5,
incorporated by reference in 41 Ill. Adm. Code 174.210. Personal
protection requirements for tank cleaning personnel shall, at a
minimum, include the following:

1) protective respiratory equipment for tank cleaning
personnel shall be the type that provides supplied
positive air pressure to a full-face mask throughout the
breathing cycle during all cleaning operations, in
accordance with API 2015;

i) level B personal protective equipment with body harness
and tag line;

iii) protective booties;

iv)  continual monitoring of LEL and oxygen duting
cleaning; and

V) attendant/observer.

B) Requirements in subsection (a)(15)(A) shall not apply in the event
that no physical entry is made into the tank.

Any UST removed from the excavation zone shall be properly cleaned on site
the day of the removal and removed from the site within 24 hours.

Tanks larger than 2,000 gallons in capacity shall have holes or openings no
less than 3 feet x 3 feet, one on each end or side, for cleaning. Tanks less than
2,000 gallons capacity shall have one entire side removed from end to end and
shall be no less than 3 feet wide.
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18)

19)

20)

21)

22)

The use of spark producing/non-explosion proof equipment is
prohibited in the vapor hazard area prior to attaining the LEL/oxygen
levels required in subsection (a) (9).

The tank owner must submit an amended Notification for Underground
Storage Tanks on OSFM forms (available at
https://www?2.illinois.gov/sites/sfm/About/Divisions/Petroleum-Chem
ical Safety/Pages/ Applications-and-Forms.aspx) to OSFM within 30
days after the tank removal.

If an STSS has observed evidence of a release, the owner, operator or
designated representative of the UST owner/operator must notify the
Illinois Emergency Management Agency. This is to be done at the site
immediately following the field determination and the incident number
shall be given to the STSS prior to his/her leaving the site.

All removals require a site assessment pursuant to 41 Ill. Adm. Code
176.330.

Any tank being removed without an OSFM permit will be required to be put
back in the excavation and vented to 12 feet above grade if it has not been
removed from the site and covered with backfill until a permit and licensed
contractor can remove it properly.

¢) Disposal of Tanks

D

2)

3)

4)

If a tank is to be scrapped as junk, it shall be retested for combustible or
flammable vapors and, if necessary, rendered gas free.

If the tank last contained leaded gasoline, an unknown petroleum product or a
hazardous substance, it may only be scrapped or junked, recertified, or
discarded at a special waste or hazardous waste landfill as designated by Illinois
EPA regulations. If tanks are being re-certified, the contractor must give written
notice to OSFM on the removal permit as to the intent to re-certify and re-use
the tanks being removed. The re-certified tank must be re-installed within 6
months from removal.

Removed tanks may not be reused for any purpose other than those allowed by
OSFM rules (proper disposal at an approved landfill, scrapped or junked after
proper cleaning, or recertified pursuant to OSFM rules).

Compliance with this subsection (c¢) is the responsibility of the
contractor.

(Source: Amended at 42 I11. Reg. 10476, effective October 13, 201 8)
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S CORNELL PUMPING STATION EMERGENCY GENERATOR REPLACEMENT
VILLAGE OF VILLA PARK

APPENDIX 4

IDOT LOCAL ROAD SPECIAL PROVISIONS
LR 102

State of Illinois
Department of Transportation
Bureau of Local Roads and Streets
SPECIAL PROVISION
FOR
BIDDING REQUIREMENTS AND CONDITIONS FOR CONTRACT PROPOSALS

Effective: January 1, 2001

Revised: January 2, 2012

All references to Sections or Articles in this specification shall be construed to mean specific Section or
Article of the Standard Specifications for Road and Bridge Construction, adopted by the Department of
Transportation.

Replace Article 102.01 of the Standard Specifications with the following:

“Prequalification of Bidders. When prequalification is required and the Awarding Authority for contract
construction work is the County Board of a County, the Council, the City Council, or the President and
Board of Trustees of a city, village, or town, each prospective bidder, in evidence of competence, shall
furnish the Awarding Authority as a prerequisite to the release of proposal forms by the Awarding
Authority, a certified or photostatic copy of a "Certificate of Eligibility" issued by the Department of
Transportation, according to the Department's "Prequalification Manual”.

The two low bidders must file, within 24 hours after the letting, a sworn affidavit in triplicate, showing all
uncompleted contracts awarded to them and all low bids pending award for Federal, State, County,
Municipal and private work, using the blank form made available for this affidavit. One copy shall be
filed with the Awarding Authority and two copies with IDOT's District office.

Issuance of Proposal Forms. The Awarding Authority reserves the right to refuse to issue a proposal form
for bidding purposes for any of the following reasons:
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S CORNELL PUMPING STATION EMERGENCY GENERATOR REPLACEMENT
VILLAGE OF VILLA PARK

LR 102

(a) Lack of competency and adequate machinery, plant, and other equipment, as revealed by the
financial statement and experience questionnaires required in the prequalification procedures.

(b) Uncompleted work which, in the judgment of the Awarding Authority, might hinder or prevent
the prompt completion of additional work awarded.

(c) False information provided on a bidder’s “Affidavit of Availability”.

(d) Failure to pay, or satisfactorily settle, all bills due for labor and material on former contracts in
force at the time of issuance of proposal forms.

(e) Failure to comply with any prequalification regulations of the Department.

(f)  Default under previous contracts.

(g) Unsatisfactory performance record as shown by past work for the Awarding Authority, judged
from the standpoint of workmanship and progress.

(h)  When the Contractor is suspended from eligibility to bid at a public letting where the contract
is awarded by, or requires approval of, the Department.

(I)  When any agent, servant, or employee of the prospective bidder currently serves as a member,
employee, or agent of a governmental body that is financially involved in the proposal work.

(i) When any agent, servant, or employee of the perspective bidder has participated in the
preparation of pians or specifications for the proposed work.

Interpretation of Quantities in the Bid Schedule. The quantities appearing in the bid schedule are
approximate and are prepared for the comparison of bids. Payment to the Contractor will be made only
for the actual quantities of work performed and accepted or materials furnished according to the
contract. The scheduled quantities of work to be done and materials to be furnished may be increased,
decreased, or omitted as hereinafter provided.

Examination of Plans, Specifications, Special Provisions, and Site of Work. The bidder shall, before
submitting a bid, carefully examine the provisions of the contract. The bidder shall inspect in detail the
site of the proposed work, investigate and become familiar with all the local conditions affecting the
contract and fully acquaint themselves with the detailed requirements of construction. Submission of a
bid shall be a conclusive assurance and warranty the bidder has made these examinations and the
bidder understands all requirements for the performance of the work. If his/her bid is accepted, the
bidder shall be responsible for all errors in the proposal resulting from his/her failure or neglect to
comply with these instructions. The Awarding Authority will, in no case, be responsible for any costs,
expenses, losses, or change in anticipated profits resulting from such failure or neglect of the bidder to
make these examinations.

The bidder shall take no advantage of any error or omission in the proposal and advertised contract. Any
prospective bidder, who desires an explanation or interpretation of the plans, specification, or any of the
contract documents, shall request such in writing from the Awarding Authority, in sufficient time to
allow a written reply by the Awarding Authority that can reach all prospective bidders before the



OWNER COPY CONTRACT

S CORNELL PUMPING STATION EMERGENCY GENERATOR REPLACEMENT
VILLAGE OF VILLA PARK

submission of their bids. Any reply given a prospective bidder concerning any of the contract documents,
plans, and specifications will be furnished to all prospective bidders in the form determined by the
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Awarding Authority including, but not limited to, an addendum, if the information is deemed by the
Awarding Authority to be necessary in submitting bids or if the Awarding Authority concludes the
information would aid competition. Oral explanations, interpretations, or instructions given before the
submission of bids unless at a pre-bid conference will not be binding on the Awarding Authority.

Preparation of the Proposal. Bidders shall submit their proposals on the form furnished by the Awarding
Authority. The proposal shall be executed properly, and bids shall be made for all items indicated in the
proposal form, except when alternate bids are asked, a bid on more than one alternate for each item is
not required, unless otherwise provided. The bidder shall indicate in figures, a unit price for each of the
separate items called for in the proposal form; the bidder shall show the products of the respective
quantities and unit prices in the column provided for that purpose, and the gross sum shown in the place
indicated in the proposal form shall be the summation of said products. All writing shall be with ink or
typewriter, except the signature of the bidder which shall be written in ink.

If the proposal is made by an individual, that individual’s name and business address shall be shown. If
made by a firm or partnership, the name and business address of each member of the firm or
partnership shall be shown. If made by a corporation, the proposal shall show the names, titles, and
business addresses of the president, corporate secretary and treasurer. The proposal shall be signed by
president or someone with authority to execute contracts and attested by the corporate secretary or
someone with authority to execute or attest to the execution of contracts.

When prequalification is required, the proposal form shall be submitted by an authorized bidder in the
same name and style as shown on the “Contractor’s Statement of Experience and Financial Condition”
used for prequalification.

Rejection of Proposals. The Awarding Authority reserves the right to reject any proposal for any of the
conditions in “Issuance of Proposal Forms” or for any of the following reasons:

(@) More than one proposal for the same work from an individual, firm, partnership, or corporation
under the same name or different names.

(b) Evidence of collusion among bidders.

(¢) Unbalanced proposals in which the bid prices for some items are, in the judgment of the
Awarding Authority, out of proportion to the bid prices for other items.
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(d) If the proposal does not contain a unit price for each pay item listed, except in the case of
authorized alternate pay items or lump sum pay items.
(e) If the proposal form is other than that furnished by the Awarding Authority; or if the form is
altered or any part thereof is detached.
LR 102

(f)  If there are omissions, erasures, alterations, unauthorized additions, conditional or alternate
bids, or irregularities of any kind which may tend to make the proposal incomplete, indefinite
or ambiguous as to its meaning.

(g) If the bidder adds any provisions reserving the right to accept or reject an award, or to enter
into a contract pursuant to an award.

(h) If the proposal is not accompanied by the proper proposal guaranty.

(i) If the proposal is prepared with other than ink or typewriter, or otherwise fails to meet the
requirements of the above "Preparation of Proposal" section.

Proposal Guaranty. kach proposal shall be accompanied by a bid bond on the Department form
contained in the proposal, executed by a corporate surety company satisfactory to the Awarding
Authority, by a bank cashier’s check or a properly certified check for not less than five percent of the
amount bid, or for the amount specified in the following schedule:

AMOUNT BID PROPOSAL GUARANTY
Up to $5,000 $150
>$5,000 $10,000 $300
>$10,000 $50,000 $1,000
>$50,000 $100,000 $3,000
>$100,000 $150,000 $5,000
>$150,000 $250,000 $7,500
>$250,000 $500,000 $12,500
>$500,000 $1,000,000 $25,000
>$1,000,000 $1,500,000 $50,000
>$1,500,000 $2,000,000 $75,000
>$2,000,000 $3,000,000 $100,000
>$3,000,000 $5,000,000 $150,000
>$5,000,000 $7,500,000 $250,000
>$7,500,000 $10,000,000 $400,000
>$10,000,000 $15,000,000 $500,000
>$15,000,000 $20,000,000 $600,000
>$20,000,000 $25,000,000 $700,000
>$25,000,000 $30,000,000 $800,000
>$30,000,000 $35,000,000 $900,000
Over $35,000,000 $1,000,000
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In the event that one proposal guaranty check is intended to cover two or more proposals, the amount
must equal to the sum of the proposal guaranties which would be required for each individual proposal.
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Bank cashier's checks or properly certified checks accompanying proposals shall be made payable to the
County Treasurer, when a County is the Awarding Authority; or the City, Village, or Town Treasurer,
when a city, village, or town is the Awarding Authority.

The proposal guaranty checks of all, except the two lowest responsible, will be returned promptly after
the proposals have been checked, tabulated, and the relation of the proposals established. Proposal
guaranty checks of the two lowest bidders will be returned as soon as the contract and contract bond of
the successful bidder have been properly executed and approved. Bid bonds will not be returned.

After a period of three working days has elapsed after the date of opening proposals, the Awarding
Authority may permit the two lowest bidders to substitute for the bank cashier's checks or certified
checks submitted with their proposals as proposal guaranties, bid bonds on the Department forms

executed by corporate surety companies satisfactory to the Awarding Authority.

Delivery of Proposals. If a special envelope is supplied by the Awarding Authority, each proposal should
be submitted in that envelope furnished by the Awarding Authority and the blank spaces on the
envelope shall be filled in correctly to clearly indicate its contents. When an envelope other than the
special one furnished by the Awarding Authority is used, it shall be marked to clearly indicate its
contents. When sent by mail, the sealed proposal shall be addressed to the Awarding Authority at the
address and in care of the official in whose office the bids are to be received. All proposals shall be filed
prior to the time and at the place specified in the Notice to Bidders. Proposals received after the time
specified will be returned to the bidder unopened.

Withdrawal of Proposals. Permission will be given a bidder to withdraw a proposal if the bidder makes
the request in writing or in person before the time for opening proposals.

Public Opening of Proposals. Proposals will be opened and read publicly at the time and place specified
in the Notice to Bidders. Bidders, their authorized agents, and other interested parties are invited to be
present.

Consideration of Proposals. After the proposals are opened and read, they will be compared on the basis
of the summation of the products of the quantities shown in the bid schedule by the unit bid prices. In
awarding contracts, the Awarding Authority will, in addition to considering the amounts stated in the
proposals, take into consideration the responsibility of the various bidders as determined from a study
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of the data required under "Prequalification of Bidders", and from other investigations which it may
elect to make.
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The right is reserved to reject any or all proposals, to waive technicalities, or to advertise for new
proposals, if in the judgment of the Awarding Authority, the best interests of the Awarding Authority will
be promoted thereby.

Award of Contract. The award of contract will be made within 45 calendar days after the opening of
proposals to the lowest responsible and qualified bidder whose proposal complies with all the
requirements prescribed. The successful bidder will be notified by letter of intent that his/her bid has
been accepted, and subject to the following conditions, the bidder will be the Contractor.

An approved contract executed by the Awarding Authority is required before the Awarding Authority is
bound. An award may be cancelled any time by the Awarding Authority prior to execution in order to
protect the public interest and integrity of the bidding process or for any other reason if, in the
judgment of the Awarding Authority, the best interests of the Awarding Authority will be promoted
thereby.

If a contract is not awarded within 45 days after the opening of proposals, bidders may file a written
request with the Awarding Authority for the withdrawal of their bid, and the Awarding Authority will
permit such withdrawal.

Requirement of Contract Bond. The Contractor shall furnish the Awarding Authority a performance and
payment bond with good and sufficient sureties in the full amount of the contract as the penal sum. The
surety shall be acceptable to the Awarding Authority, shall waive notice of any changes and extensions
of time, and shall submit its bond on the form furnished by the Awarding Authority.

Execution of Contract. The contract shall be executed by the successful bidder and returned, together
with the Contract Bond, within 15 days after the contract has been mailed to the bidder.

If the bidder to whom the award is made is a corporation organized under the laws of a State other than

| lllinois, the bidder shall furnish the Awarding Authority a copy of the corporation's Certificate of
Authority to do business in the State of lllinois with the return of the executed contract and bond.
Failure to furnish such evidence of a Certificate of Authority within the time required will be considered
as just cause for the annulment of the award and the forfeiture of the proposal guaranty to the
Awarding Authority, not as a penalty, but in payment of liquidated damages sustained as a result of such
failure.
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Failure to Execute Contract. If the contract is not executed by the Awarding Authority within 15 days
following receipt from the bidder of the properly executed contracts and bonds, the bidder shall have
the right to withdraw his/her bid without penalty.

Failure of the successful bidder to execute the contract and file acceptable bonds within 15 days after
the contract has been mailed to the bidder shall be just cause for the cancellation of the award and the
forfeiture of the proposal guaranty which shall become the property of the Awarding Authority, not as
penalty, but in liquidation of damages sustained. Award may then be made to the next lowest
responsible bidder, or the work may be readvertised and constructed under contract, or otherwise, as
the Awarding Authority may decide.”
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State of lllinois
Department of Transportation

Bureau of Local Roads and Streets

SPECIAL PROVISION
FOR

COOPERATION WITH UTILITIES

| Effective: January 1, 1999

| Revised: January 1, 2007

All references to Sections or Articles in this specification shall be construed to mean specific Section
or Article of the Standard Specifications for Road and Bridge Construction, adopted by the Department
of Transportation.

Replace Article 105.07 of the Standard Specifications with the following:

“105.07 Cooperation with Utilities. The adjustment of utilities consists of the relocation, removal,
replacement, rearrangements, reconstruction, improvement, disconnection, connection, shifting, new
installation or altering of an existing utility facility in any manner.

When the plans or special provisions include information pertaining to the location of underground
utility facilities, such information represents only the opinion of the Department as to the location of
such utilities and is anly included for the convenience of the hidder. The Department assumes no

responsibility in respect to the sufficiency or the accuracy of the information shown on the plans
relative to the location of the underground utility facilities.

Utilities which are to be adjusted shall be adjusted by the utility owner or the owner’s representative or
by the Contractor as a contract item. Generally, arrangements for adjusting existing utilities will be
made by the Department prior to project construction; however, utilities will not necessarily be
adjusted in advance of project construction and, in some cases, utilities will not be removed from the
proposed construction limits. When utility adjustments must be performed in conjunction with
construction, the utility adjustment work will be shown on the plans and/or covered by Special
Provisions.

LR 105
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When the Contractor discovers a utility has not been adjusted by the owner or the owner’s
representative as indicated in the contract documents, or the utility is not shown on the plans or
described in the Special Provisions as to be adjusted in conjunction with construction, the Contractor
shall not interfere with said utility, and shall take proper precautions to prevent damage or interruption
of the utility and shall promptly notify the Engineer of the nature and location of said utility.

All necessary adjustments, as determined by the Engineer, of utilities not shown on the plans or not
identified by markers, will be made at no cost to the Contractor except traffic structures, light poles,
etc., that are normally located within the proposed construction limits as hereinafter defined will not be
adjusted unless required by the proposed improvement.

(a) Limits of Proposed Construction for Utilities Paralleling the Roadway. For the purpose of this
Article, limits of proposed construction for utilities extending in the same longitudinal direction
as the roadway, shall be defined as follows:

(1) The horizontal limits shall be a vertical plane, outside of, parallel to, and 600 mm (2 ft)
distant at right angles from the plan or revised slope limits.

In cases where the limits of excavation for structures are not shown on the plans, the horizontal
limits shall be a vertical plane 1.2 m (4 ft) outside the edges of structure footings or the
structure where no footings are required.

(2) The upper vertical limits shall be the regulations governing the roadbed clearance for the
specific utility involved.

(3) The lower vertical limits shall be the top of the utility at the depth below the proposed grade
as prescribed by the governing agency or the limits of excavation, whichever is less.

(b) Limits of Proposed Construction for Utilities Crossing the Roadway. For the purpose of this
Article, limits of proposed construction for utilities crossing the roadway in a generally
transverse direction shall be defined as follows:

(1) Utilities crossing excavations for structures that are normally made by trenching such as
sewers, underdrains, etc. and all minor structures such as manholes, inlets, foundations for
signs, foundations for traffic signals, etc., the limits shall be the space to be occupied by the
proposed permanent construction unless otherwise required by the regulations governing
the specific utility involved.

(2) For utilities crossing the proposed site of major structures such as bridges, sign trusses, etc.,
the limits shall be as defined above for utilities extending in the same general direction as
the roadway.
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The Contractor may make arrangements for adjustment of utilities outside of the limits of proposed
construction provided the Contractor furnishes the Department with a signed agreement with the utility
owner covering the adjustments to be made. The cost of any adjustments made outside the limits of
proposed construction shall be the responsibility of the Contractor unless otherwise provided.

The Contractor shall request ali utility owners to field locate their facilities according to Article 107.31.
The Engineer may make the request for location from the utility after receipt of notice from the
Contractor. On request, the Engineer will make an inspection to verify that the utility company has field
located its facilities, but will not assume responsibility for the accuracy of such work. The Contractor
shall be responsible for maintaining the excavations or markers provided by the utility owners. This field
location procedure may be waived if the utility owner has stated in writing to the Department it is
satisfied the construction plans are sufficiently accurate. If the utility owner does not submit such
statement to the Department, and they do not field locate their facilities in both horizontal and vertical
alignment, the Engineer will authorize the Contractor in writing to proceed to locate the facilities in the
most economical and reasonable manner, subject to the approval of the Engineer, and be paid
according to Article 109.04.

The Contractor shall coordinate with any planned utility adjustment or new installation and the
Contractor shall take all precautions to prevent disturbance or damage to utility facilities. Any failure on
the part of the utility owner, or their representative, to proceed with any planned utility adjustment or
new installation shall be reported promptly by the Contractor to the Engineer orally and in writing.

The Contractor shall take all necessary precautions for the protection of the utility facilities. The
Contractor shall be responsible for any damage or destruction of utility facilities resulting from neglect,
misconduct, or omission in the Contractor’'s manner or method of execution or nonexecution of the
work, or caused by defective work or the use of unsatisfactory materials. Whenever any damage or
destruction of a utility facility occurs as a result of work performed by the Contractor, the utility
company will be immediately notified. The utility company will make arrangements to restore such
facility to a condition equal to that existing before any such damage or destruction was done.

It is understood and agreed that the Contractor has considered in the bid all of the permanent and
temporary utilities in their present and/or adjusted positions.

No additional compensation will be allowed for any delays, inconvenience, or damage sustained by the
Contractor due to any interference from the said utility facilities or the operation of relocating the said
utility facilities.
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State of lllinois

Department of Transportation
Bureau of Local Roads and Streets
SPECIAL PROVISION
FOR

INSURANCE

Effective: February 1, 2007 Revised:
August 1, 2007

All references to Sections or Articles in this specification shall be construed to mean specific Section or
Article of the Standard Specifications for Road and Bridge Construction, adopted by the Department of
Transportation.

The Contractor shall name the following entities as additional insured under the Contractor’s general
liability insurance policy in accordance with Article 107.27:

Village of Villa Park

The entities listed above and their officers, employees, and agents shall be indemnified and held harmless
in accordance with Article 107.26.
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State of lllinois
DEPARTMENT OF TRANSPORTATION

Bureau of Local Roads & Streets

SPECIAL PROVISION
FOR

WAGES OF EMPLOYEES ON PUBLIC WORKS

Effective: January 1, 1999

Revised: January 1, 2012

1. Prevailing Wages. All wages paid by the Contractor and each subcontractor shall be in compliance
with The Prevailing Wage Act (820 ILCS 130), as amended, except where a prevailing wage violates a
federal law, order, or ruling, the rate conforming to the federal law, order, or ruling shall govern.
The Contractor shall be responsible to notify each subcontractor of the wage rates set forth in this
contract and any revisions thereto. If the Department of Labor revises the wage rates, the revised
rate as provided by the public body shall apply to this contract and the Contractor will not be
allowed additional compensation on account of said revisions.

2. Payroll Records. The Contractor and each subcontractor shall make and keep, for a period of not
less than three years from the date of the last payment on a contract or subcontract, records of all
laborers, mechanics, and other workers employed by them on the project; the records shall include

Annh wwimavliar’s manmana adAdrace Falanhana mimabharuihan avatlabhlda canial cans

cault V‘V‘Ul RnCH1 oS 1iangc, CUUI T, LCiTpiviiIc llulllucl VVIICII C‘V‘GIIGUIC, DU\-ial )C\-UI ILy IIUIIIbCI,
classification or classifications, the hourly wages paid in each pay period, the number of hours
worked each day, and the starting and ending times of work each day. Upon seven business days’
notice, the Contractor and each subcontractor shall make available for inspection and copying at a
location within this State during reasonable hours, the payroll records to the public body in charge
of the project, its officers and agents, the Director of Labor and his deputies and agents, and to
federal, State, or local law enforcement agencies and prosecutors.

| 3. Submission of Payroll Records. The Contractor and each subcontractor shall no later than the tenth
day of each calendar month file a certified payroll for the immediately preceding month with the

| public body in charge of the project, except that the full social security number and home address
shall not be included on weekly transmittals. Instead the payrolls shall include an identification
number for each employee (e.g., the last four digits of the employee’s social security number). The



OWNER COPY CONTRACT

LR 107-7

certified payroll shall consist of a complete copy of the payroll records except starting and ending
times of work each day may be omitted

The certified payroll shall be accompanied by a statement signed by the Contractor or subcontractor
or an officer, employee, or agent of the contractor or subcontractor which avers that: (i) he or she
has examined the certified payroll records required to be submitted by the Act and such records are
true and accurate; (ii) the hourly rate paid to each worker is not less than the general prevailing rate
of hourly wages required; and (iii) the Contractor or subcontractor is aware that filing a certified
payroll that he or she knows to be false is a Class A misdemeanor.

4. Employees Interviews. The Contractor and each subcontractor shall permit his/her employees to be
interviewed on the job, during working hours, by compliance investigators of the Department or the
Department of Labor.
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State of lllinois
Department of Transportation
Bureau of Local Roads and Streets

SPECIAL PROVISION
FOR
EQUIPMENT RENTAL RATES

Effective: January 1, 2012

All references to Sections or Articles in this specification shall be construed to mean a specific Section or Article of
the Standard Specifications for Road and Bridge Construction, adopted by the Department of Transportation.

Replace Article 109.04(b)(4) with the following:

"(4) Equipment. For any machinery or special equipment (other than small tools) the use of which has been
authorized by the Engineer, the Contractor will be paid according to the latest revision of “SCHEDULE OF
AVERAGE ANNUAL EQUIPMENT OWNERSHIP EXPENSE” and latest index factor as issued by the lllinois
Department of Transportation. The equipment should be of a type and size reasonably required to
complete the extra work.”
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ASBESTOS ABT-GEN
ASBESTOS ABT-MEC
BOILERMAKER

BRICK MASON
CARPENTER

CEMENT MASON
CERAMIC TILE FINISHER
COMMUNICATION TECHNICIAN
ELECTRIC PWR EQMT OP
ELECTRIC PWR EQMT OP
ELECTRIC PWR GRNDMAN
ELECTRIC PWR GRNDMAN
ELECTRIC PWR LINEMAN
ELECTRIC PWR LINEMAN
ELECTRIC PWR TRK DRV
ELECTRIC PWR TRK DRV
ELECTRICIAN

ELEVATOR CONSTRUCTOR
FENCE ERECTOR

FENCE ERECTOR

All

All

All

All

All

All

All

All

All

All

All

All

All

All

All

All

All

All

‘NE

Type C Base

ALL 43.72
BLD 37.88
BLD 50.51
BLD 46.88
ALL 48.55
ALL 46.25
BLD 40.56
BLD 34.25
ALL 43.71
HWY 41.45
ALL 33.69
HWY 32.00
ALL 52.44
HWY 49.67
ALL 34.90
HWY 33.14
BLD 41.00
BLD 56.61
ALL 42.88
ALL 47.00

APPENDIX 5
DuPage County Prevailing Wage Rates posted on 11/1/19
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14.99

13.42

6.97

10.85

11.79

14.50

11.00

12.35

6.00

5.50

6.00

5.50

6.00

5.50

6.00

5.50

12.35

15.58

13.64

12.26

CONTRACT

13.61

12.20

14.65

19.31

21.84

19.04

12.80

21.78

13.55

12.87

10.44

9.92

16.27

15.40

10.83

10.29
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17.51

14.89
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Pension Vac
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0.00
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0.00
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0.00
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0.90

0.72

1.10

0.95
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1.25

0.86

0.68

0.77
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0.59

0.66

0.93

0.88

0.62

0.59

0.75

0.62

0.65

0.88

Trng Other

1.31

1.01

1.58

1.05
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GLAZIER

HEAT/FROST INSULATOR
IRON WORKER

IRON WORKER

LABORER

LATHER

MACHINIST

MARBLE FINISHER
MARBLE MASON
MATERIAL TESTER |

MATERIALS TESTER Il

MILLWRIGHT

OPERATING ENGINEER
OPERATING ENGINEER
OPERATING ENGINEER
OPERATING ENGINEER
OPERATING ENGINEER
OPERATING ENGINEER
OPERATING ENGINEER
OPERATING ENGINEER
OPERATING ENGINEER
OPERATING ENGINEER

OPERATING ENGINEER

All
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(Al
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BLD

BLD
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ALL

BLD
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HWY
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CONTRACT

2229 0.00 0.94
13.66 0.00 0.72
23.65 0.00 0.88
23.65 0.00 0.88
13.61 0.00 0.90
21.84 0.00 0.73

895 1.85 1.32
17.66 0.00 0.52
18.78 0.00 0.64
13.61 0.00 0.90

13.61 0.00 0.90

21.84 0.00 0.73
16.85 2.00 1.65
16.85 2.00 1.65
16.85 200 1.65
16.85 2.00 1.65
16.85 2.00 1.65
16.85 2.00 1.65
16.85 2.00 1.65
16.10 2.00 1.40
16.85 2.00 1.65
16.85 2.00 1.65

16.85 2.00 1.65
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TRUCK DRIVER All ALL 3 37.96 38.16 1.5 1.5 20 2.0 9.08 11.36 0.00 0.15
TRUCK DRIVER All ALL 4 38.16 3816 15 15 20 20  9.08 11.36 0.00 0.15
TUCKPOINTER All BLD 46.50 47.50 1.5: 15 20 2.0 8.34 1840 0.00 0.93
Legend

Rg Region

Type Trade Type - All,Highway,Building,Floating,Oil & Chip,Rivers

C Clace

- iaoo

Base Base Wage Rate

OT M-F Unless otherwise noted, OT pay is required for any hour greater than 8 worked each day, Mon through Fri. The number
listed is the multiple of the base wage.

OT Sa Overtime pay required for every hour worked on Saturdays

OT Su Overtime pay required for every hour worked on Sundays

OT Hol Overtime pay required for every hour worked on Holidays

H/W Health/Welfare benefit

Vac Vacation

Trng Training

Other Ins Employer hourly cost for any other type(s) of insurance provided for benefit of worker.

Explanations DUPAGE COUNTY
IRON WORKERS AND FENCE ERECTOR (WEST) - West of Route 53.

The following list is considered as those days for which holiday rates of wages for work performed apply: New Years Day,
Memorial Day, Fourth of July, Labor Day, Thanksgiving Day, Christmas Day and Veterans Day in some classifications/counties.
Generally, any of these holidays which fall on a Sunday is celebrated on the following Monday. This then makes work performed
on that Monday payable at the appropriate overtime rate for holiday pay. Common practice in a given local may alter certain
days of celebration. If in doubt, please check with IDOL.

EXPLANATION OF CLASSES

ASBESTOS - GENERAL - removal of asbestos material/mold and hazardous materials from any place in a building, including
mechanical systems where those mechanical systems are to be removed. This includes the removal of asbestos materials/mold
and hazardous materials from ductwork or pipes in a building when the building is to be demolished at the time or at some close
future date.

ASBESTOS - MECHANICAL - removal of asbestos material from mechanical systems, such as pipes, ducts, and boilers, where the
mechanical systems are to remain.

TRAFFIC SAFETY

Effective November 30, 2018, the description of the traffic safety worker trade in this County is as follows: Work associated with
barricades, horses and drums used to reduce lane usage on highway work, the installation and removal of temporary,
nontemporary or permanent lane, pavement or roadway markings, and the installation and removal of temporary road signs.
CERAMIC TILE FINISHER
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The grouting, cleaning, and polishing of all classes of tile, whether for interior or exterior purposes, all burned, glazed or unglazed
products; all composition materials, granite tiles, warning detectable tiles, cement tiles, epoxy composite materials, pavers, glass,
mosaics, fiberglass, and all substitute materials, for tile made in tile-like units; all mixtures in tile like form of cement, metals, and
other materials that are for and intended for use as a finished floor surface, stair treads, promenade roofs, walks, walls, ceilings,
swimming pools, and all other places where tile is to form a finished interior or exterior. The mixing of all setting mortars including
but not limited to thin-set mortars, epoxies, wall mud, and any other sand and cement mixtures or adhesives when used in the
preparation, installation, repair, or maintenance of tile and/or similar materials. The handling and unloading of all sand, cement,
lime, tile, fixtures, equipment, adhesives, or any other materials to be used in the preparation, installation, repair, or maintenance
of tile and/or similar materials. Ceramic Tile Finishers shall fill all joints and voids regardless of method on all tile work, particularly
and especially after installation of said tile work. Application of any and all protective coverings to all types of tile installations
including, but not be limited to, all soap compounds, paper products, tapes, and all polyethylene coverings, plywood, masonite,
cardboard, and any new type of products that may be used to protect tile installations, Blastrac equipment, and all floor scarifying
equipment used in preparing floors to receive tile. The clean up and removal of all waste and materials. All demolition of existing
tile floors and walls to be re-tiled.

COMMUNICATIONS TECHNICIAN

Low voltage installation, maintenance and removal of telecommunication facilities (voice, sound, data and video) including
telephone and data inside wire, interconnect, terminal equipment, central offices, PABX, fiber optic cable and equipment, micro
waves, V-SAT, bypass, CATV, WAN (wide area networks), LAN (local area networks), and ISDN (integrated system digital network),
pulling of wire in raceways, but not the installation of raceways.

MARBLE FINISHER

Loading and unloading trucks, distribution of all materials (all stone, sand, etc.), stocking of floors with material, performing all
rigging for heavy work, the handling of all material that may be needed for the installation of such materials, building of
scaffolding, polishing if needed, patching, waxing of material if damaged, pointing up, caulking, grouting and cleaning of marble,
holding water on diamond or Carborundum blade or saw for setters cutting, use of tub saw or any other saw needed for
preparation of material, drilling of holes for wires that anchor material set by setters, mixing up of molding plaster for installation
of material, mixing up thin set for the installation of material, mixing up of sand to cement for the installation of material and
such other work as may be required in helping a Marble Setter in the handling of all material in the erection or installation of
interior marble, slate, travertine, art marble, serpentine, alberene stone, blue stone, granite and other stones (meaning as to stone
any foreign or domestic materials as are specified and used in building interiors and exteriors and customarily known as stone in
the trade), carrara, sanionyx, vitrolite and similar opaque glass and the laying of all marble tile, terrazzo tile, slate tile and precast
tile, steps, risers treads, base, or any other materials that may be used as substitutes for any of the aforementioned materials and
which are used on interior and exterior which are installed in a similar manner.

MATERIAL TESTER I: Hand coring and drilling for testing of materials; field inspection of uncured concrete and asphalt.

MATERIAL TESTER II: Field inspection of welds, structural steel, fireproofing, masonry, soil, facade, reinforcing steel, formwork,
cured concrete, and concrete and asphalt batch plants; adjusting proportions of bituminous mixtures.

OPERATING ENGINEER - BUILDING

Class 1. Asphalt Plant; Asphalt Spreader; Autograde; Backhoes with Caisson Attachment; Batch Plant; Benoto (requires Two
Engineers); Boiler and Throttle Valve; Caisson Rigs; Central Redi-Mix Plant; Combination Back Hoe Front End-loader Machine;
Compressor and Throttle Valve; Concrete Breaker (Truck Mounted); Concrete Conveyor; Concrete Conveyor (Truck Mounted);
Concrete Paver Over 27E cu. ft; Concrete Paver 27E cu. ft. and Under: Concrete Placer; Concrete Placing Boom; Concrete Pump
(Truck Mounted); Concrete Tower; Cranes, All; Cranes, Hammerhead; Cranes, (GCl and similar Type); Creter Crane; Spider Crane;
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Crusher, Stone, etc.; Derricks, All; Derricks, Traveling; Formless Curb and Gutter Machine; Grader, Elevating; Grouting Machines;
Heavy Duty Self-Propelled Transporter or Prime Mover; Highlift Shovels or Front Endloader 2-1/4 yd. and over; Hoists, Elevators,
outside type rack and pinion and similar machines; Hoists, One, Two and Three Drum; Hoists, Two Tugger One Floor; Hydraulic
Backhoes; Hydraulic Boom Trucks; Hydro Vac (and similar equipment); Locomotives, All; Motor Patrol; Lubrication Technician;
Manipulators; Pile Drivers and Skid Rig; Post Hole Digger; Pre-Stress Machine; Pump Cretes Dual Ram; Pump Cretes: Squeeze
Cretes-Screw Type Pumps; Gypsum Bulker and Pump; Raised and Blind Hole Drill; Roto Mill Grinder; Scoops - Tractor Drawn;
SlipForm Paver; Straddle Buggies; Operation of Tie Back Machine; Tournapull; Tractor with Boom and Side Boom; Trenching
Machines.

Class 2. Roilers; Broom, All Power Propelled; Bulldozers; Concrete Mixer (Twa Bag and Over); Convevor, Portable; Forklift Trucks;
Highlift Shovels or Front Endloaders under 2-1/4 yd.; Hoists, Automatic; Hoists, Inside Elevators; Hoists, Sewer Dragging Machine;
Hoists, Tugger Single Drum; Laser Screed; Rock Drill (Self-Propelled); Rock Drill (Truck Mounted); Rollers, All; Steam Generators;
Tractors, All; Tractor Drawn Vibratory Roller; Winch Trucks with "A" Frame.

Class 3. Air Compressor; Combination Small Equipment Operator; Generators; Heaters, Mechanical; Hoists, Inside Elevators
(remodeling or renovation work); Hydraulic Power Units {Pile Driving, Extracting, and Drilling); Pumps, over 3" (1 to 3 not to
exceed a total of 300 ft.); Low Boys; Pumps, Well Points; Welding Machines (2 through 5); Winches, 4 Small Electric Drill Winches.

Class 4. Bobcats and/or other Skid Steer Loaders; Oilers; and Brick Forklift.
Class 5. Assistant Craft Foreman.

Class 6. Gradall.

Class 7. Mechanics; Welders.

OPERATING ENGINEERS - HIGHWAY CONSTRUCTION

Class 1. Asphalt Plant; Asphalt Heater and Planer Combination; Asphalt Heater Scarfire; Asphalt Spreader; Autograder/GOMACO
or other similar type machines: ABG Paver; Backhoes with Caisson Attachment; Ballast Regulator; Belt Loader; Caisson Rigs; Car
Dumper; Central Redi-Mix Plant; Combination Backhoe Front Endloader Machine, (1 cu. yd. Backhoe Bucket or over or with
attachments); Concrete Breaker (Truck Mounted); Concrete Conveyor; Concrete Paver over 27E cu. ft,; Concrete Placer; Concrete
Tube Float; Cranes, all attachments; Cranes, Tower Cranes of all types: Creter Crane: Spider Crane; Crusher, Stone, etc.; Derricks,
All; Derrick Boats; Derricks, Traveling; Dredges; Elevators, Outside type Rack & Pinion and Similar Machines; Formless Curb and
Gutter Machine; Grader, Elevating; Grader, Motor Grader, Motor Patrol, Auto Patrol, Form Grader, Pull Grader, Subgrader; Guard
Rail Post Driver Truck Mounted; Hoists, One, Two and Three Drum; Heavy Duty Self-Propelled Transporter or Prime Mover;
Hydraulic Backhoes; Backhoes with shear attachments up to 40' of boom reach; Lubrication Technician; Manipulators; Mucking
Machine; Pile Drivers and Skid Rig; Pre-Stress Machine; Pump Cretes Dual Ram; Rock Drill - Crawler or Skid Rig; Rock Drill - Truck
Mounted; Rock/Track Tamper; Roto Mill Grinder; Slip-Form Paver; Snow Melters; Soil Test Drill Rig (Truck Mounted); Straddle
Buggies; Hydraulic Telescoping Form (Tunnel); Operation of Tieback Machine; Tractor Drawn Belt Loader; Tractor Drawn Belt
Loader (with attached pusher - two engineers); Tractor with Boom; Tractaire with Attachments; Traffic Barrier Transfer Machine;
Trenching; Truck Mounted Concrete Pump with Boom; Raised or Blind Hole Drills (Tunnel Shaft); Underground Boring and/or
Mining Machines 5 ft. in diameter and over tunnel, etc; Underground Boring and/or Mining Machines under 5 ft. in diameter;
Wheel Excavator; Widener (APSCO).

Class 2. Batch Plant; Bituminous Mixer; Boiler and Throttle Valve; Bulldozers; Car Loader Trailing Conveyors; Combination Backhoe
Front Endloader Machine (Less than 1 cu. yd. Backhoe Bucket or over or with attachments); Compressor and Throttle Valve;
Compressor, Common Receiver (3); Concrete Breaker or Hydro Hammer; Concrete Grinding Machine; Concrete Mixer or Paver 7S
Series to and including 27 cu. ft.; Concrete Spreader; Concrete Curing Machine, Burlap Machine, Belting Machine and Sealing
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Machine; Concrete Wheel Saw; Conveyor Muck Cars (Haglund or Similar Type); Drills, All; Finishing Machine - Concrete; Highlift
Shovels or Front Endloader; Hoist - Sewer Dragging Machine; Hydraulic Boom Trucks (All Attachments); Hydro-Blaster; Hydro
Excavating (excluding hose work); Laser Screed; All Locomotives, Dinky; Off-Road Hauling Units (including articulating) Non
SelfLoading Ejection Dump; Pump Cretes: Squeeze Cretes - Screw Type Pumps, Gypsum Bulker and Pump; Roller, Asphalt; Rotary
Snow Plows; Rototiller, Seaman, etc., self-propelled; Self-Propelled Compactor; Spreader - Chip - Stone, etc.; Scraper - Single/Twin
Engine/Push and Pull; Scraper - Prime Mover in Tandem (Regardless of Size); Tractors pulling attachments, Sheeps Foot, Disc,
Compactor, etc.; Tug Boats.

Class 3. Boilers; Brooms, All Power Propelled; Cement Supply Tender; Compressor, Common Receiver (2); Concrete Mixer (Two
Bag and Over); Conveyor, Portable; Farm-Type Tractors Used for Mowing, Seeding, etc.; Forklift Trucks; Grouting Machine; Hoists,
Automatic; Hoists, All Elevators; Hoists, Tugger Single Drum; Jeep Diggers; Low Boys; Pipe Jacking Machines; Post-Hole Digger;
Power Saw, Concrete Power Driven; Pug Mills; Rollers, other than Asphalt; Seed and Straw Blower; Steam Generators; Stump
Machine; Winch Trucks with "A" Frame; Work Boats; Tamper-Form-Motor Driven.

Class 4. Air Compressor; Combination - Small Equipment Operator; Directional Boring Machine; Generators; Heaters, Mechanical;
Hydraulic Power Unit (Pile Driving, Extracting, or Drilling); Light Plants, All (1 through 5); Pumps, over 3" (1 to 3 not to exceed a
total of 300 ft.); Pumps, Well Points; Vacuum Trucks (excluding hose work); Welding Machines (2 through 5); Winches, 4 Small
Electric Drill Winches.

Class 5. SkidSteer Loader (all); Brick Forklifts; Oilers.

Class 6. Field Mechanics and Field Welders

Class 7. Dowell Machine with Air Compressor; Gradall and machines of like nature.
OPERATING ENGINEER - FLOATING

Diver. Diver Wet Tender, Diver Tender, ROV Pilot, ROV Tender

TRUCK DRIVER - BUILDING, HEAVY AND HIGHWAY CONSTRUCTION

Class 1. Two or three Axle Trucks. A-frame Truck when used for transportation purposes; Air Compressors and Welding
Machines, including those pulled by cars, pick-up trucks and tractors; Ambulances; Batch Gate Lockers; Batch Hopperman; Car
and Truck Washers; Carry-alls; Fork Lifts and Hoisters; Helpers; Mechanics Helpers and Greasers; Qil Distributors 2-man
operation; Pavement Breakers; Pole Trailer, up to 40 feet; Power Mower Tractors; Self-propelled Chip Spreader; Skipman; Slurry
Trucks, 2-man operation; Slurry Truck Conveyor Operation, 2 or 3 man; Teamsters; Unskilled Dumpman; and Truck Drivers hauling
warning lights, barricades, and portable toilets on the job site.

Class 2. Four axle trucks; Dump Crets and Adgetors under 7 yards; Dumpsters, Track Trucks, Euclids, Hug Bottom Dump
Turnapulls or Turnatrailers when pulling other than self-loading equipment or similar equipment under 16 cubic yards; Mixer
Trucks under 7 yeards; Ready-mix Plant Hopper Operator, and Winch Trucks, 2 Axles.

Class 3. Five axle trucks; Dump Crets and Adgetors 7 yards and over; Dumpsters, Track Trucks, Euclids, Hug Bottom Dump
Turnatrailers or turnapulls when pulling other than self-loading equipment or similar equipment over 16 cubic yards; Explosives
and/or Fission Material Trucks; Mixer Trucks 7 yards or over; Mobile Cranes while in transit; Oil Distributors, 1-man operation;
Pole Trailer, over 40 feet; Pole and Expandable Trailers hauling material over 50 feet long; Slurry trucks, 1-man operation; Winch
trucks, 3 axles or more; Mechanic--Truck Welder and Truck Painter.

Class 4. Six axle trucks; Dual-purpose vehicles, such as mounted crane trucks with hoist and accessories; Foreman; Master
Mechanic; Self-loading equipment like P.B. and trucks with scoops on the front.
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TERRAZZO FINISHER

The handling of sand, cement, marble chips, and all other materials that may be used by the Mosaic Terrazzo Mechanic, and the
mixing, grinding, grouting, cleaning and sealing of all Marble, Mosaic, and Terrazzo work, floors, base, stairs, and wainscoting by
hand or machine, and in addition, assisting and aiding Marble, Masonic, and Terrazzo Mechanics.

Other Classifications of Work:

For definitions of classifications not otherwise set out, the Department generally has on file such definitions which are available. If
a task to be performed is not subject to one of the classifications of pay set out, the Department will upon being contacted state

which neighboring county has such a classification and provide such rate, such rate being deemed to exist by reference in thic

document. If no neighboring county rate applies to the task, the Department shall undertake a special determination, such
special determination being then deemed to have existed under this determination. If a project requires these, or any
classification not listed, please contact IDOL at 217-782-1710 for wage rates or clarifications.

LANDSCAPING

Landscaping work falls under the existing classifications for laborer, operating engineer and truck driver. The work performed by
landscape plantsman and landscape laborer is covered by the existing classification of laborer. The work performed by
landscape operators (regardless of equipment used or its size) is covered by the classifications of operating engineer. The work
nnrfnrmpd by landscape truck drivers (regardless of size of truck driven) is covered by the classifications of truck driver.

MATERIAL TESTER & MATERIAL TESTER/INSPECTOR | AND II

Notwithstanding the difference in the classification title, the classification entitled "Material Tester I" involves the same job duties
as the classification entitled "Material Tester/Inspector I". Likewise, the classification entitled "Material Tester Il" involves the same
job duties as the classification entitled "Material Tester/Inspector II".



