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ADVERTISEMENT FOR BIDS 
VILLAGE OF VILLA PARK 

FRIDAY, JANUARY 10, 2025 

PROJECT: DCEO DRAINAGE IMPROVEMENT PROJECT (VARIOUS LOCATIONS) 
The base bid for this project consists of all work associated with stormwater and drainage 
improvements at the Ellsworth Ditch south of North Avenue and Ridge Road between 
Westmore Avenue and Roy Drive.  

The project will also include two alternate bids for all work associated with stormwater 
and drainage improvements at Third Avenue & Vermont Street (Alternate 1), and 205 S. 
Yale Avenue (Alternate 2).  

Project improvements include the installation of approximately 1,200 linear feet of storm 
sewer varying in size from 6” to 18”, the installation of manholes, inlets and catch basins, 
ditch shaping and regarding, pavement and driveway removal and replacement, earth 
excavation, combination concrete curb and gutter removal and installation, parkway 
restoration, sidewalk removal and replacement, and other related and incidental work. 

A minimum of 28% of contract dollars shall be paid to BEP businesses with current and 
valid certification through the Illinois Commission on Equity and Inclusion’s Business 
Enterprise Program (BEP).  Failure to meet this requirement will be considered a breach 
of contract. 

The Contractor must comply with all requirements set forth in the Illinois Department of 
Commerce & Economic Opportunity Grant Agreement for this project. Failure to comply 
with any of these requirements will be considered a breach of contract. 

BID DEADLINE:  Tuesday, January 28, 2025, 10:00 AM LOCAL TIME 
The Village reserves the right to extend the Bid Deadline from this date and time to accept 
Bids submitted after the Bid Deadline, as the Village, in its sole discretion, determines is 
in the best interest of the Village. 

NOTICE:  Proposals for the DCEO DRAINAGE IMPROVEMENT PROJECT (VARIOUS 
LOCATIONS) will be received electronically by the Village of Villa Park, Illinois, through 
QuestCDN at https://www.questcdn.com under QuestCDN Project #9482156 until the 
Bid Deadline.  Immediately thereafter, the proposals will be opened and read aloud via 
Teams.  Notwithstanding the foregoing, the Village reserves the right to defer, postpone, 
delay, or reschedule the Bid Opening for such time and to such date as the Village, in its 
sole discretion, determines is in the best interest of the Village.  The Bid Opening Teams 
meeting may be accessed as follows: 

  
Meeting ID: 278 053 801 187 
Passcode: ve9uC9d2 

NOT FOR BID



 

2 

Proposals shall be submitted in accordance with the Bidding Documents prepared by V3 
Companies, 7325 Janes Avenue, Woodridge, IL 60517.   

BIDDER QUALIFICATIONS:  Bidders, in submitting a Bid, shall comply with all applicable 
federal, state, and local laws and requirements; shall provide documentation of that 
compliance in accordance with the requirements of the Bidding Documents and as 
requested by the Village; and, in submitting a Bid, Bidders affirm that they are qualified 
under all applicable laws and requirements to do so, and agree to be bound by the 
determination of the Village as to Bidder’s compliance and qualifications. 

REQUESTS FOR INFORMATION OR CLARIFICATION:  All requests for information or 
clarification shall be submitted to the Village of Villa Park by email to 
engineering@invillapark.com.  All responses that are provided to requests for 
information or clarification will be provided through QuestCDN at 
https://www.questcdn.com under QuestCDN Project #9482156. 

The Village will accept requests for information or clarification submitted in accordance 
with the above requirements until THURSDAY, JANUARY 23, 2025, 04:00 PM LOCAL 
TIME. Requests for information or clarification received after such time will not be 
accepted and will receive no response. 

ADDENDA:  The Village reserves the right to issue Addenda modifying the Bidding 
Documents at any time prior to the Bid Deadline.  The foregoing notwithstanding, the 
Village will make a reasonable effort to issue no addenda after Friday, January 24, 2025, 
04:00 PM LOCAL TIME. 

BID SECURITY:  Bid Security in the amount of not less than ten percent (10%) of the Bid 
shall accompany each Bid in accordance with the Bidding Documents. 

RIGHTS RESERVED:  The Village will select the lowest, most responsible bidder.  The 
Village reserves the right to reject any or all Bids, to waive any informalities or 
technicalities in bidding, and to accept the Bid which best serves the interests of the 
Village.  The Village shall, in its sole discretion, determine what does or does not 
constitute an informality or technicality, and, in submitting a Bid, Bidder agrees to be 
bound by that determination. 

The Village may make such investigations as it deems necessary to determine the ability 
of the Bidder to perform the Work, and the Bidder shall furnish to the Village all such 
information and data for this purpose as the Village may request.  The Village reserves 
the right to reject any Bid if the evidence submitted by, or investigation of, such Bidder 
fails to satisfy the Village that such Bidder is properly qualified to carry out the obligations 
of the Agreement and to complete the Work contemplated therein. 

BIDS TO REMAIN SUBJECT TO ACCEPTANCE:  All bids shall remain subject to 
acceptance by the Village for a period of 90 calendar days from the date of the bid 
opening.  The Village may extend the acceptance period by up to an additional 
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90 calendar days upon written notice to all bidders by the Village.  The Village may, in its 
sole discretion, release any bid and return the bid bond prior to the end of the acceptance 
period. 

CONTRACT SECURITY:  The Bidder to whom a Contract is awarded shall be required 
to furnish both a Performance Bond and a Payment Bond acceptable to the Village for 
one-hundred percent (100%) of the Contract Price, in accordance with the requirements 
of the Contract Documents. 

WAGE RATES:  All applicable laws, ordinances, and the rules and regulations of all 
authorities having jurisdiction over construction of the PROJECT shall apply to the 
contract throughout. 

The Contractor shall not pay less than the DuPage County Prevailing Wage Rates 
(Illinois Department of Labor) to all laborers, workmen, and mechanics performing work 
under this contract, and shall comply with the requirements of the Prevailing Wage Act 
(820 ILCS 130/1-12). 

BIDDING DOCUMENTS:  The Bidding Documents may be obtained from QuestCDN at 
https://www.questcdn.com under QuestCDN Project #9482156 for a non-refundable fee 
of forty-two dollars ($42.00).  An active QuestCDN account and login are required.  
Questions or issues regarding the QuestCDN platform shall be directed to QuestCDN by 
phone at 952-233-1632 or by email at info@questcdn.com.  Hard copies of bidding 
documents will not be made available.  An electronic “Not for Bid” version of the bidding 
documents in Portable Document Format (PDF) will be available for download on the 
project page on the Village of Villa Park’s website at https://www.invillapark.com.  This 
version of the bidding documents is for informationally purposes only and may not be 
used for the preparation or submittal of a bid. 

PUBLISHED BY AUTHORITY OF THE VILLAGE OF VILLA PARK, COUNTY OF 
DUPAGE, STATE OF ILLINOIS. 

NOT FOR BID
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Formal Contract Proposal
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Proposal Submitted By:

Contractor's Name

Contractor's Address City State Zip Code

STATE OF ILLINOIS

Local Public Agency

Village of Villa Park

County

DuPage

Section Number

N/A

Route(s) (Street/Road Name)

Various

Type of Funds

DCEO

Proposal Only Proposal and Plans Proposal only, plans are separate

Submitted/Approved
For Local Public Agency:

Note: All proposal documents, including Proposal Guaranty Checks or Proposal Bid Bonds, should be stapled together to prevent loss 
when bids are processed.

COVER SHEET

For a County and Road District Project

Submitted/Approved

Submitted/Approved

Highway Commissioner Signature & Date

County Engineer/Superintendent of Highways Signature & Date

For a Municipal Project

Submitted/Approved/Passed

Official Title

Signature & Date

Department of Transportation

Released for bid based on limited review

Regional Engineer Signature & Date
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Route(s) (Street/Road Name)

Various

Section Number

N/A

County

DuPage

Local Public Agency

Village of Villa Park

NOTICE TO BIDDERS

Sealed proposals for the project described below will be received at the office of
Name of Office

Public Works Department

Address

11 West Home Avenue, Villa Park, IL 60181 until
Time

10:00AM on
Date

01/28/25 .

Sealed proposals will be opened and read publicly at the office of 
Name of Office

Public Works Department

Address

11 West Home Avenue, Villa Park, IL 60181 at
Time

10:00 AM on
Date

01/28/25 .

DESCRIPTION OF WORK

Location

Various

Project Length

0.28 mi 

Proposed Improvement

Storm sewer installation; pavement/curb&gutter/driveway/sidewalk removal and replacement; drainage 
improvements; ditch shaping and grading; pavement patching; parkway restoration 

1. Plans and proposal forms will be available in the office of

Electronically at WWW.QUESTCDN.COM or Village of Villa Park Public Works Department, 11 West Home Ave, 
Villa Park, IL 60618

2. Prequalification

If checked, the 2 apparent as read low bidders must file within 24 hours after the letting an "Affidavit of Availability" (Form BC 57) in 
triplicate, showing all uncompleted contracts awarded to them and all low bids pending award for Federal, State, County, Municipal 
and private work. One original shall be filed with the Awarding Authority and two originals with the IDOT District Office. 

3.    The Awarding Authority reserves the right to waive technicalities and to reject any or all proposals as provided in BLRS Special 
Provision for Bidding Requirements and Conditions for Contract Proposals. 

4.    The following BLR Forms shall be returned by the bidder to the Awarding Authority:   
a. Local Public Agency Formal Contract Proposal (BLR 12200) 
b. Schedule of Prices (BLR 12201) 
c. Proposal Bid Bond (BLR 12230) (if applicable) 
d. Apprenticeship or Training Program Certification (BLR 12325) (do not use for project with Federal funds.) 
e. Affidavit of Illinois Business Office (BLR 12326) (do not use for project with Federal funds) 

5.    The quantities appearing in the bid schedule are approximate and are prepared for the comparison of bids. Payment to the Contractor 
will be made only for the actual quantities of work performed and accepted or materials furnished according to the contract. The 
scheduled quantities of work to be done and materials to be furnished may be increased, decreased or omitted as hereinafter 
provided. 

6.    Submission of a bid shall be conclusive assurance and warranty the bidder has examined the plans and understands all requirements 
for the performance of work. The bidder will be responsible for all errors in the proposal resulting from failure or neglect to conduct an 
in depth examination. The Awarding Authority will, in no case, be responsible for any costs, expenses, losses or changes in 
anticipated profits resulting from such failure or neglect of the bidder. 

7.    The bidder shall take no advantage of any error or omission in the proposal and advertised contract. 

8.    If a special envelope is supplied by the Awarding Authority, each proposal should be submitted in that envelope furnished by the 
Awarding Agency and the blank spaces on the envelope shall be filled in correctly to clearly indicate its contents.  When an envelope 
other than the special one furnished by the Awarding Authority is used, it shall be marked to clearly indicate its contents.  When sent 
by mail, the sealed proposal shall be addressed to the Awarding Authority at the address and in care of the official in whose office the 
bids are to be received.  All proposals shall be filed prior to the time and at the place specified in the Notice to Bidders.  Proposals 
received after the time specified will be returned to the bidder unopened. 

9.    Permission will be given to a bidder to withdraw a proposal if the bidder makes the request in writing or in person before the time for 
opening proposals.

NOT FOR BID
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Route(s) (Street/Road Name)

Various

Section Number

N/A

County

DuPage

Local Public Agency

Village of Villa Park

PROPOSAL

1.    Proposal of
Contractor's Name

Contractor's Address

.

2.   The plans for the proposed work are those prepared byV3 Companies

      and approved by the Department of Transportation on N/A .

3.    The specifications referred to herein are those prepared by the Department of Transportation and designated as "Standard 
Specifications for Road and Bridge Construction" and the " Supplemental Specifications and Recurring Special Provisions" thereto, 
adopted and in effect on the date of invitation for bids. 

 
4.    The undersigned agrees to accept, as part of the contract, the applicable Special Provisions indicated on the "Check Sheet for 

Recurring Special Provisions" contained in this proposal.

5.    The undersigned agrees to complete the work within working days or by

is granted in accordance with the specifications.

6.    The successful bidder at the time of execution of the contract be required to deposit a contract bond for the full amount of 
the award. When a contract bond is not required, the proposal guaranty check will be held in lieu thereof. If this proposal is accepted 
and the undersigned fails to execute a contract and contract bond as required, it is hereby agreed that the Bid Bond of check shall be 
forfeited to the Awarding Authority.  
 

7.    Each pay item should have a unit price and a total price.  If no total price is shown or if there is a discrepancy between the products of 
the unit price multiplied by the quantity, the unit price shall govern.  If a unit price is omitted, the total price will be divided by the 
quantity in order to establish a unit price. A bid may be declared unacceptable if neither a unit price nor a total price is shown. 

 
8.    The undersigned submits herewith the schedule of prices on BLR 12201 covering the work to be performed under this contract. 
 
9.    The undersigned further agrees that if awarded the contract for the sections contained in the combinations on BLR 12201, the work 

shall be in accordance with the requirements of each individual proposal for the multiple bid specified in the Schedule for Multiple Bids 
below. 

 
10.   A proposal guaranty in the proper amount, as specified in BLRS Special Provision for Bidding Requirements and Conditions for

unless additional time

Contract Proposals, will be required. Bid Bonds will be allowed as a proposal guaranty. Accompanying this proposal is either 
a bid bond, if allowed, on Department form BLR 12230 or a proposal guaranty check, complying with the specifications, made payable 

to: Village Treasurer of Villa Park .

The amount of the check is ( ).

Attach Cashier's Check or Certified Check Here

In the event that one proposal guaranty check is intended to cover two or more bid proposals, the amount must be equal to the 
sum of the proposal guaranties which would be required for each individual bid proposal. If the proposal guaranty check is 
placed in another bid proposal, state below where it may be found.

The proposal guaranty check will be found in the bid proposal for: Section Number .

NOT FOR BID
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Route(s) (Street/Road Name)

Various

Section Number

N/A

County

DuPage

Local Public Agency

Village of Villa Park

CONTRACTOR CERTIFICATIONS

The certifications hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the 
Department enter into the contract with the bidder.    
    
1.    Debt Delinquency. The bidder or contractor or subcontractor, respectively, certifies that it is not delinquent in the payment of any tax 

administered by the Department of Revenue unless the individual or other entity is contesting, in accordance with the procedure 
established by the appropriate Revenue Act, its liability for the tax or the amount of the tax. Making a false statement voids the 
contract and allows the Department to recover all amounts paid to the individual or entity under the contract in a civil action.  

2.    Bid-Rigging or Bid Rotating. The bidder or contractor or subcontractor, respectively, certifies that it is not barred from contracting 
with the Department by reason of a violation of either 720 ILCS 5/33E-3 or 720 ILCS 5/33E-4.  

A violation of section 33E-3 would be represented by a conviction of the crime of bid-rigging which, in addition to Class 3 felony 
sentencing, provides that any person convicted of this offense, or any similar offense of any state or the United States which contains 
the same elements as this offense shall be barred for 5 years from the date of conviction from contracting with any unit of State or 
local government. No corporation shall be barred from contracting with any unit of State or local government as a result of a conviction 
under this Section of any employee or agent of such corporation if the employee so convicted is no longer employed by the 
corporation: (1) it has been finally adjudicated not guilty or (2) if it demonstrates to the governmental entity with which it seeks to 
contract that entity finds that the commission of the offense was neither authorized, requested, commanded, nor performed by a 
director, officer or a high managerial agent on behalf of the corporation.  

A violation of Section 33E-4 would be represented by a conviction of the crime of bid-rotating which, in addition to Class 2 felony 
sentencing, provides that any person convicted of this offense or any similar offense of any state or the United States which contains 
the same elements as this offense shall be permanently barred from contracting with any unit of State of Local government. No 
corporation shall be barred from contracting with any unit of State or Local government as a result of a conviction under this Section of 
any employee or agent of such corporation if the employee so convicted is no longer employed by the corporation and: (1) it has been 
finally adjudicated not guilty or (2) if it demonstrates to the governmental entity with which it seeks to contract and that entity finds that 
the commission of the offense was neither authorized, requested, commanded, nor performed by a director, officer or a high 
managerial agent on behalf of the corporation.   

3.    Bribery. The bidder or contractor or subcontractor, respectively, certifies that, it has not been convicted of bribery or attempting to 
bribe an officer or employee of the State of Illinois or any unit of local government, nor has the firm made an admission of guilt of such 
conduct which is a matter or record, nor has an official, agent, or employee of the firm committed bribery or attempted bribery on 
behalf of the firm and pursuant to the direction or authorization of a responsible official of the firm.   

4.    Interim Suspension or Suspension. The bidder or contractor or subcontractor, respectively, certifies that it is not currently under a 
suspension as defined in Subpart I of Title 44 Subtitle A Chapter III Part 6 of the Illinois Administrative code. Furthermore, if 
suspended prior to completion of this work, the contract or contracts executed for the completion of this work may be canceled.
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BLR 12200 (Rev. 01/19/23)Page 5 of 6Completed01/08/25

Route(s) (Street/Road Name)

Various

Section Number

N/A

County

DuPage

Local Public Agency

Village of Villa Park

SIGNATURES

(If an individual)

Business Address

City State Zip Code

(If a partnership)
Firm Name

Title 

Business Address

City State Zip Code

Insert the Names and Addresses of all Partners

(If a corporation) Corporate Name 

Title 

Business Address

City State Zip Code

Insert Names of Officers President

Bidder Signature & Date

Signature & Date

Signature & Date
NOT FOR BID
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Secretary

Treasurer

Attest:

Secretary

NOT FOR BID
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SCHEDULE OF PRICES

Contractor's Name: 

Local Public Agency: Village of Villa Park

County: DuPage

Section: N/A

Route: Various

Total

Item 

No.
Items Unit Quantity Unit Price Total

1 EARTH EXCAVATION CU YD  258

2 REMOVAL AND DISPOSAL OF UNSUITABLE MATERIAL CU YD  229

3 TRENCH BACKFILL CU YD  1,004

4 TOPSOIL FURNISH AND PLACE,  4" SQ YD 968

5 GRADING AND SHAPING DITCHES FOOT 407

6 SEEDING, CLASS  4A ACRE 0.20

7 EROSION CONTROL BLANKET SQ YD  968

8 INLET AND PIPE PROTECTION EACH   1

9 INLET FILTERS EACH   7

10 STONE RIPRAP, CLASS A3 SQ YD  46

11 FILTER FABRIC SQ YD 354

12 AGGREGATE BASE COURSE, TYPE B  6" SQ YD  93

13 PORTLAND CEMENT CONCRETE SIDEWALK 5 INCH SQ FT 1,580

14 DETECTABLE WARNINGS SQ FT 10.000

15 DRIVEWAY PAVEMENT REMOVAL SQ YD 93

16 SIDEWALK REMOVAL SQ FT  1,580

17 STORM SEWER REMOVAL  18" FOOT   49

18 MANHOLES TO BE RECONSTRUCTED EACH   1

19 INLETS TO BE RECONSTRUCTED EACH   2

20 ABANDON AND FILL EXISTING STORM SEWER FOOT   40

21 HOT-MIX ASPHALT DRIVEWAY PAVEMENT, 4" SQ YD  93

22 12" X 12" NDS YARD DRAIN WITH GRATE EACH   3

23 ROUNDED RIVER ROCK (1"-1.5" NOMINAL DIA.), 4" DEPTH SQ YD  220

24 AGGREGATE BASE (CA-1), 8" DEPTH SQ YD  220

25 CLASS D PATCHES, SPECIAL SQ YD  433

26 CONCRETE CURB AND GUTTER REMOVAL AND REPLACEMENT FOOT   286

27 PARKWAY RESTORATION SQ YD  394

28 CATCH BASIN, TYPE C, 2' DIAMETER EACH   1

Bidder's proposal for making BASE BID improvements  

(For complete information covering these items, see plans and specifications)

Schedule for Multiple Bids

Schedule for Single Bid

      Combination  Letter                                      Sections included in Combinations

Page 1 of 4         DuPage County version of  BLR 12201

For Information Only
Use QuestCDN Schedule of Prices
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Item 

No.
Items Unit Quantity Unit Price Total

29 CATCH BASIN, TYPE A, 4' DIAMETER EACH   3

30 MANHOLE, TYPE A, 4' DIAMETER EACH   3

31 FRAMES AND LIDS, TYPE 1 EACH   4

32 FRAMES AND GRATES, TYPE 11 EACH   3

33 STORM SEWERS, PVC, 6" (SDR 26, ASTM D-2241) FOOT   35

34 STORM SEWERS, PVC, 15" (SDR 26, ASTM D-2241) FOOT   158

35 STORM SEWERS, RCP, 12" FOOT   688

36 CONCRETE BULKHEAD EACH   2

37 TRAFFIC CONTROL AND PROTECTION (SPECIAL) LSUM 2

38 CONSTRUCTION LAYOUT LSUM 2

39 PRE-CONSTRUCTION VIDEO RECORDING LSUM 2

40 WATER USAGE CREDIT TGAL 30 $8.85 $265.50 

41 WATER USAGE DEDUCTION TGAL 30 ($8.85) ($265.50)

42 CONTINGENCY ALLOWANCE DOLLAR 30,000 $1.00 $30,000.00 

BASE BID TOTAL=

1.  Each pay item should have a unit price and a total price.

2.  If no total price is shown or if there is a discrepancy between the product of the unit 

      price multiplied by the quantity, the unit price shall govern.

3.  If a unit price is omitted, the total price will be divided by the quantity in order to establish a unit price.

4.  A bid may be declared unacceptable if neither a unit price or total price is shown.

END OF SCHEDULE OF PRICES

Page 2 of 4         DuPage County version of  BLR 12201

For Information Only
Use QuestCDN Schedule of Prices
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SCHEDULE OF PRICES

Contractor's Name: 

Local Public Agency: Village of Villa Park

County: DuPage

Section: N/A

Route: Various

Total

Item 

No.
Items Unit Quantity Unit Price Total

A1.3 TRENCH BACKFILL CU YD  76

A1.9 INLET FILTERS EACH   6

A1.12 AGGREGATE BASE COURSE, TYPE B  6" SQ YD  25

A1.13 PORTLAND CEMENT CONCRETE SIDEWALK 5 INCH SQ FT 180

A1.14 DETECTABLE WARNINGS SQ FT 20

A1.15 DRIVEWAY PAVEMENT REMOVAL SQ YD 25

A1.16 SIDEWALK REMOVAL SQ FT  180

A1.21 HOT-MIX ASPHALT DRIVEWAY PAVEMENT, 4" SQ YD  25

A1.22 12" X 12" NDS YARD DRAIN WITH GRATE EACH   3

A1.26 CONCRETE CURB AND GUTTER REMOVAL AND REPLACEMENT FOOT   44

A1.27 PARKWAY RESTORATION SQ YD  136

A1.28 CATCH BASIN, TYPE C, 2' DIAMETER EACH   1

A1.32 FRAMES AND GRATES, TYPE 11 EACH   1

A1.33 STORM SEWERS, PVC, 6" (SDR 26, ASTM D-2241) FOOT   98

A1.37 TRAFFIC CONTROL AND PROTECTION (SPECIAL) LSUM 1

A1.38 CONSTRUCTION LAYOUT LSUM 1

A1.39 PRE-CONSTRUCTION VIDEO RECORDING LSUM 1

A1.40 WATER USAGE CREDIT TGAL 5 $8.85 $44.25 

A1.41 WATER USAGE DEDUCTION TGAL 5 ($8.85) ($44.25)

A1.42 CONTINGENCY ALLOWANCE DOLLAR 5,000 $1.00 $5,000.00 

A1.44 CLASS C PATCHES, SPECIAL SQ YD  20

A1.48 STORM SEWERS, PVC, 12" (SDR 26, ASTM D-2241) FOOT   38

ALTERNATE 1 TOTAL=

1.  Each pay item should have a unit price and a total price.

2.  If no total price is shown or if there is a discrepancy between the product of the unit 

      price multiplied by the quantity, the unit price shall govern.

3.  If a unit price is omitted, the total price will be divided by the quantity in order to establish a unit price.

4.  A bid may be declared unacceptable if neither a unit price or total price is shown.

END OF SCHEDULE OF PRICES

Schedule for Multiple Bids

      Combination  Letter                                      Sections included in Combinations

Schedule for Single Bid

(For complete information covering these items, see plans and specifications)

Bidder's proposal for making ALTERNATE 1 improvements  

Page 3 of 4         DuPage County version of  BLR 12201

For Information Only
Use QuestCDN Schedule of Prices

NOT FOR BID



RETURN WITH BID

SCHEDULE OF PRICES

Contractor's Name: 

Local Public Agency: Village of Villa Park

County: DuPage

Section: N/A

Route: Various

Total

Item 

No.
Items Unit Quantity Unit Price Total

A2.3 TRENCH BACKFILL CU YD  50

A2.9 INLET FILTERS EACH   4

A2.18 MANHOLES TO BE RECONSTRUCTED EACH   1

A2.25 CLASS D PATCHES, SPECIAL SQ YD  107

A2.26 CONCRETE CURB AND GUTTER REMOVAL AND REPLACEMENT FOOT   13

A2.27 PARKWAY RESTORATION SQ YD  18

A2.28 CATCH BASIN, TYPE C, 2' DIAMETER EACH   1

A2.31 FRAMES AND LIDS, TYPE 1 EACH   1

A2.32 FRAMES AND GRATES, TYPE 11 EACH   1

A2.37 TRAFFIC CONTROL AND PROTECTION (SPECIAL) LSUM 1

A2.38 CONSTRUCTION LAYOUT LSUM 1

A2.39 PRE-CONSTRUCTION VIDEO RECORDING LSUM 1

A2.40 WATER USAGE CREDIT TGAL 5 $8.85 $44.25 

A2.41 WATER USAGE DEDUCTION TGAL 5 ($8.85) ($44.25)

A2.42 CONTINGENCY ALLOWANCE DOLLAR 5,000 $1.00 $5,000.00 

A2.43 CLEANOUTS EACH   1

A2.45 INLET, TYPE A, 2' DIAMETER EACH   1

A2.46 STORM SEWERS, PVC, 8" (SDR 26, ASTM D-2241) FOOT   10

A2.47 STORM SEWERS, PVC, 10" (SDR 26, ASTM D-2241) FOOT   8

A2.48 STORM SEWERS, PVC, 12" (SDR 26, ASTM D-2241) FOOT   204

ALTERNATE 2 TOTAL=

1.  Each pay item should have a unit price and a total price.

2.  If no total price is shown or if there is a discrepancy between the product of the unit 

      price multiplied by the quantity, the unit price shall govern.

3.  If a unit price is omitted, the total price will be divided by the quantity in order to establish a unit price.

4.  A bid may be declared unacceptable if neither a unit price or total price is shown.

END OF SCHEDULE OF PRICES

Schedule for Multiple Bids

      Combination  Letter                                      Sections included in Combinations

Schedule for Single Bid

(For complete information covering these items, see plans and specifications)

Bidder's proposal for making ALTERNATE 2 improvements  

Page 4 of 4         DuPage County version of  BLR 12201

For Information Only
Use QuestCDN Schedule of Prices
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Local Public Agency 

Proposal Bid Bond

Page 1 of 2 BLR 12230 (Rev. 01/19/23)Completed09/26/24

WE, as PRINCIPAL, and

as SURETY, are held jointly,

severally and firmly bound unto the above Local Public Agency (hereafter referred to as "LPA") in the penal sum of 5% of the total bid 

price, or for the amount specified in the proposal documents in effect on the date of invitation for bids, whichever is the lesser sum.  We 

bind ourselves, our heirs, executors, administrators, successors, and assigns, jointly pay to the LPA this sum under the conditions of this 

instrument. 

 WHEREAS THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH that, the said PRINCIPAL is submitting a written 

proposal to the LPA acting through its awarding authority for the construction of the work designated as the above section. 

 THEREFORE if the proposal is accepted and a contract awarded to the PRINCIPAL by the LPA for the above designated section 

and the PRINCIPAL shall within fifteen (15) days after award enter into a formal contract, furnish surety guaranteeing the faithful 

performance of the work, and furnish evidence of the required insurance coverage, all as provided in the "Standard Specifications for Road 

and Bridge Construction" and applicable Supplemental Specifications, then this obligation shall become void; otherwise it shall remain in 

full force and effect. 

 IN THE EVENT the LPA determines the PRINCIPAL has failed to enter into a formal contract in compliance with any 

requirements set forth in the preceding paragraph, then the LPA acting through its awarding authority shall immediately be entitled to 

recover the full penal sum set out above, together with all court costs, all attorney fees, and any other expense of recovery. 

IN TESTIMONY WHEREOF, the said PRINCIPAL and the said SURETY have caused this instrument to be signed by their 

respective officers this
Day

of
Month and Year

Principal

Company Name

Signature & Date

Company Name

Signature & Date

By: By:

Title Title

(If Principal is a joint venture of two or more contractors, the company names, and authorized signatures of each contractor must be 

affixed.)
Surety

Name of Surety

COUNTY OF

I , a Notary Public in and for said county do hereby certify that

(Insert names of individuals signing on behalf of PRINCIPAL & SURETY)

who are each personally known to me to be the same persons whose names are subscribed to the foregoing instrument on behalf of 

PRINCIPAL and SURETY, appeared before me this day in person and acknowledged respectively, that they signed and delivered said 

instruments as their free and voluntary act for the uses and purposes therein set forth. 

Given under my hand and notarial seal this day of
Month and Year

Date commission expires

(SEAL, if required by the LPA) 

Local Public Agency

Village of Villa Park

County

DuPage

Section Number

N/A

.

By:

Day

STATE OF IL

Signature of Attorney-in-Fact Signature & Date

Notary Public Signature & Date

10%

NOT FOR BID
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Local Public Agency

Village of Villa Park

County

DuPage

Section Number

N/A

Completed09/26/24

ELECTRONIC BID BOND

Electronic bid bond is allowed (box must be checked by LPA if electronic bid bond is allowed)

The Principal may submit an electronic bid bond, in lieu of completing the above section of the Proposal Bid Bond Form. By providing an 

electronic bid bond ID code and signing below, the Principal is ensuring the identified electronic bid bond has been executed and the 

Principal and Surety are firmly bound unto the LPA under the conditions of the bid bond as shown above. (If PRINCIPAL is a joint venture 

of two or more contractors, an electronic bid bond ID code, company/Bidder name title and date must be affixed for each contractor in the 

venture.)

Electronic Bid Bond ID Code Company/Bidder Name

Title

Signature & Date

NOT FOR BID
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Local Public Agency

Village of Villa Park

County

DuPage

Street Name/Road Name

Various

Section Number

N/A

All contractors are required to complete the following certification

For this contract proposal or for all bidding groups in this deliver and install proposal.

For the following deliver and install bidding groups in this material proposal.

Illinois Department of Transportation policy, adopted in accordance with the provisions of the Illinois Highway Code, requires this contract 

to be awarded to the lowest responsive and responsible bidder.  The award decision is subject to approval by the Department. In addition 

to all other responsibility factors, this contract or deliver and install proposal requires all bidders and all bidder's subcontractors to disclose 

participation in apprenticeship or training programs that are (1) approved by and registered with the United States Department of Labor's 

Bureau of Apprenticeship and Training, and (2) applicable to the work of the above indicated proposals or groups.  Therefore, all bidders 

are required to complete the following certification:

1. Except as provided in paragraph 4 below, the undersigned bidder certifies that it is a participant, either as an individual or as part of a 

group program, in an approved apprenticeship or training program applicable to each type of work or craft that the bidder will perform with 

its own employees.  

 2. The undersigned bidder further certifies, for work to be performed by subcontract, that each of its subcontractors either (A) is, at the 

time of such bid, participating in an approved, applicable apprenticeship or training program; or (B) will, prior to commencement of 

performance of work pursuant to this contract, establish participation in an approved apprenticeship or training program applicable to the 

work of the subcontract.  

 3. The undersigned bidder, by inclusion in the list in the space below, certifies the official name of each program sponsor holding the 

Certificate of Registration for all of the types of work or crafts in which the bidder is a participant and that will be performed with the bidder's 

employees. Types of work or craft that will be subcontracted shall be included and listed as subcontract work. The list shall also indicate 

any type of work or craft job category for which there is no applicable apprenticeship or training program available.

4. Except for any work identified above, if any bidder or subcontractor shall perform all or part of the work of the contract or deliver and 

install proposal solely by individual owners, partners or members and not by employees to whom the payment of prevailing rates of wages 

would be required, check the following box, and identify the owner/operator workforces and positions of ownership.

The requirements of this certification and disclosure are a material part of the contract, and the contractor shall require this certification 

provision to be included in all approved subcontracts.  The bidder is responsible for making a complete report and shall make certain that 

each type of work or craft job category that will be utilized on the project is accounted for and listed.  The Department at any time before or 

afterward may require the production of a copy of each applicable Certificate of Registration issued by the United States Department of 

Labor evidencing such participation by the contractor and any or all of its subcontractors.  In order to fulfill the participation requirement, it 

shall not be necessary that any applicable program sponsor be currently taking or that it will take applications for apprenticeship, training or 

employment during the performance of the work of this contract or deliver and install proposal.      

Bidder

Title

Signature & Date

Address City State Zip Code

NOT FOR BID
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Local Public Agency

Village of Villa Park

County

DuPage

Street Name/Road Name

Various

Section Number

N/A

I,

Name of Affiant

of

City of Affiant

,

State of Affiant

,

being first duly sworn upon oath, state as follows:

1. That I am the 

Officer or Position

of

Bidder

.

2. That I have personal knowledge of the facts herein stated.

3. That, if selected under the proposal described above,

Bidder

, will maintain a business office in the

State of Illinois, which will be located in

County

County, Illinois.

4. That this business office will serve as the primary place of employment for any persons employed in the construction contemplated by

this proposal.

5. That this Affidavit is given as a requirement of state law as provided in Section 30-22(8) of the Illinois Procurement Code.

Print Name of Affiant

Notary Public

Signed (or subscribed or attested) before me on

(name/s of person/s)

County

(SEAL) My commission expires

, authorized agent(s) of

(date) 

by

.

Bidder

State of IL

Notary Public Signature & Date

Signature & Date

NOT FOR BID



Affidavit of Availability

Page 1 of 10 BC 57 (Rev. 02/16/21)

For the Letting of

Printed 09/26/24

Bureau of Construction 
2300 South Dirksen Parkway/Room 322 
Springfield, IL 62764

Instructions: Complete this form by either typing or using black ink. "Authorization to Bid" will 
not be issued unless both sides of this form are completed in detail. Use additional forms 
as needed to list all work.

Part I. Work Under Contract

List below all work you have under contract as either a prime contractor or a subcontractor. It is required to include all pending low bids not 
yet awarded or rejected. In a joint venture, list only that portion of the work which is the responsibility of your company. The uncompleted 
dollar value is to be based upon the most recent engineer's or owners estimate, and must include work subcontracted to others. If no work 
is contracted, show NONE.

1 2 3 4
Awards 
Pending

Accumulated 
Totals

Contract Number

Contract With

Estimated Completion Date

Total Contract Price

Uncompleted Dollar Value if Firm 
is the Prime Contractor

Uncompleted Dollar Value if Firm 
is the Subcontractor

Total Value of All Work

Part II. Awards Pending and Uncompleted Work to be done with your own forces.

List below the uncompleted dollar value of work for each contract and awards pending to be completed with your own forces. All work 

subcontracted to others will be listed on the reverse of this form. In a joint venture, list only that portion of the work to be done by your 

company. If no work is contracted, show NONE.

Earthwork

Portland Cement Concrete Paving

HMA Plant Mix

HMA Paving

Clean & Seal Cracks/Joints

Aggregate Bases, Surfaces

Highway, R.R., Waterway Struc.

Drainage

Electrical

Cover and Seal Coats

Concrete Construction

Landscaping

Fencing

Guardrail

Painting

Signing

Cold Milling, Planning, Rotomilling

Demolition

Pavement Markings (Paint)

Other Construction (List)

Totals

Disclosure of this information is REQUIRED to accomplish the statutory purpose as outlined in the “Illinois Procurement Code."  Failure to comply will result 
in non-issuance of an "Authorization To Bid."  This form has been approved by the State Forms Management Center.

NOT FOR BID
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Part III. Work Subcontracted to Others.

For each contract described in Part I, list all the work you have subcontracted to others.

1 2 3 4 Awards Pending

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Total Uncompleted

Notary

I, being duly sworn, do hereby declare this affidavit is a true and correct statement relating to ALL uncompleted contracts of the 

undersigned for Federal, State, County, City and private work, including ALL subcontract work, ALL pending low bids not yet awarded or 

rejected and ALL estimated completion dates.

Officer or Director

Title

Signature Date 

Company

Address

City State Zip Code

(Signature of Notary Public)

Subscribed and sworn to before me

this day of ,

My commission expires

(Notary Seal)

Add pages for additional contracts

NOT FOR BID
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Local Public Agency Formal Contract

Completed09/26/24

Contractor's Name

Contractor's Address City State Zip Code

Local Public Agency

Village of Villa Park

County

DuPage

Section Number

N/A

STATE OF ILLINOIS

Street Name/Road Name

Various

Type of Funds

DCEO

CONTRACT BOND (when required)

For a County and Road District Project

Submitted/Approved

Submitted/Approved

Highway Commissioner Signature & Date

County Engineer/Superintendent of HighwaysSignature & Date

For a Municipal Project

Submitted/Approved/Passed

Official Title

Signature & Date

Department of Transportation

Concurrence in approval of award

Regional Engineer Signature & Date
NOT FOR BID
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Local Public Agency

Village of Villa Park

County

DuPage

Local Street/Road Name

Various

Section Number

N/A

1.    THIS AGREEMENT, made and concluded the

Day Month and Year

 day of between the

Local Public Agency Type

of

Local Public Agency 

, known as the party of the first part, and

Contractor

its successor, and assigns, known as the party of the second part.

2.    For and in consideration of the payments and agreements mentioned in the Proposal hereto attached, to be made and performed by 

the party of the first part, and according to the terms expressed in the Bond referring this contract, the party of the second part agrees 

with said party of the first part, at its own proper cost and expense, to do all the work, furnish all materials and all labor necessary to 

complete the work in accordance with the plans and specifications hereinafter described, and in full compliance with all of the terms of 

this contract.

3.    It is also understood and agreed that the LPA Formal Contract Proposal, Special Provisions, Affidavit of Illinois Business Office,

Apprenticeship or Training Program Certification, and Contract Bond hereto attached, and the Plans for Section

Local Public Agency

Village of Villa Park ,approved by the Illinois Department of Transportation on
Date

documents of this contract and are a part hereof.

4.    IN WITNESS WHEREOF, the said parties have executed this contract on the date above mentioned.

Attest: The

Local Public Agency Type

of

Name of Local Public Agency

By:

(If a Corporation)(SEAL, if required by the LPA) 

Corporate Name

By:

(If a Limited Liability Corporation)

LLC Name

(SEAL, if required by the LPA) 

By:
Manager or Authorized Member, Party of the Second Part

(If a Partnership)

Attest:

Partners doing Business under the firm name of

(SEAL, if required by the LPA)  Party of the Second Part

(If an individual)

, are essentialin

Section Number

N/A

,

Clerk Signature & Date
Party of the First Part Signature & Date

President, Party of the Second Part Signature & Date

Secretary Signature & Date

Partner Signature & Date

Partner Signature & Date

Party of the Second Part Signature & Date

NOT FOR BID
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Local Public Agency

Village of Villa Park

County

DuPage

Street Name/Road Name

Various

Section Number

N/A

Bond information to be returned to Local Public Agency at
Complete Address

We,
Contractor's Name and Address

a/an organized under the laws of the State of
State

as PRINCIPAL, and

Surety Name and Address

as SURETY, are held and firmly bound unto the above Local Public Agency (thereafter referred to as "LPA") in the penal sum of 

Dollars ( ) lawful money of the United States, to be paid to said LPA, the payment of which we bind ourselves, 

successors and assigns jointly to pay to the LPA this sum under the conditions of this instrument.

WHEREAS, THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH that the said Principal has entered into a written contract 

with the LPA acting through its awarding authority for the construction of work on the above sections, which contract is hereby referred to 

and made a part hereof, as if written herein at length, and whereby the said Principal has promised and agreed to perform said work in 

accordance with the terms of said contract, and has promised to pay all sums of money due for any labor, materials, apparatus, fixtures or 

machinery furnished to such Principal for the purpose of performing such work and has further agreed to pay all direct and indirect 

damages to any person, firm, company or corporation to whom any  money may be due from the Principal, subcontractor or otherwise for 

any such labor, materials, apparatus, fixtures or machinery so furnished and that suit may be maintained on such bond by any such 

person, firm, company or corporation for the recovery of any such money.

NOW, THEREFORE, if the said Principal shall perform said work in accordance with the terms of said contract, and shall pay all sums of 

money due or to become due for any labor, materials, apparatus, fixtures or machinery furnished to it for the purpose of constructing such 

work, and shall commence and complete the work within the time prescribed in said contract, and shall pay and discharge all damages, 

direct and indirect, that may be suffered or sustained on account of such work during the time of the performance thereof and until the said 

work shall have been accepted, and shall hold the LPA and its awarding authority harmless on account of any such damages and shall in 

all respects fully and faithfully comply with all the provisions, conditions and requirements of said contract, then this obligation shall be void; 

otherwise it shall remain in full force and effect. 

IN TESTIMONY WHEREOF, the said PRINCIPAL and the said SURETY have caused this instrument to be signed by their respective 

Day

day of 

Month and Year

PRINCIPAL

Company Name Company Name

By By

Attest Attest

agents this .

(If PRINCIPAL is a joint venture of two or more contractors, the company names and authorized signature of each contractor must be 

affixed.)

.

Signature & Date Signature & Date

Signature & Date Signature & Date

NOT FOR BID
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COUNTY OF

I,

Notary Name

, a Notary Public in and for said county, do hereby certify that

Insert name of Individuals signing on behalf of PRINCIPAL

who is/are each personally known to me to be the same person(s) whose name(s) is/are subscribed to the foregoing instrument on behalf 

of PRINCIPAL, appeared before me this day in person and acknowledged respectively, that he/she/they signed and delivered said 

instrument freely and voluntarily for the uses and purposes therein set forth. 

Name of Surety

By:

Title

who is/are each personally known to me to be the same person(s) whose name(s) is/are subscribed to the foregoing instrument on behalf 

of SURETY, appeared before me this day in person and acknowledged respectively, that he/she/they signed and delivered said instrument 

freely and voluntarily for the uses and purposes therein set forth.

Approved this
Day

day of 

Attest:

Awarding Authority

Clerk

Local Public Agency Type

.
Month, Year

Local Public Agency Clerk  Signature & Date

Awarding Authority Signature & Date

SURETY

Given under my hand and notarial seal this 
Day

day of

Date commission expires

(SEAL)

.

COUNTY OF

I,

Notary Name

, a Notary Public in and for said county, do hereby certify that

Insert name of Individuals signing on behalf of SURETY

Date commission expires

(SEAL)

Given under my hand and notarial seal this 
Day

day of .

STATE OF IL

STATE OF IL

Month, Year

Month, Year

Notary Public Signature & Date

Notary Public Signature & Date

NOT FOR BID
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RETURN WITH BID 

VILLAGE OF VILLA PARK 
BUSINESS ENTERPRISE PROGRAM (BEP) UTILIZATION PLAN 

 

UTILIZATION PLAN PART I:  VENDOR COMMITMENT AND SIGNATURE 
 
The undersigned Vendor submits this Utilization Plan as part of its bid or offer in accordance with the 
requirements of the Village of Villa Park’s DCEO Drainage Improvement Project (DCEO Grant 
#21-413011) and the requirements of the Business Enterprise Program (BEP).  The solicitation contains a 
requirement that a minimum of 28% of the value of the contract will be performed by BEP-certified 
vendors as defined by the Commission on Equity and Inclusion (CEI). 
 
The Utilization Plan consists of the following parts, each of which must be completed and returned as 
instructed in this Commitment.  No alterations of these forms will be permitted.  One set of Parts I-II 
must be completed for the BEP requirement: 

Part I: Vendor Commitment and Signature 
Part II: Subcontractor Participation Agreement(s) 
Part IV: Utilization Plan Terms and Conditions (These terms and conditions apply to all 

options below but do not need to be returned.) 
 
The undersigned Vendor acknowledges that (1) Vendor has read, understands, and agrees to BEP 
policies, rules, and procedures as defined in the Terms and Conditions in Part IV of this document, and 
(2) Vendor hereby affirms (select one of the options below): 
 Vendor is a BEP certified firm and plans to fully meet the requirement through self-performance. 

(Return this Part I Signature Page only.) 
 
 Vendor has identified BEP certified subcontractor(s) to fully meet the established BEP requirement. 

Only BEP certified subcontractors may be used to meet the BEP requirement if Vendor intends to 
meet the established requirement in whole or in part through the use of subcontractors. (Return 
this Part I Signature page and signed Part II Subcontractor Participation Agreement(s) to equal or 
exceed the requirement.) 

 
The undersigned Vendor understands that all subcontractors identified in this Utilization Plan and 
Participation Agreement(s) must be certified with the Illinois Commission on Equity and Inclusion (CEI) 
Business Enterprise Program (BEP) at the time of submission of all bids/offers and shall perform 
commercially useful functions as defined in Part IV of this Utilization Plan. We understand that 
compliance with this Utilization Plan is a mandated part of this solicitation and that this Utilization 
Plan will become a part of the contract, if awarded. Failure to carry out the requirements of this 
Utilization Plan is a material breach of the resulting contract, which may result in the termination of the 
contract or such other remedy as the Agency deems appropriate. 

Vendor Name and d/b/a:    

Name:    Title:    

Telephone:    Email:    

Signature:    Date:    

NOT FOR BID
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RETURN WITH BID 

VILLAGE OF VILLA PARK 
BUSINESS ENTERPRISE PROGRAM (BEP) UTILIZATION PLAN 

 

UTILIZATION PLAN PART II:  SUBCONTRACTOR PARTICIPATION AGREEMENT 
 
Instructions:  The Prime Vendor is required to submit a separate, signed and fully completed 
Participation Agreement from each Business Enterprise Program (BEP) certified vendor.  Once signed 
and submitted with the bid, this Participation Agreement, along with the other Parts of this Utilization 
Plan, will become a mandated part of the contract, if awarded.  The Prime Vendor shall not prohibit or 
otherwise limit the BEP certified vendor(s) from providing subcontractor quotes to other potential 
bidders. 
 
Project Name:  DCEO Drainage Improvement Project Project Number:  DCEO Grant #21-413011 

Name of Prime Vendor:    

Address:    

City, State, and Zip:    

Telephone:    Email:    
 
Prime Vendor’s contact responsible for compliance with this Participation Agreement: 

  

Name of BEP Certified Vendor:    

Address:    

City, State, and Zip:    

Telephone:    Email:    
 
BEP Vendor’s contact responsible for compliance with this Participation Agreement: 

  
 
Type of Agreement: [   ]  Services [   ]  Supplies [   ]  Both Services and Supplies 

(a) Proposed % of Contract to be performed by the BEP Certified Vendor:   % 
NOTE:  The Prime Vendor must indicate the percentage of the estimated contract award that will be 
subcontracted to the certified BEP Vendor. 

(b) Anticipated start date of the Certified BEP Vendor:    

(c) This participation agreement shall have a term of              to             , with a total period of            years 
and            months, including renewals, change orders, or extensions to the underlying contract. 

NOT FOR BID
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RETURN WITH BID 

VILLAGE OF VILLA PARK 
BUSINESS ENTERPRISE PROGRAM (BEP) UTILIZATION PLAN 

 

(d) Description of work to be performed or goods/equipment to be provided by the BEP certified 
vendor.  This description must include identified National Institute for Public Procurement (NIGP) 
Class or Class Item codes.  All Participation Agreements shall be subject to Agency approval.  Any 
changes involving or affecting the identified BEP certified vendor, scope(s)of work and NIGP Code(s) 
will not be permitted without notification to the soliciting Agency and BEP Compliance, in writing, 
and approval of the soliciting Agency.  (If more space is needed to fully describe BEP certified firm’s 
proposed scope of work and/or payment schedule, attach additional sheets.) 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
THE UNDERSIGNED PARTIES FURTHER AGREE that once signed and submitted with the bid, this 
Participation Agreement, along with the other Parts of this Utilization Plan, will become a material part 
of the contract, and the BEP certified vendor will perform the scope of work for the percentage as 
indicated above.  The Undersigned Parties do also certify that they did not affix their signatures to this 
document until all areas under Description of Service/ Supply and Fee/Cost were completed. 

    
Prime Vendor (Company Name and d/b/a) Certified BEP (Company Name and d/b/a) 

    
Name (Print) Name (Print) 

    
Title Title 

    
Signature Date Signature Date 

NOT FOR BID
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UTILIZATION PLAN PART IV: TERMS OF UTILIZATION 
 

DEFINITIONS: 
 

“Agency” shall be defined as any State Agency, Board, or Commission under the jurisdiction of the 
Governor of the State of Illinois. 

 

“University” shall be defined as any University, Department, public institution of higher education, 
and/or community college district within the State of Illinois. 

 

"Business owned by a person with a disability” or “PBE" means a business concern that is at least 
51% owned by one or more persons with a disability and the management and daily business 
operations of which are controlled by one or more of the persons with disabilities who own it. A 
not-for-profit agency for persons with disabilities as defined in Section 45-35 of the Illinois 
Procurement Code is also considered a "business owned by a person with a disability." 

 

"Certification" means a determination made by the Council or by one delegated authority from the 
Council to make certifications, or by a State agency with statutory authority to make such a 
certification, that a business entity is a business owned by a minority, woman, or person with a 
disability for whatever purpose. A business owned and controlled by women shall be certified as a 
"woman owned business". A business owned and controlled by women who are also minorities shall 
be certified as both a "woman owned business" and a "minority owned business". 

 

"Commercially Useful Function" means responsibility for the execution of a distinct element of the 
work of the contract, which is carried out by actually performing, managing, and supervising the 
work involved, evidencing the responsibilities and risks of a business owner such as negotiating the 
terms of (sub)contracts, taking on a financial risk commensurate with the contract or its subcontract, 
responsibility for acquiring the appropriate lines of credit and/or loans, or fulfilling responsibilities 
as a joint venture partner as described in the joint venture agreement. 

 

“Compliance” means that a contractor has correctly implemented the requirements of this 
Utilization Plan. 

 

“Contract Specific Goals” means the goals established under the Agency/University’s supplier 
diversity program that are based upon relevant factors, including, but not limited to, the availability 
of diverse businesses in the scopes of work of the contract. 

 

“Contractor” means any person or business entity that has entered into a contract with the 
Agency/University, and includes all partners, affiliates, and joint ventures of such person or entity. 

 

"Control" means the exclusive or ultimate and sole control of the business including, but not limited 
to, capital investment and all other financial matters, property, acquisitions, contract negotiations, 
legal matters, officer-director-employee selection and comprehensive hiring, operating 
responsibilities, cost-control matters, income and dividend matters, financial transactions and rights 
of other shareholders or joint partners. Control shall be real, substantial and continuing, not pro 
forma. Control shall include the power to direct or cause the direction of the management and 
policies of the business and to make the day-to-day as well as major decisions in matters of policy, 
management and operations. Control shall be exemplified by possessing the requisite knowledge 

NOT FOR BID
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and expertise to run the particular business and control shall not include simple majority or absentee 
ownership. 

 
"Council" means the Business Enterprise Council for Minorities, Women and Persons with 
Disabilities. 

 

"Diverse Firms" shall mean businesses owned by minorities, women, and persons with disabilities. 
Also to include, qualified service-disabled veteran-owned small businesses and qualified veteran- 
owned small businesses. 

 

"Woman" shall mean a person who is a citizen or lawful permanent resident of the United States 
and who is of the female gender. 

 

"Woman-owned business” of “WBE" means a business concern which is at least 51% owned by one 
or more women, or, in the case of a corporation, at least 51% of the stock in which is owned by one 
or more women; and the management and daily business operations of which are controlled by one 
or more of the women who own it. 

 

"Good Faith Efforts" means actions undertaken by a bidder or contractor to achieve a Contract 
Specific Goal by its scope, intensity, and appropriateness to the objective, that can reasonably be 
expected to fulfill the program’s requirements. 

 
“Joint Venture” means an association of a diverse firm and one or more other firms to carry out a 
single, for-profit business enterprise, for which each joint venture partner contributes property, 
capital, efforts, skills and knowledge, and in which the diverse firm is responsible for a distinct, 
clearly defined portion of the work of the contract and whose share in the capital contribution, 
control, management, risks, and profits of the joint venture are commensurate with its ownership 
interest. 

 

“Manufacturer” refers to a company that operates or maintains a factory or establishment that 
produces, on the premises, the materials, supplies, articles, or equipment required under the 
contract and of the general character described by the specifications. 

 

"Minority-owned business” or “MBE" means a business concern which is at least 51% owned by one 
or more minority persons, or in the case of a corporation, at least 51% of the stock in which is owned 
by one or more minority persons; and the management and daily business operations of which are 
controlled by one or more of the minority individuals who own it. 

 

"Minority person" shall mean a person who is a citizen or lawful permanent resident of the United 
States and who is any of the following: 

 

(a) American Indian or Alaska Native (a person having origins in any of the original peoples 
of North and South America, including Central America, and who maintains tribal 
affiliation or community attachment). 

 

(b) Asian (a person having origins in any of the original peoples of the Far East, Southeast 
Asia, or the Indian subcontinent, including, but not limited to, Cambodia, China, India, 
Japan, Korea, Malaysia, Pakistan, the Philippine Islands, Thailand, and Vietnam). 
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(c) Black or African American (a person having origins in any of the black racial groups of 
Africa). Terms such as "Haitian" or "Negro" can be used in addition to "Black or African 
American". 

 
(d) Hispanic or Latino (a person of Cuban, Mexican, Puerto Rican, South or Central 
 
(e)  American, or other Spanish culture or origin, regardless of race). 

 
(f) Native Hawaiian or Other Pacific Islander (a person having origins in any of the original 
peoples of Hawaii, Guam, Samoa, or other Pacific Islands). 

 

“NIGP Class and Class Item Codes” identify the scope(s) of work as defined by the National 
Institute of Governmental Procurements. This five-digit code establishes and defines the detailed 
scope(s) of work for the contract. The first three digits of the NIGP code represents the Class or 
broad category of the work to be performed, and the second two digits of the NIGP code identify 
a more specific focus of work within the Class category. 

 

“Owned” means having all the customary incidents of ownership, including the right of 
disposition, and the sharing in all risks and profits commensurate with the degree of ownership 
interest. 

 
"Person with a disability" means a person who is a citizen or lawful resident of the United States 
and is a person qualifying as being disabled under subdivision (Illinois Compiled Statutes 30 ILCS 
575/2 subsection A). 

 

"Qualified service-disabled veteran" means a veteran who has been found to have 10% or more 
service-connected disability by the United States Department of Veterans Affairs or the United 
States Department of Defense. 

 

"Qualified service-disabled veteran-owned small business" or "SDVOSB" means a small business 
(i) that is at least 51% owned by one or more qualified service-disabled veterans living in Illinois 
or, in the case of a corporation, at least 51% of the stock of which is owned by one or more 
qualified service-disabled veterans living in Illinois; (ii) that has its home office in Illinois; and (iii) 
for which items (i) and (ii) are factually verified annually by the Commission on Equity and 
Inclusion. 

 

"Qualified veteran-owned small business" or "VOSB" means a small business (i) that is at least 
51% owned by one or more qualified veterans living in Illinois or, in the case of a corporation, at 
least 51% of the stock of which is owned by one or more qualified veterans living in Illinois; (ii) 
that has its home office in Illinois; and (iii) for which items (i) and (ii) are factually verified annually 
by the Commission on Equity and Inclusion. 

 

“Regular Dealer” means a business that owns, operates, or maintains a store, warehouse, or other 
establishment in which the supplies, equipment, or goods (excluding software licenses) of the 
general character required for the Procurement are bought, kept in stock, and regularly sold or 
leased in the usual course of business. To be a Regular Dealer, the business must be an established 
business that engages, as its principal business and under its own name, in the Procurement and 
sale or lease of the products in question. A business may be a Regular Dealer in such bulk items 
as petroleum products, steel, cement, gravel, stone, or asphalt without owning, operating, or 
maintaining a place of business if the business both owns and operates distribution equipment 

NOT FOR BID



Version 21.1 
STATE OF ILLINOIS BUSINESS ENTERPRISE PROGRAM 

UTILIZATION PLAN 

11 

 

 

 

for the products. Any supplementing of such business’ distribution equipment shall be by a long- 
term lease agreement and not on an ad hoc or contract-by-contract basis. Packagers, 
manufacturer representatives, or other businesses who arrange or expedite transactions are not 
Regular Dealers. 

 

“State contracts" means all contracts entered into by the State, any agency or department thereof, 
or any public institution of higher education, including community college districts, regardless of the 
source of the funds with which the contracts are paid, which are not subject to federal 
reimbursement. "State contracts" does not include contracts awarded by a retirement system, 
pension fund, or investment board subject to Section 1-109.1 of the Illinois Pension Code. This 
definition shall control over any existing definition under this Act or applicable administrative rule. 

 

"Supplier" refers to a company that owns, operates, or maintains a store, warehouse or other 
establishment in which materials, supplies, articles or equipment are bought, kept in stock and 
regularly sold or leased to the public in the usual course of business. A regular distributor or supplier 
is a firm that owns, operates, or maintains a store, warehouse, or other establishment in which the 
materials or supplies required for performance of a contract are bought, kept in stock, and regularly 
sold to the public in the usual course of business. To be a regular distributor the firm must engage 
in, as its principal business and in its own name, the purchase and sale of the products in question. 
A regular distributor in bulk items such as steel, cement, gravel, stone, and petroleum products need 
not keep such products in stock if it owns or operates distribution equipment. 

 

“Utilization Plan” means a form and additional documentation included in all bids or proposals that 
demonstrates a vendor’s proposed utilization of vendors certified by the Business Enterprise 
Program to meet the targeted goal. The Utilization Plan shall demonstrate that the Vendor has 
either: (1) met the entire contract goal or (2) requested a full or partial waiver and made Good Faith 
Efforts towards meeting the goal. 

 
 

Business Enterprise Program Aspirational Goal 
The Business Enterprise for Minorities, Women, and Persons with Disabilities Act, 30 ILCS 575, 
establishes an aspirational goal of awarding not less than 20% of the total dollar amount of State 
contracts to businesses certified as owned and controlled by minorities, women, and persons with 
disabilities. 30 ILCS 575/4(a). 

 
Section 45-75 of the Illinois Procurement Code, 30 ILCS 500, establishes a goal to award not less 
than 3% of the total dollar amount of State contracts to SDVOSBs and VOSBs. 

 
This solicitation includes Business Enterprise Program (BEP) and/or Veterans Business Program 
participation goals and, therefore, requires bidders and offerors to include a BEP Utilization Plan and 
a VSB Utilization Plan. A “Utilization Plan” includes the form on page 1 of this document, with the 
Participation Agreement and Schedule(s); any additional documentation required in the instructions 
that demonstrates a commitment to utilizing certified BEP/VSB subcontractors to meet the targeted, 
contract-specific goal, described below; and documentation demonstrating Good Faith Effort when 
requesting a goal waiver or reduction. 
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A properly completed BEP Utilization Plan and VSB Utilization Plan is due at the time of bid or offer 
submission. Failure to complete and include a BEP Utilization Plan shall render a bid or offer non- 
responsive. 30 ILCS 575/4(f). Non-responsive bids and offers will be rejected by the 
Agency/University. 

 
In addition to the other award criteria established for this solicitation, the Agency/University will 
award this contract to a Vendor that meets the contract-specific goal or makes Good Faith Efforts 
to meet the goal. The goal is applicable to the contract, amendments, modifications, extensions, 
change orders, and allowances. The Vendor’s Utilization Plan must indicate whether the goal will 
be met by self-performance or by subcontracting. If the prime Vendor is BEP certified, the entire 
goal can be met by Prime Vendor self-performance, without subcontracting with another certified 
BEP vendor. If the prime Vendor is VSB certified, the entire VSB goal can be met by Prime Vendor 
self-performance. However, the prime BEP or VSB Vendor must submit a Utilization Plan indicating 
that the goal will be met by self-performance. If a prime Vendor subcontracts any portion of a 
contract to non-BEP/VSB certified subcontractors, the amount paid for goods or services delivered 
by those subcontractors will not be counted toward the goal. 

 
Contract (Specific) Goal to be Achieved by Vendor 
This solicitation includes a contract-specific BEP/VSB participation goal based on certified BEP/VSB 
vendors available to perform anticipated services and/or provide supplies required by this 
solicitation. The availability of certified BEP/VSB vendors was determined using The Institute for 
Public Procurement (NIGP Class and Class Item) codes listed in the Invitation for Bid (IFB), Request 
for Proposal (RFP), Request for Qualifications (RFQ), or other solicitation documents. 

 
Prime Vendors must only consider NIGP Class and Class Item codes referenced in solicitation 
documents when selecting BEP/VSB subcontractors or completing a Good Faith Effort. Subject to 
State Agency/University approval, the Prime Vendor may utilize additional codes to identify BEP/VSB 
vendors that will be able to perform a commercially useful function under the resulting contract 
through direct participation. Indirect participation will not be considered towards BEP/VSB goals. 
Direct participation includes work that is directly related to the completion of the scope of work of 
the contract. Indirect participation includes work related to other aspects of the Contractor’s 
business. The NIGP Class and Class Item codes listed in the solicitation documents, as well as any 
additional codes selected by the Prime Vendor and approved by the contracting Agency/University, 
must be entered in Part II: Participation Agreement and Part III: Good Faith Effort Log sections of 
this Utilization Plan. Bidders seeking a Good Faith Effort waiver or goal reduction must contact all 
BEP/VSB vendors identified for respective NIGP Class and Class Item commodity/service codes listed 
in the solicitation documents. 

The Prime Vendor must also enter into the Participation Agreement its plan to utilize each 
BEP/VSB subcontractor, including: (a) the proposed percentage of the contract to be performed 
by each BEP/VSB subcontractor; (b) the anticipated start date for each BEP/VSB subcontractor; (c) 
the anticipated dates and time periods of utilization of each BEP/VSB subcontractor; and (d) a 
detailed description of the work to be performed by each BEP/VSB subcontractor, including 
identified NIGP Class and Class Item commodity/service codes. 
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This Utilization Plan must demonstrate that the prime Vendor has either: (1) met the entire contract 
goal; or (2) requested a full waiver and made Good Faith Efforts towards meeting the entire goal; or 
(3) requested a goal reduction and made Good Faith Efforts towards meeting a portion of the goal. 
Submission of Good Faith Effort log and appropriate documentation by Vendor shall be considered 
as a request for a full or partial goal waiver. 

 
For a Utilization Plan to be considered, at the time of bid or offer, the submitting prime BEP/VSB 
vendor, if self-performing, or non-BEP/VSB submitting prime Vendor’s proposed BEP/VSB 
subcontractor(s), must be certified with the Illinois Commission on Equity and Inclusion (CEI) 
Business Enterprise Program as a BEP certified vendor, and Sheltered Workshops must be 
registered with the State for procurements containing a State Use Program category. 

 
1. Where there is a joint venture between a certified and non-certified vendor, the Utilization 
Plan must include an executed Joint Venture Agreement specifying the terms and conditions of the 
relationship between the parties and their rights and responsibilities to the prospective contract. 
The Joint Venture Agreement must clearly evidence that the BEP/VSB certified vendor will be 
responsible for a defined portion of the work and its responsibilities, risks, profits, contributions of 
capital, and personnel are proportionate to its ownership/interest percentage, as well as identifying 
the appropriate and specific NIGP Class and Class Item codes. It must include specific details related 
to the parties’ contributions of capital, personnel, equipment, share of costs, insurance coverage, 
and other items; the scopes to be performed by BEP/VSB certified vendor(s) under its supervision; 
and the commitment of management, supervisory personnel, and operative personnel employed 
by the BEP/VSB certified vendor to be dedicated to the performance of the contract. Established 
Joint Venture Agreements will only be credited toward BEP/VSB goal achievements for specific work 
performed by the BEP Certified Joint Venture Vendor. Each party to the Joint Venture Agreement 
must execute the bid or offer prior to submission of the bid or offer to the Agency/University. 

 
2. An agreement between a prime Vendor and a BEP/VSB certified vendor in which a BEP/VSB 
certified vendor promises not to provide subcontracting or pricing quotations to other vendors is 
prohibited. The Agency/University may request additional information to demonstrate compliance. 
Vendor agrees to cooperate promptly with the Agency/University in submitting to interviews, 
allowing entry to business places, providing documentation, and to soliciting the cooperation of a 
proposed BEP/VSB certified vendor during investigation. Failure to cooperate by a Vendor and/or 
BEP/VSB certified vendor may render the bidder or offeror non-responsive or not responsible. A 
contract will not be awarded to a Vendor unless that Vendor’s Utilization Plan is found responsive. 

 
3. BEP/VSB Certified Vendor Locator References: Firms must be certified with CEI as BEP/VSB 
certified vendors at the time of bid or qualify for credit toward the goal through participation in 
the BEP Mentor/Protégé Program. Vendors may consult CEI’s BEP Vendor Directory at  
https://ceibep.diversitysoftware.com/?TN=ceibep. 

 

4. Vendor Assurance: Vendor shall not discriminate based on race, color, national origin, 
sexual orientation or sex in the performance of this contract. Failure by Vendor to carry out these 
requirements is a material breach of the contract, which may result in the termination of the 
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contract or such other remedy, as the Agency/University deems appropriate. This assurance must 
be included in each subcontract that Vendor signs with a subcontractor or supplier. 

 
5. Calculating BEP/VSB Certified Vendor Participation: The Utilization Plan and Participation 
Agreement(s) identify work and/or goods/equipment anticipated to be provided by all BEP/VSB 
certified vendors and paid for upon satisfactory completion/delivery, based on NIGP Class and Class 
Item Code(s). Only the value of payments made for services performed and/or actual 
supplies/goods/equipment provided by BEP/VSB certified vendors is counted toward the contract 
goal. Applicable guidelines for counting payments attributable to contract goals are summarized 
below. 

 
5.1. The value of performed work and/or goods/equipment provided by the BEP/VSB 

certified vendor for the resulting contract shall be counted towards the goal. The entire 
amount of that portion of the contract that is performed by the BEP/VSB certified 
vendor, including supplies purchased or equipment leased by the BEP/VSB certified 
vendor shall be counted, except supplies purchased and equipment rented from the 
Prime Vendor submitting this bid or offer. 

 
5.2. A BEP certified prime Vendor shall count the portion of the total dollar value of the 

contract equal to the distinct, clearly defined portion of the work of the contract that 
the BEP/VSB certified prime Vendor self-performs toward the goal. A BEP/VSB certified 
prime Vendor shall also count the dollar value of work subcontracted to other BEP/VSB 
certified vendors. Work performed by non-BEP/VSB certified parties shall not be 
counted toward the goal, including work that a BEP/VSB certified vendor subcontracts 
to non-BEP/VSB certified vendors. 

 
5.3. A Vendor shall count toward the goal 100% of its expenditures for materials and 

supplies required under the contract and obtained from a BEP/VSB certified vendor 
manufacturer, regular dealer, or supplier. A Vendor shall also count toward the goal 
the following expenditures to BEP/VSB certified vendors that are not manufacturers, 
regular dealers, or suppliers: 

 
5.3.1. The fees or commissions charged for providing a bona fide service, such as 

professional, technical, consultant or managerial services and assistance in the 
procurement of essential personnel, facilities, equipment, materials or supplies 
required for performance of the contract, provided that the fee or commission is 
determined by the Agency/University to be reasonable and not excessive as 
compared with fees customarily allowed for similar services. 

 
5.3.2. The fees charged for delivery of materials and supplies required by the contract 

(but not the cost of the materials and supplies themselves) when the hauler, 
trucker, or delivery service is not also the manufacturer or a supplier of the 
materials and supplies being procured, provided that the fee is determined by 
the Agency/University to be reasonable and not excessive as compared with fees 
customarily allowed for similar services. The BEP/VSB certified vendor’s trucking 
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firm must actually be responsible for the management and supervision of the 
entire trucking operation for which it is responsible on the contract; and must 
itself own and operate at least one fully licensed, insured and operational truck 
used on the contract. 

 
5.3.3. The fees or commissions charged for providing any bonds or insurance specifically 

required for the performance of the contract, provided that the fee or 
commission is determined by the Agency/University to be reasonable and not 
excessive as compared with fees customarily allowed for similar services. 

 
5.4. BEP/VSB certified vendors who are performing on a contract as second-tier 

subcontractors (i.e., subcontractors hired by first-tier subcontractors to perform on the 
contract) may be counted in meeting the established BEP/VSB goal for this contract 
where the Prime Vendor will provide monthly documentation indicating the utilization 
of these vendors by reporting the utilization to the BEP at 
https://ceibep.diversitysoftware.com/?TN=ceibep for State Agencies and by contacting 
the contract administrator for Universities. 

 
5.5. A Vendor shall count towards the goal only expenditures to BEP/VSB firms that perform 

a commercially useful function constituting direct participation in the work of the 
contract. 

 
5.5.1. A firm is considered to perform a commercially useful function when it is 

responsible for execution of a distinct element of the work of a contract and 
carries out its responsibilities by actually performing, managing, and supervising 
the work involved. The BEP/VSB certified vendor must also be responsible, with 
respect to materials or supplies used on the contract, for negotiating price, 
determining quality and quantity, ordering the materials or supplies, and 
installing the materials (where applicable) and paying for the materials or 
supplies. To determine whether a firm is performing a commercially useful 
function, the Agency/University shall evaluate the amount of work 
subcontracted, whether the amount the firm is to be paid under the contract is 
commensurate with the work it actually performs, the credit claimed for its 
performance of the work, industry practices, and other relevant factors. 

 
5.5.2. A BEP certified vendor does not perform a commercially useful function if its role 

is limited to that of an extra participant in a transaction or contract through which 
funds are passed through to obtain BEP/VSB certified vendor participation. In 
determining whether a BEP/VSB certified vendor is such an extra participant, the 
Agency/University shall examine industry practices and similar transactions, 
particularly those in which BEP/VSB certified vendors actually participate in a 
meaningful way. 

 
5.6. A Vendor shall not count towards the goal expenditures that are not direct, necessary 

and related to the work of the contract. Only the amount of services and/or goods 
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that are directly attributable to the performance of the contract shall be counted. 
Ineligible expenditures include, but are not limited to, general office overhead and 
other Vendor support activities, unless allowed by the Agency/University. 

 
6. Good Faith Effort Procedures: Prime Vendors must submit in their bid a Utilization Plan and 
Participation Agreement(s) that meet or exceed the published goal. If a Prime Vendor cannot meet 
the stated goal, it must fill out and attach Part III of this document, explaining the Good Faith Efforts 
it undertook to meet the goal, including contacting all certified BEP/VSB vendors that fall under the 
scope of work/NIGP Class and Class Item codes identified in the solicitation documentation. 
Utilization Plans and attached documentation are due at the time of bid or offer submission. The 
Business Enterprise Council (“Council”) or its delegate will consider the quality, quantity, and 
intensity of the Vendor’s efforts to meet the BEP goal. The procuring Agency/University will consider 
the quality, quantity, and intensity of the Vencor’s efforts to meet the VSB goal. 

 
The Utilization Plan contains a checklist of actions that the Council or its delegate will consider as 
evidence of Vendor's Good Faith Efforts to meet the BEP goal and that the Agency/University will 
consider as evidence of Vendor’s Good Faith Efforts to meet the VSB goal. Documentation that 
alters or replaces the Utilization Plan and/or Participation Agreement(s), other than supplemental 
documentation, will not be considered during the Utilization Plan review. 

 
6.1. In evaluating Vendor’s Good Faith Efforts, the Council, its delegate, or an 

Agency/University as applicable may consider whether the ability of other bidders or 
offerors to meet the contract goal suggests that Good Faith Efforts could have resulted 
in Vendor meeting the goal. 

 
6.2. If the Council, its delegate, or an Agency/University determines that Vendor has made 

Good Faith Efforts to meet the BEP and VSB goal, respectively, the Agency/University 
may award the contract provided that Vendor is otherwise eligible for award. 

 
6.3. If the Council, its delegate, or an Agency/University, as applicable, determines that 

Good Faith Efforts have not been met, the bid or offer may be determined to be non- 
responsive by the Chief Procurement Officer. 

 
7. Contract Compliance: Compliance with this section is an essential part of the contract. The 
following administrative procedures and remedies govern Vendor’s compliance with the contractual 
obligations established by the Utilization Plan and Participation Agreement(s). After approval of 
the Utilization Plan and Participation Agreement(s) as well as the award of the contract, the 
Utilization Plan, including all applicable Parts, becomes part of the contract. If a Prime Vendor 
requested a waiver due to its inability to obtain BEP/VSB certified vendor participation equal to or 
exceeding the goal, and the Utilization Plan was approved and contract awarded based upon a 
determination of Good Faith Effort, the total dollar value of BEP/VSB certified vendor work in the 
approved Utilization Plan, calculated as a percentage of the total awarded contract value, shall 
become the final contract goal. 
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7.1. The Utilization Plan and Participation Agreement(s) may not be amended after contract 
execution without Agency/University prior written approval. 

 
7.2. Vendor may not make modifications to its contractual BEP/VSB certified vendor 

commitments or substitute BEP/VSB certified vendors without the prior written 
Agency/University approval. Unauthorized modifications or substitutions, including 
performing the work designated for a BEP/VSB certified vendor with Vendor’s own 
forces, shall be a violation of the Utilization Plan and therefore a breach of the contract, 
cause to terminate the contract, and cause to seek other contract remedies or 
sanctions. For Agency/University approval of modifications or substitutions, the facts 
supporting the modifications or substitutions must not have been known nor 
reasonably should have been known by the parties prior to entering into the contract 
and/or subcontract. Vendor must negotiate with BEP/VSB certified vendors to resolve 
problems. Where there has been a mistake or disagreement about the scope of work 
and/or goods/equipment required by the contract, the BEP/VSB certified vendor can be 
substituted, but only where agreement cannot be reached for a reasonable price or 
schedule for the correct scope of work, goods and/or equipment. Any subsequent 
change must be submitted to the soliciting Agency/University and BEP Secretary, in 
writing, and approved by the soliciting Agency/University. 

 
7.3. Substitutions of a BEP/VSB certified vendor may be permitted under the following 

circumstances: 
 

7.3.1. Unavailability after receipt of reasonable notice to proceed; 
 

7.3.2. Failure of performance; 
 

7.3.3. Financial incapacity; 
 

7.3.4. Refusal by the BEP/VSB certified vendor to honor the bid or proposal price or 
scope; 

 
7.3.5. Material mistake of fact or law about the elements of the scope of work of a 

contract where a reasonable price cannot be agreed upon; 
 

7.3.6. Failure of the BEP/VSB certified vendor to meet insurance, licensing or 
bonding requirements; 

 
7.3.7. The BEP/VSB certified vendor's withdrawal of its bid or offer; and/or 

 
7.3.8. Failure of the BEP/VSB certified vendor to maintain certification. 

 
7.4. If it becomes necessary to substitute a BEP/VSB certified vendor, the prime Vendor 

must notify the Agency/University and BEP Secretary, in writing, of the request to 
substitute a BEP/VSB certified vendor or otherwise modify the Utilization Plan and 
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Participation Agreement(s). The request must state specific reasons for the substitution 
or modification. The Agency/University shall notify the Council or its delegate of the 
request to substitute a BEP/VSB certified vendor or change the Utilization Plan and 
Participation Agreement(s). The Agency/University will approve or deny a request for 
substitution or other change in the Utilization Plan and/or Participation Agreement(s) 
within five business days of receipt of the request or may request a BEP review of the 
documentation. 

 
7.5. Where Vendor has established the basis for the substitution to the satisfaction of the 

Agency/University, it must make Good Faith Efforts to meet the contract goal by 
substituting one or more BEP/VSB certified vendors. Documentation of a replacement 
BEP certified vendor, or of Good Faith Efforts to replace the BEP/VSB certified vendor, 
must meet the requirements of the initial Utilization Plan. If the goal cannot be reached 
and Good Faith Efforts have been made, Vendor may substitute with a non-BEP/VSB 
certified vendor. 

 
7.6. Prime Vendors are encouraged to utilize BEP/VSB certified firms. If a Vendor plans to 

hire a subcontractor for any scope of work that was not previously disclosed in the 
Utilization Plan and this increases BEP/VSB participation, Vendor must obtain the 
approval of the Agency/University to modify the Utilization Plan and must make Good 
Faith Efforts to ensure that BEP/VSB certified vendors have a fair opportunity to submit 
a bid or offer on the new scope of work. 

 
7.7. If the Prime Vendor wishes to substitute its BEP/VSB certified subcontractor, a BEP/VSB 

certified vendor Utilization Plan and Participation Agreement must be executed and 
submitted to the Agency/University within five (5) business days of Vendor’s receipt of 
the Agency/University approval for the substitution. The Agency/University must 
supply the new BEP Utilization Plan and Participation Agreement(s) to the BEP Secretary 
or their designee. 

 
7.8. Vendor shall maintain a record of all relevant data with respect to the utilization of 

BEP/VSB certified vendors including, but not limited to, payroll records, invoices, 
canceled checks and books of account for a period of at least three (3) years after the 
completion of the contract. If the contract administrator is an Agency, Vendor shall 
submit monthly reports to BEP via the B2G Now Diversity Contract Monitoring System 
(DCMS) reporting system. If the contract administrator is a University, Vendor shall 
contact the contract administrator to obtain reporting requirements. Full access to 
these records shall be granted by Vendor within 48 hours of a written demand by the 
Agency/University, BEP Secretary, or any duly authorized representative thereof, or to 
any municipal, county, State or federal authorities. The Agency/University shall have 
the right to obtain from Vendor any additional data reasonably related or necessary to 
verify any representations by Vendor. After the performance of the final item of work 
or delivery of material by the BEP certified vendor and final payment to the BEP certified 
vendor by Vendor, but not later than thirty (30) calendar days after such payment, 
Vendor shall submit a statement confirming the final payment and the total payments 
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made to the BEP certified vendor under the contract at 
https://ceibep.diversitysoftware.com/?TN=ceibep for contracts administrated by 
Agencies. For contracts administered by Universities, Vendor shall submit a statement 
confirming the final payment and the total payments made to the BEP/VSB certified 
vendor under the contract in the manner prescribed by the University contract 
administrator. Vendor’s failure to submit monthly reports shall constitute a material 
breach of this contract and subject Vendor to the remedies and penalties described 
in Section 7.10. For contracts administrated by Agencies, The Prime Vendor and BEP 
subcontractors will receive notification and instructions after the start of the contract 
for reporting to BEP’s DCMS. Failure to report contractual spend or lack of spend 
monthly reporting may result in a contractual breach. 

 
7.9. The Agency/University will annually review Vendor’s compliance with these provisions 

and the terms of its contract. Executive Order Number 2018-06 requires review of 
contractual language regarding cancelation of contracts deemed not to be compliant 
with the BEP. Without limitation, Vendor’s failure to comply with these provisions or 
its contractual commitments as contained in the Utilization Plan and Participation 
Agreement(s); failure to cooperate in providing information regarding its compliance 
with these provisions or its Utilization Plan; or provision of false or misleading 
information or statements concerning compliance, certification status or eligibility of a 
BEP certified vendor, Good Faith Efforts or any other material fact or representation 
shall constitute a material breach of this contract and entitle the Agency/University to 
declare a default, terminate the contract, and/or exercise those remedies provided for 
in the contract, law and equity. 

 
7.10. The Agency/University reserves the right to withhold payment to Vendor to enforce 

these provisions and Vendor’s contractual commitments. Final payment shall not be 
made pursuant to the contract until Vendor submits sufficient documentation 
demonstrating compliance with its Utilization Plan and Participation Agreement(s). 
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SPECIAL PROVISIONS 

The following Special Provisions supplement the “Standard Specifications for Road and 
Bridge Construction”, adopted January 1, 2022 (referred to hereinafter as the “Standard 
Specifications”); the “Supplemental Specifications and Recurring Special Provisions”, 
adopted January 1, 2025; the “Illinois Manual on Uniform Traffic Control Devices For 
Streets and Highways”, latest edition (referred to hereinafter as the “IMUTCD”); and the 
“Standard Specifications for Water and Sewer Construction in Illinois”, latest edition 
(referred to hereinafter as the “Water and Sewer Specifications”).  In case of conflict with 
any part or parts of said Specifications, these Special Provisions shall take precedence 
and shall govern.  Where no conflict exists, the said Specifications shall apply to this 
Contract as if repeated in their entirety herein. 

DEFINITIONS 

Contractor.  The individual, firm, partnership, joint venture, or corporation contracting 
with the Village of Villa Park for performance of prescribed work. 

Department, Owner or Village.  The Village of Villa Park, County of DuPage, State of 
Illinois. 

Engineer.  The Resident Engineer who is the authorized representative of the Village of 
Villa Park in immediate charge of the engineering details of a construction project. 

LOCATION OF PROJECT 

The project known as DCEO Drainage Improvement Project (Various Locations) involves 
various stormwater and drainage improvements at the following locations in the Village 
of Villa Park, DuPage County, Illinois:  

Base Bid.   

Ellsworth Ditch south of North Avenue, and  

Ridge Road between Westmore Avenue and Roy Drive,  

The approximate base bid project length is 1,159 feet (0.22 mile). 

Alternate 1.   

Third Avenue & Vermont Street 

The approximate Alternate 1 project length is 102 feet (0.02 mile). 
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 Alternate 2.   

205 S. Yale Avenue.  

The approximate Alternate 2 project length is 213 feet (0.04 mile). 

A location map is shown on the cover of the plans. 

DESCRIPTION OF PROJECT 

Project improvements consists of various stormwater and drainage improvements 
including the installation of approximately 1,200 linear feet of storm sewer varying in size 
from 6” to 18”, the installation of manholes, inlets and catch basins, ditch shaping and 
regarding, pavement and driveway removal and replacement, earth excavation, 
combination concrete curb and gutter removal and installation, parkway restoration, 
sidewalk removal and replacement, and other related and incidental work necessary to 
complete the improvements as shown on the plans and as described herein. 
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GENERAL SPECIAL PROVISIONS 

QUALIFICATIONS OF BIDDERS 

Bidders shall comply with all applicable Federal, State, and local laws and requirements, 
and will further meet the qualifications prescribed in this and other applicable portions of 
these provisions. 

Bidder, in submitting a Bid, certifies that Bidder is in compliance with all applicable 
Federal, State, and local laws and requirements, and that Bidder further meets the 
qualifications prescribed in this and other applicable portions of these provisions.  
Engineer’s determination as to the compliance and qualifications of the Bidder will be 
final, and Bidder, in submitting a Bid, agrees to be bound by that determination. 

Bidder, in submitting a Bid, certifies that Bidder is in compliance with the following 
requirements and qualifications.  Bidder further certifies that Bidder is able to provide 
written evidence of Bidder’s compliance with the following requirements and 
qualifications.  Bidder shall, upon request by Engineer, submit such written evidence 
within five (5) calendar days of the Engineer’s request, as well as any other written 
evidence which Engineer may deem necessary for the purpose of evaluating Bidder’s 
qualifications. 

Failure of the Bidder to respond and/or submit any and all written evidence requested by 
the Engineer within five (5) calendar days from the request shall be cause for rejection of 
the Bid and the forfeiture of the Bid Bond which shall become the property of the Village, 
as liquidation of damages.  Award may then be made to the next lowest responsible 
bidder, re-advertised and re-Bid, or otherwise, as the Engineer may decide is in the best 
interest of the Village. 

(a) Bidder shall be qualified to do business in the State of Illinois. 

(b) Bidder shall possess either a valid Federal Employer Tax Identification 
Number (FEIN) or a valid Social Security Number (SSN). 

(c) Bidder shall be able to provide a street address and description of the Bidder’s 
place of business, and the mailing address of the business, if different from the 
street address. 

(d) Bidder shall be able to provide the number of years Bidder has been engaged 
in the contracting business under the present firm name, and the name of the 
state where incorporated. 

(e) Bidder shall be able to provide a list of the property and equipment available to 
the Bidder. 
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(f) Bidder shall be able to provide a financial statement demonstrating that the 
Bidder has the financial resources to meet all obligations related to the Work. 

(g) Bidder shall maintain insurance policies with the coverages required by the 
Contract, and with the minimum limits of coverage required by the Contract.  
Bidder shall be able to provide current certificate(s) of insurance for the 
insurance policies held by Bidder, demonstrating that Bidder holds insurance 
policies with the coverages required by the contract, and with the minimum 
limits of coverage required by the Contract. 

(h) Bidder shall have constructed a minimum of three (3) projects of a similar 
nature in the immediate past five (5) years.  Bidder shall be able to provide a 
list of all projects of a similar nature constructed by Bidder in the immediate 
past five (5) years, which list shall contain the minimum of three (3) such 
projects, which list shall provide a description and the location(s) of all such 
projects, and shall contain the Bidder’s performance record and references, as 
well as the names and current contact information, including addresses and 
telephone numbers, of persons who acted as owners’ representatives for those 
projects and who have knowledge of those projects, and whom Bidder agrees 
the Village may contact for the purpose of verifying Bidder’s performance and 
references. 

(i) Bidder shall be able to provide a list of three (3) references (name, address 
and telephone number) with knowledge of the integrity and business practices 
of the bidder.  Such references may not be persons who have been employed 
by Bidder as employees. 

(j) Bidder shall be able to provide a list of projects presently under Contract, the 
awarded Contract amount of each, the approximate adjusted Contract amount 
of each (if applicable), and the dollar amount or percent of completion of each. 

(k) Bidder shall be able to provide a list of Contracts which have resulted in 
lawsuits, whether against Bidder as a prime contractor, against Bidder as a 
subcontractor, or against Bidder as a party in any other capacity; or against 
subcontractors or suppliers performing work for Bidder or under Contract held 
by Bidder. 

(l) Bidder shall be able to provide a list of Contracts defaulted. 

(m) Bidder shall be able to provide a statement indicating whether or not Bidder 
has ever filed bankruptcy. 

(n) Bidder shall be able to provide a list of all officers of the firm, which list shall 
also indicate those officers who, while in the employ of the firm or in the employ 
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of previous firms, were associated with Contracts which resulted in lawsuits, 
Contracts defaulted, or firms which filed for bankruptcy. 

(o) Bidder shall maintain personnel guaranteed to be employed in the responsible 
charge of the Work, which personnel possess sufficient technical experience 
to ensure the satisfactory completion of the Work.  Bidder shall be able to 
provide the names and technical experience of such personnel, as well as 
statements as to whether the personnel have or have not performed 
satisfactorily on other contracts of like nature and magnitude or comparable 
difficulty at similar rate of progress. 

(p) Bidder shall be able to provide a list of subcontractors and suppliers anticipated 
to be employed by Bidder for the purpose of completing the Work, including the 
firm name, street address and description of place of business; mailing address 
of business (if different); phone, fax and e-mail contact information of business; 
name of primary contact; and a list of any projects or contracts for which Bidder 
currently owes monies to said firm, which list shall include a description of the 
project or contract, the amount currently due to said firm, the period of time for 
which those monies have been owed, and the expected date of payment of 
those monies. 

(q) Bidder shall participate in active apprenticeship and training programs 
approved by and registered with the United States Department of Labor Bureau 
of Apprenticeship and Training for each of the trades of work contemplated 
under the Contract.  Bidder shall be able to provide evidence of Bidder’s 
participation in such apprenticeship and training programs. 

(r) Bidder shall only employ subcontractors who meet the requirements prescribed 
in this section and other sections of these specifications. 

(s) Bidder shall be able to provide such other information as may assist the Village 
in determining whether the Bidder is adequately prepared to fulfill the Contract. 

These requirements and qualifications are not intended to discourage bidding, to make it 
difficult for qualified Bidders to submit Bids, or to discourage beginning contractors.  The 
purpose of these requirements and qualifications is to allow the Village to obtain sufficient 
information about Bidder’s financial state, available equipment, personnel, and previous 
work experience so that the Village may mitigate the hazards involved in awarding 
contracts to parties who may not be qualified to perform the Work as specified. 

A copy of Village of Villa Park Ordinance No. 3733, amending the requirements of bidders 
for construction projects, is provided as Appendix A. 
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BID PRICE LIMITATIONS 

The bid price for TRAFFIC CONTROL AND PROTECTION shall not exceed 5 percent of 
the total bid price.  If the bid price for TRAFFIC CONTROL AND PROTECTION exceeds 
5 percent of the total bid price, the Village may reject the Bid. 

The bid price for CONSTRUCTION LAYOUT shall not exceed 2 percent of the total bid 
price.  If the bid price for CONSTRUCTION LAYOUT exceeds 2 percent of the total bid 
price, the Village may reject the Bid. 

The bid price for PRE-CONSTRUCTION VIDEO RECORDING shall not exceed 1 percent 
of the total bid price.  If the bid price for PRE-CONSTRUCTION VIDEO RECORDING 
exceeds 1 percent of the total bid price, the Village may reject the Bid. 

Bidder, in submitting a Bid, certifies that the Bid is in compliance with these requirements.  
The Village’s determination as to whether or not to reject a Bid that does not comply with 
these requirements will be final, and Bidder, in submitting a Bid, agrees to be bound by 
that determination. 

BIDS TO REMAIN SUBJECT TO ACCEPTANCE 

All Bids shall remain subject to acceptance by the Village for a period of 90 calendar days 
from the date of the bid opening.  The Village may extend the acceptance period by up to 
an additional 90 calendar days upon written notice to all Bidders by the Village.  The 
Village may, in its sole discretion, release any Bid and return the Bid Security prior to the 
end of the acceptance period. 

AWARD OF CONTRACT 

The Village of Villa Park reserves the right to award the contract to the lowest responsible 
Bidder for the Base Bid or for the Base Bid plus any combination of the Alternate(s), based 
upon the Village’s best interest. Providing the lowest bid on the Base Bid or an individual 
Bid Alternate does not guarantee the Contractor will be awarded the contract, as the 
Contractor will need to be the lowest bidder on the combination of the Base Bid and Bid 
Alternates that the Village ultimately selects at its own discretion. 

Each Bidder must submit bids for the Base Bid and all Alternates to be eligible for the 
award of the contract. Failure to do so may result in rejection of the Contractor. 
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COSTS TO OWNER RESULTING FROM CONTRACTOR’S PROSECUTION OF THE 
WORK 

Should Contractor’s prosecution of the work, or Contractor’s labor, methods, or 
equipment result in additional costs to Owner, Contractor shall reimburse Owner for such 
expenses. 

EJCDC 7.03: 

Contractor shall be liable to Owner for the reasonable direct delay and disruption costs 
incurred by Owner as a result of Contractor’s action or inactions. 

The Contractor shall bear any extra expenses incurred by the Owner  

Such reimbursement will be calculated by Owner, and may include, but not be limited to, 
materials, equipment, tools, labor, incidentals, benefits, consultant rates, fees, vehicle or 
equipment usage, mileage, materials, and reimbursables.  Such reimbursement may also 
be subject to up to a 10% overhead fee to be added on top of all other fees. 

Such reimbursement will be separate from and in addition to any liquidated dates which 
may be assessed. 

Such reimbursement may be assessed for reasons including, but not limited to: 

 Contractor’s failure to notify Owner of work taking place. 

 Contractor’s failure to complete work as scheduled 

 Contractor’s failure to attend scheduled activities. 

INCREASED OR DECREASED QUANTITIES 

The Village reserves the right to increase or decrease the amount of work shown in the 
plans in accordance with Section 109 of the Standard Specifications. 

FINAL INSPECTION 

Final inspection shall be in accordance with Article 105.13 of the Standard Specifications, 
except as modified herein. 

Revise the second paragraph of Article 105.13 of the Standard Specifications to read: 
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“If the inspection discloses any work, in whole or in part, as being unsatisfactory, the 
Engineer will give the Contractor the necessary instructions for correction of same, and 
the Contractor shall comply with such instructions within 14 calendar days of receipt of 
such instructions.  The Contractor shall give the Engineer not less than 48 hours’ notice, 
in writing, prior to beginning any such corrective work.  Upon completion of all corrective 
work, the Contractor shall give the Engineer notice in writing.  Upon receipt of such notice, 
the Engineer will make another inspection which shall constitute the final inspection 
provided the work has been satisfactorily completed.  In such event, the Engineer will 
notify the Contractor in writing of the date of final inspection.” 

DATE OF MANUFACTURE 

Revise the second paragraph of Article 106.01 of the Standard Specifications to read: 

“All materials to be permanently incorporated in the work, including, but not limited to, 
frames, grates, lids, castings, fire hydrants, pipe, drainage and utility structures, valves, 
stops, fittings, and hardware, shall have been manufactured no earlier than January 1 of 
the calendar year in which they are to be installed unless otherwise specifically prescribed 
in the contract documents.” 

IRON, STEEL, COPPER, AND BRASS PRODUCTS 

Revise the third paragraph of Article 106.01 of the Standard Specifications to read: 

All iron, steel, copper, and brass products, which are to be incorporated into the work, 
shall be domestically manufactured or produced and fabricated, unless an exception is 
expressly permitted under Federal and/or State law and written permission is given by 
Owner.  The Contractor shall obtain from the iron, steel, copper, or brass producer and/or 
fabricator, in addition to the mill analysis, a certification that all iron, steel, copper, or brass 
materials meet these domestic source requirements. 
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HOLIDAYS 

Revise the list of legal holidays in Article 107.09 of the Standard Specifications to read: 

New Year’s Day Thanksgiving Day 
Easter Thanksgiving Friday 
Memorial Day Christmas Eve 
Independence Day Christmas Day 
Labor Day New Year’s Eve 

PUBLIC CONVENIENCE AND SAFETY (D–1) 

Effective: May 1, 2012 
Revised: July 15, 2012 

Add the following to the end of the fourth paragraph of Article 107.09: 

“If the holiday is on a Saturday or Sunday, and is legally observed on a Friday or 
Monday, the length of Holiday Period for Monday or Friday shall apply.” 

Add the following sentence after the Holiday Period table in the fourth paragraph of 
Article 107.09: 

“The Length of Holiday Period for Thanksgiving shall be from 5:00 AM the 
Wednesday prior to 11:59 PM the Sunday After” 

Delete the fifth paragraph of Article 107.09 of the Standard Specifications: 

“On weekends, excluding holidays, on roadways with Average Daily Traffic of 
25,000 or greater, all lanes shall be open to traffic from 3:00 P.M. Friday to midnight 
Sunday except where structure construction or major rehabilitation makes it 
impractical.” 

USE OF FIRE HYDRANTS 

Revise Article 107.18 of the Standard Specifications to read: 

“107.18 Use of Fire Hydrants.  If Contractor requires water for the completion of 
construction operations, and desires to obtain water from the Village, the Contractor shall 
submit a written request to the Village.  If such request is approved by the Village, the 
Contractor shall obtain water from the fire hydrant located at 100 West Home Avenue, 
adjacent to the Village of Villa Park Fleet Maintenance Garage.  Contractor’s use of said 
hydrant and methods of obtaining water shall be in compliance with all applicable 
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ordinances, rules, and regulations concerning such use.  Contractor shall furnish all labor 
and equipment necessary to make a connection to said hydrant, and to obtain and 
transport water. 

Contractor, upon each occasion water is obtained, shall make photographic 
documentation of such occasion. 

If Contractor makes application for temporary use of a hydrant meter and the 
application is not approved, Contractor shall make record of the quantity of water 
obtained, along with the date and time obtained, and shall report such information after 
each use to the Village of Villa Park Public Works Department, 11 West Home Avenue.  
If such use takes place outside of the normal working hours of the Public Works 
Department, Contractor shall report such information immediately upon the 
commencement of normal working hours. 

Contractor shall not use, operate, or obtain water from any hydrants other than the 
hydrant prescribed.  Contractor shall not obtain water from the Village for construction 
operations or activities not under contract with the Village. 

If a water main break occurs and the Village determines that the water main break is 
a result of Contractor’s use of a hydrant, the Village may require the Contractor to repair 
the water main break in accordance with all applicable construction standards and 
requirements and at no cost to the contract, or may repair the water main break by other 
means and invoice the Contractor for reimbursement of the Village’s costs. 

Water usage will be measured according to the Special Provisions WATER USAGE 
DEDUCTION and WATER USAGE CREDIT.” 

INSURANCE 

Insurance and indemnification shall be in accordance with applicable sections of the 
Standard Specifications and shall also be in accordance with the “IRMA Contractual 
Insurance Guidelines”, incorporated herein as Appendix B.  If a conflict is determined to 
exist between the requirements prescribed in the Standard Specifications and the 
requirements prescribed in the IRMA Contractual Insurance Guidelines, such conflict will 
be resolved as follows: 

a. If a particular type of insurance coverage is required by one standard but not 
by both, that type of insurance coverage will be required. 

b. If the minimum limits of insurance coverage required by one standard differ 
from those required by the other standard, the higher minimum limits of 
insurance coverage will prevail. 
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c. If any other conflicts are determined to exist between the requirements 
prescribed in the two standards, the stricter of the two requirements will prevail.  
The Village will make the final determination as to what constitutes a stricter 
requirement. 

Contractor shall provide a Certificate of Insurance prior to execution of Contract.  Such 
Certificate of Insurance shall list the Village of Villa Park as Certificate Holder and shall 
also name the following entity or entities as additional insureds: 

Village of Villa Park 

Certificate of Insurance shall include a CG5036 Additional Insured Endorsement. 

Should said Certificate of Insurance expire prior to final acceptance of the project, said 
certificate shall be automatically renewed and provided to the Village of Villa Park a 
minimum of 30 days prior to expiration. 

DUST CONTROL WATERING 

Contractor shall apply water by means of spraying to control dust onsite. 

Materials. Water and equipment that can apply the water by means of spraying. The 
methods of watering must meet the approval of the ENGINEER. 

DUST CONTROL WATERING shall be considered incidental to the cost of the contract 
and will not be paid for separately. 

CONFLICTS WITH UTILITIES 

Conflicts with utilities shall be in accordance with Article 107.40 of the Standard 
Specifications, except as modified herein. 

Add the following after the first paragraph of Article 107.40 of the Standard Specifications: 

“Unless otherwise specified in the contract documents, utility facilities which are 
encountered during construction operations and are not in direct conflict with a proposed 
utility to be constructed under this contract shall be left undisturbed in place and shall be 
protected by the Contractor against damage and the interruption of utility services as a 
result of construction operations.” 
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SUBCONTRACTING 

Add the following to the end of the first paragraph of Article 108.01 of the Standard 
Specifications: 

“Should Contractor fail to respond to such request for proof from Engineer or should 
Engineer determine that Contractor’s response to such request is not sufficient to prove 
that a proposed subcontractor has the experience, ability, and equipment the work 
requires, Engineer may prohibit the employ of said subcontractor.” 

Add the following paragraph to the end of Article 108.01 of the Standard Specifications: 

“The apparent low Bidder shall submit to Owner within 7 calendar days after the 
receipt of bids, a list of the names of Bidder’s proposed subcontractors and material 
suppliers along with a description of the work to be performed or the materials to be 
supplied by each.” 

PROGRESS SCHEDULE 

Revise Article 108.02 of the Standard Specifications to read: 

After the award of the contract and prior to starting work, the Contractor shall submit to 
the Engineer a satisfactory progress schedule or critical path schedule which shall show 
the proposed sequence of work, and how the Contractor proposes to complete the 
various items of work within the number of calendar days set up in the contract or on or 
before the completion date specified in the contract. 

Work will not be permitted to start until a progress schedule has been submitted and 
approved.  The contract time will commence to run in accordance with the contract 
documents regardless of whether a progress schedule has been submitted or approved.  
If the contract time has commenced to run and a progress schedule has not been 
submitted, the contract time will continue to run until the day that a progress schedule is 
submitted.  The contract time will be suspended upon submittal of a progress schedule 
and while such progress schedule is under review.  The contract time will resume to run 
upon provision of a response by the Engineer to the submitted progress schedule, 
regardless of whether such response is approval or rejection. 

The progress schedule shall be used as a basis for establishing the controlling item of 
construction operations and for checking the progress of the work.  The controlling item 
shall be defined as the item which must be completed either partially or completely to 
permit continuation of progress.  It shall be the responsibility of the Contractor to show 
the intended rate of production for each controlling item listed on the schedule during the 
period such item is controlling. 
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The Contractor shall confer with the Engineer at regular intervals in regard to the 
prosecution of the work according to the progress schedule or critical path schedule. 

If at any time the actual progress is ten or more calendar days behind the proposed 
progress shown on the approved schedule, the Engineer will select the controlling item 
of work for the purpose of checking the progress of the work.  In such cases the Contractor 
shall submit a satisfactory revised progress schedule or revised critical path schedule.  
The Engineer will continue to determine the controlling item until the Contractor has 
submitted a satisfactory revised progress schedule or revised critical path schedule and 
such schedule has been approved. 

Payment under this contract may be withheld if, at any time, a satisfactory and approved 
progress schedule is not in place. 

WORKING DAYS 

Remove Article 108.04 of the Standard Specifications in its entirety. 

WORKING HOURS 

Working hours will be between 7:00 A.M. and 5:00 P.M., Monday through Friday, 
excluding holidays as designated by the Contract. 

Contractor will not permit the performance of Work outside these working hours without 
Owner’s written consent, which may be given after prior written request to Engineer, 
except as otherwise required for the safety of persons or the Work or property at the Site 
or adjacent thereto, and except as otherwise stated in the Contract Documents. 

If Contractor permits the performance of Work outside these working hours, Contractor 
shall compensate Owner for the costs of inspection and other services provided by Owner 
or Engineer.  Owner will determine the rates at which such inspection and other services 
are to be compensated.  Owner will determine the interval or intervals at which billing will 
take place, and may, at Owner’s discretion, submit invoices for payment to Contractor, or 
deduct the costs from any monies due or to become due to the Contractor from Owner. 

CONTRACT TIME 

The work shall achieve substantial completion according to the following schedule unless 
additional time is granted in accordance with the specifications. 

 

NOT FOR BID



DCEO DRAINAGE IMPROVEMENT PROJECT (VARIOUS LOCATIONS) 
VILLAGE OF VILLA PARK 

 

18 

Base Bid. 

Ellsworth Ditch south of North Avenue substantially complete by August 1, 2025 

Ridge Road between Westmore Avenue and Roy Drive substantially complete by August 
1, 2025 

Alternate 1. 

Third Avenue & Vermont Street substantially complete by August 1, 2025 

Alternate 2. 

205 S. Yale Avenue substantially complete by August 1, 2025 

Work for the Base Bid plus any combination of the Alternate(s), shall be scheduled to 
occur concurrently in such a manner and in such a sequence to prevent delays and 
facilitate efficient restoration of the project areas.  

Substantial completion shall be defined as the completion of, at a minimum, underground 
utility work, roadway excavation, aggregate subgrade improvements, aggregate base 
course placement, concrete curb and gutter installation, binder course placement, surface 
course placement, driveway pavement placement, sidewalk removal and replacement, 
grading of parkways, placement of topsoil, and such other items of work as may be 
identified by the Engineer. 

The work shall achieve final completion in accordance with the special provision FINAL 
INSPECTION. 

No allowance will be made for delay or suspension of the work due to the fault of the 
Contractor. 
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FAILURE TO COMPLETE THE WORK ON TIME 

Replace the table in Article 108.09 of the Standard Specifications with the following: 

Schedule of Deductions for Each 
Day of Overrun in Contract Time 

Original Contract Amount Daily Charges 

From More 
Than 

To and 
Including 

Calendar 
Day 

Work 
Day 

$              0 $   100,000 $   2,000 $   2,800 
100,000 500,000 3,000 4,200 
500,000 1,000,000 4,000 5,600 

1,000,000 3,000,000 5,000 7,000 
3,000,000 6,000,000 6,000 8,400 
6,000,000 12,000,000 9,000 12,600 

12,000,000 And over 25,000 35,000 

Add the following paragraph to the end of Article 108.09 of the Standard Specifications: 

“Liquidated damages will be charged for each day of overrun in both substantial 
completion deadlines and final completion deadlines.” 

MONIES DUE TO OWNER 

Should Contractor be subject to fines, deductions, reimbursements, liquidated damages, 
or other monies due to Owner, the cost thereof may be deducted from any monies due 
or to become due the Contractor under this contract or any other contract between the 
Owner and the Contractor.  Bidders and Contractor, in submitting Bids, acknowledge this 
requirement and agree to be bound by it. 

PARTIAL PAYMENTS 

Add the following after the first paragraph of Article 109.07(a) of the Standard 
Specifications: 

“Owner will deduct from the amount so determined for the completed work a sum of ten 
percent to be retained until the final payment.  Owner may, at its discretion, reduce the 
percentage of such retention prior to the final payment, but in no event shall the amount 
retained be reduced to less than ten percent prior to substantial completion, nor shall 
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such retention be reduced to less than two percent or less than $5,000.00 prior to the 
final payment. 

TREE CARE 

Tree care work shall be defined as all tree pruning, tree root pruning, tree planting, tree 
assessment, and tree remediation.  All tree care work shall be in accordance with 
Section 201 of the Standard Specifications, except as modified herein. 

All tree care work shall be performed by an ISA Certified Arborist or shall be performed 
under the direct supervision of an ISA Certified Arborist.  The certified arborist shall 
submit a copy of their current and valid certificate to the Owner prior to any tree care work 
taking place.  The certified arborist whose certificate is provided shall be on site at all 
times when tree care work is taking place.  All such tree care work shall either be 
performed by the certified arborist or shall be performed under the direct supervision of 
the certified arborist. 

TREE DAMAGE 

If any trees are damaged during the project, the Contractor shall obtain and file with the 
Village a tree assessment of the damaged trees.  The tree assessment shall detail the 
health and condition of the damaged trees and shall provide a recommendation for or 
against retention of each affected tree.  The tree assessment will not be paid for. 

When, in the opinion of the Village, a tree assessment obtained by the Contractor does 
not represent an independent evaluation, the Village may direct the Contractor to obtain 
a second tree assessment of the damaged trees and may provide the Contractor with a 
list of not less than two ISA Certified Arborists, from which list the Contractor shall select 
one for completion of the second tree assessment.  The second tree assessment, if so 
directed, will not be paid for. 

When multiple tree assessments are obtained, it will be the opinion of the Village as to 
which tree assessment is utilized for the purposes of addressing the remaining 
requirements of this section.  Further references to the tree assessment in this section 
shall refer to the tree assessment selected by the Village. 

If the tree assessment results in a recommendation for retention of an affected tree, the 
Contractor shall perform tree remediation of the affected tree as follows. 

Trees subject to tree remediation will be fertilized and treated with Paclobutrazol.  
Treatment shall consist of air spading 2 holes for every 3 sq. ft. of area within the 
dripline of the tree to a depth of 12 in. to 18 in. and backfilling with Biochar. 
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If a tree subject to tree remediation is an Oak or an Elm species and the damage 
occurred between the dates of April 15 and October 15, then in addition to the 
Paclobutrazol treatment specified herein, the damage to the tree will be sealed in 
a manner approved by the Engineer. 

The Owner may require the Contractor to perform additional methods of tree 
remediation or methods of tree remediation different from those listed if 
recommended by the tree assessment or deemed appropriate by the Owner. 

Tree remediation will not be paid for. 

If the tree assessment results in a recommendation against retention of an affected tree, 
the Contractor shall remove the affected tree.  Should removal of the affected tree result 
in any additional damage to the site or result in the need for any additional restoration, 
Contractor shall repair or replace the damage or perform the restoration as deemed 
necessary by the Engineer.  This work shall be in accordance with Article 201.04 of the 
Standard Specifications, except that the work will not be paid for. 

If a tree is to be removed due to damage, a deduction will be applied to monies due or 
that might become due the Contractor.  This Tree Damage Deduction will be applied as 
follows. 

Trees to be removed due to damage will be measured per unit of diameter where 
one unit is equal to 1 in.  The diameter will be measured at a point 4.5 ft. above 
the highest ground level at the base of the tree and will be determined by dividing 
the measured circumference of the tree by 3.1416. 

If the tree had tree protection installed at the time of damage and if, in the opinion 
of the Village, the tree protection was correctly installed at the time of damage, the 
Tree Damage Deduction will be $300 per unit of diameter of the tree. 

If the tree did not have tree protection installed at the time of damage or if, in the 
opinion of the Village, the tree protection was not correctly installed at the time of 
damage, the Tree Damage Deduction will be $800 per unit of diameter of the tree. 

If a tree is to be removed due to damage, then in addition to the Tree Damage Deduction, 
Contractor shall also furnish and plant a tree of a species and caliper selected by the 
Owner at a location determined by the Owner.  This work shall be in accordance with 
Section 253 of the Standard Specifications, except that the work will not be paid for. 

TRENCH BACKFILL AND PIPE BEDDING 

All trench backfill and pipe bedding materials furnished under this contract shall be virgin, 
non-recycled materials. 
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All trench backfill shall be crushed aggregate of CA-6 gradation.  The aggregate material 
shall be placed in lifts not exceeding 8 in. in depth, loose measurement, and compacted 
by mechanical means to the satisfaction of the Engineer. 

All pipes installed under this contract shall be placed on a bedding of crushed aggregate 
of CA-7 or CA-11 gradation having a minimum thickness of 4 in.  The bedding shall be 
placed to a minimum of 12 in. above the top of the pipe and any fittings. 

The cost of furnishing and installing pipe bedding materials will not be paid for separately 
but shall be included in the cost of items to which this work pertains. 

PORTLAND CEMENT CONCRETE PAVEMENTS AND SIDEWALKS 

Where forms are to be used for the installation of concrete, all such forms shall be wood. 

Wood forms for all concrete installation shall be of a width that exceeds the required 
thickness of the concrete being installed. 

ADJUSTING RINGS 

All drainage and utility structures which are constructed, reconstructed, or adjusted as a 
part of this contract shall have adjusting rings installed between the topmost section of 
the structure and the casting. 

Each structure shall be fitted with a minimum of one adjusting ring and a maximum of two 
adjusting rings.  The topmost adjusting ring on each structure shall be rubber.  The second 
adjusting ring on each structure, if needed, shall be precast concrete with steel 
reinforcement.  The total height of all adjusting rings on a single structure shall be a 
minimum of 2 in. and a maximum of 12 in. 

The mating faces of adjusting rings shall be smooth, parallel, and free of cracks, chips, 
spalling, or casting irregularities.  Rubber mastic shall be installed between each joint. 

Adjusting rings will not be paid for separately but shall be included in the cost of the items 
to which this work pertains. 

MOBILIZATION 

Mobilization shall be in accordance with Section 671 of the Standard Specifications, 
except as modified herein. 

Revise Article 671.02 of the Standard Specifications to read: 
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“671.02 Basis of Payment.  This work will not be paid for separately but shall be 
included in the unit bid prices of the items for which this work applies.” 

KEEPING ROADS OPEN TO TRAFFIC 

All roads shall remain open to traffic unless otherwise shown on the contract plans. When 
necessary to close one lane because of construction, the Contractor shall maintain 
one-way traffic during construction hours with the use of signs and flaggers as shown on 
the Traffic Control Standards.  Two lanes of traffic will be maintained during nights and 
weekends when no construction activities are being carried on. 

Any holes left open at the end of the workday shall be protected and plated in accordance 
with the IDOT Standard Specifications. The cost of this work shall not be paid for 
separately and is considered incidental to the cost of the contract.  

WINTER WORK 

If Contractor elects to begin any site work before or during winter, no additional 
compensation will be granted for any costs or delays incurred by the Contractor as a 
result of winter weather.  The Contractor shall be responsible for the implementation and 
cost of any winter shutdown provisions which are deemed necessary by the Engineer. 

PORTABLE TOILET 

Contractor shall furnish a portable toilet meeting Federal, State, and local health 
department requirements stocked with lavatory and sanitary supplies at all times.  The 
portable toilet shall be provided at a location approved by the Engineer.  The portable 
toilet shall be maintained in a clean and sanitary condition and shall be emptied as 
needed.  This work will not be paid for separately but shall be included in the cost of the 
contract. 

SPECIAL EVENTS 

The Contractor is to coordinate with the Village for any upcoming or anticipated special 
events to take place in or near the project area during construction. 

Contractor shall make accommodations for all special events as directed by the Village 
or by the Engineer.  Such accommodations shall include, but not be limited to, cleaning 
up the project area or a portion of the project area, implementing additional traffic control 
or safety measures, removing materials or equipment from a particular portion of the 
project area, ceasing construction operations in a particular portion of the project area, 
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scheduling construction operations around special events, and other accommodations as 
directed. 

Compliance with this special provision will not be paid for separately but shall be included 
in the cost of the contract. 

PROGRESS MEETINGS 

Construction progress meetings will be held on a weekly basis beginning when the 
contract time commences to run and continuing until the project achieves final completion.  
Owner may, at its discretion, reduce the frequency of such meetings or cancel any or all 
such meetings.  Contractor’s representative in responsible charge of the work shall be 
present at all scheduled progress meetings.  If Contractor’s representative is not present 
at one or more scheduled progress meetings, Contractor shall compensate Owner for the 
costs of attendance of such meetings by Owner’s and Engineer’s representatives.  Owner 
will determine the rates at which such attendance is to be compensated.  Owner will 
determine the interval or intervals at which billing will take place, and may, at Owner’s 
discretion, submit invoices for payment to Contractor, or deduct the costs from any 
monies due or to become due to the Contractor from Owner. 

OPERATION OF WATER DISTRIBUTION FACILITIES 

Contractor shall not operate any water distribution facilities, including, but not limited to, 
valves and hydrants.  If Contractor requires the operation of such facilities, Contractor 
shall provide a minimum of 48 hours’ notice to the Village and the Village will operate 
such facilities. 

CONSTRUCTION SAFETY AND HEALTH STANDARDS 

It is a condition of this contract and shall be made a condition of each subcontract entered 
into pursuant to this contract that the Contractor and any Subcontractor shall not require 
any laborer or mechanic employed in performance of that contract to work in surroundings 
or under working conditions which are unsanitary, hazardous, or dangerous to their health 
or safety, as determined under Federal Construction Safety and Health Standards. 

MAINTENANCE WARRANTY 

The Contractor shall execute and deliver to the Village, before final payment will be 
issued, a written warranty, in a form satisfactory to the Village, which guarantees that all 
work is in accordance with the contract and will not be defective.  This warranty shall 
guarantee all work for a period of 1 year from the date of final inspection. 
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The Contractor shall furnish a warranty bond in an amount equal to 10 percent of the final 
contract amount, or $30,000, whichever is greater, by a surety satisfactory to the Village 
to guarantee Contractor’s warranty to repair defective work. 

If, within the warranty period, the Village determines any work to be defective, a written 
notice of such deficiency will be sent to the Contractor by certified mail. 

The Contractor shall, within 14 calendar days of receipt of the notice of deficiency, and 
without cost to the Village, correct or repair such defective work, or remove and replace 
the defective work in accordance with the contract requirements for the item or items in 
question. 

If Contractor desires an extension of time to complete the corrective work, Contractor 
shall make such request in writing within 10 calendar days of receipt of the notice of 
deficiency.  After the Contractor has filed a request for an extension of time, the Village 
will notify the Contractor, in writing, whether or not such extension will be approved. 

Should the Contractor fail to complete the corrective work within the 14 calendar days or 
within such extended time as may have been allowed, the Contractor shall be liable and 
shall pay to the Village the amount shown in the Schedule of Deductions for Each Day of 
Overrun in Contract Time, not as a penalty but as liquidated damages, for each day of 
overrun beyond the 14 calendar days or such extended time as may have been allowed. 

MAINTENANCE OF ROADWAYS (D-1) 

Effective: September 30, 1985 
Revised: November 1, 1996 

Beginning on the date that work begins on this project, the Contractor shall assume 
responsibility for normal maintenance of all existing roadways within the limits of the 
improvement. This normal maintenance shall include all repair work deemed necessary 
by the Engineer, but shall not include snow removal operations. Traffic control and 
protection for maintenance of roadways will be provided by the Contractor as required by 
the Engineer. 

If items of work have not been provided in the contract, or otherwise specified for 
payment, such items, including the accompanying traffic control and protection required 
by the Engineer, will be paid for in accordance with Article 109.04 of the “Standard 
Specifications”. 
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RESPONSIBILITY FOR VANDALISM 

The Contractor shall be responsible for the protection of all equipment and materials.  Any 
equipment or materials which are stolen, missing, lost, damaged, or vandalized shall be 
the Contractor’s responsibility to replace or repair as needed at no additional cost to the 
contract. 

The Contractor shall be responsible for the defacement of any concrete pours before they 
have set up.  Concrete pavement, sidewalk, driveway, or curbing that has been defaced, 
in the opinion of the Engineer, shall be removed and replaced by the Contractor at 
Contractor’s expense. 

WORK ON COLLECTOR STREETS 

Streets in the following list shall be defined as collector streets within and including the 
limits of the termini indicated.  Streets that do not have termini identified shall be 
considered to be collector streets throughout their entire length within the limits of the 
Village of Villa Park. 

Addison Road (St. Charles 
Road to Armitage Avenue) 

Ardmore Avenue (IL Route 38 
to Twin Lakes Park) 

Armitage Avenue 

Harrison Street (Ardmore 
Avenue to Villa Avenue) 

Harvard Avenue (Jackson 
Street to St. Charles Road) 

High Ridge Road 

Highland Avenue (Ardmore 
Avenue to IL Route 83) 

Jackson Street 
Lincoln Avenue (Vermont 

Street to IL Route 64) 

Madison Street Pleasant Avenue Plymouth Street 

Riordan Road (Ardmore 
Avenue to Villa Avenue) 

St. Charles Road 
Summit Avenue (IL Route 38 

to Kenilworth Avenue) 

Sunset Drive (Westwood 
Avenue to Addison Road) 

Vermont Street Villa Avenue 

Washington Street 
Westmore Avenue (Terrace 

Street to IL Route 64) 
 

Where work takes place in or on a collector street as defined above, all trenches, 
excavations, street openings, and other work located within the limits of the pavement 
shall be either covered with steel plates or capped to finished grade with cold-mix asphalt 
at the end of each workday until and after such underground utility work is complete. 
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Upon completion of such underground utility work in or on a collector street, final 
pavement restoration shall be completed within 7 calendar days.  Final pavement 
restoration shall be completed without additional costs for mobilization. 

Engineer may, at Engineer’s discretion, waive the requirement that surface course be 
placed within the 7 calendar days, in which case Contractor shall place and maintain 
Bump signs at the location until final surface paving is completed. 

EXCAVATION AND BACKFILLING OF DRAINAGE AND UTILITY STRUCTURES 

Excavation, bedding and backfilling of drainage and utility structures which are 
constructed, reconstructed, or adjusted as a part of this contract will not be paid for 
separately but shall be included in the cost of the items to which this work pertains. 

SALVAGE AND DISPOSAL OF EXISTING MATERIALS 

Existing manufactured materials which are removed and are not to be reused, including, 
but not limited to, frames, grates, lids, castings, sign posts, sign panels, fire hydrants, 
valves, stops, and fittings, shall remain the property of the Village unless the Engineer 
waives this requirement as specified herein. 

Existing manufactured materials which are removed and are not to be reused will be 
inspected by the Engineer.  Materials which are determined by the Engineer to be in 
satisfactory condition shall remain the property of the Village and shall be delivered by 
the Contractor to the Village of Villa Park Public Works Department yard located at 
51 South Ardmore Avenue in Villa Park.  Delivery shall be made during the normal 
working hours of the Village of Villa Park Public Works Department and the Contractor 
shall coordinate the day, time, and other details of delivery with the Village. 

Materials which are determined by the Engineer to be in unsatisfactory condition shall 
become the property of the Contractor and shall be removed from the site by the end of 
the workday and properly disposed of by the Contractor. 

The delivery or disposal of materials will not be paid for separately but shall be included 
in the cost of all items that include removal of existing materials. 

FRAMES, GRATES, AND LIDS 

Frames, grates, lids, and all other castings furnished under this contract shall be in 
accordance with Section 602 and Section 604 of the Standard Specifications, except as 
modified herein. 
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Castings shall conform to ASTM A48 Class 30.  Castings shall be free of cracks, holes, 
swells, cold shuts, and patches.  Castings shall not be coated or painted. 

Frames, grates, lids, and other castings shall be furnished in accordance with the 
following: 

Type 1 frames and closed lids shall be Neenah R-1713 self-sealing or approved 
equal. 

Type 1 frames and open lids shall be Neenah R-1713 or approved equal. 

Type 11 frames and grates located in barrier curb and gutter shall be Neenah 
R-3281-A with curb box or approved equal. 

Type 11 frames and grates located in depressed curb and gutter shall be Neenah 
R-3281-A with depressed curb grate or approved equal. 

All other castings not specified above shall be as shown on the plans or as directed by 
the Engineer.  If any of the castings specified are not compatible in the field due to frame 
height or other constraints, the Contractor shall propose an alternate casting to the 
Engineer for approval and shall furnish the alternate casting if approved. 

Frames, grates, lids, and other castings located within curb ramps or crosswalks shall be 
substituted with ADA compliant castings. 

All closed lid castings furnished under this contract shall be self-sealing, gasketed, 
watertight, and shall have machined bearing surfaces and concealed pick holes.  The top 
surface of all closed lids shall be embossed with the words “VILLAGE OF VILLA PARK”.  
The top surface of closed lids shall also be embossed with the word “SANITARY”, 
“STORM”, or “WATER” as appropriate. 

Enviro-curb logos on curb boxes for Type 11 frames and grates shall have the words 
“DUMP NO WASTE” and “DRAINS TO RIVER” or “DRAINS TO WATERWAY” cast into 
the top of all curb boxes. 

This work will be paid for separately as the type of frame, lid, grate or other casting 
specified.  

PROTECTION OF EXISTING DRAINAGE FACILITIES DURING CONSTRUCTION 

Unless otherwise noted in the contract plans, the existing drainage facilities shall remain 
in use during the period of construction.  
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Locations of existing drainage structures and sewers, if shown on the contract plans, are 
approximate.  Prior to commencement of work, the Contractor, at his/her own expense, 
shall determine the exact location of existing structures which are within the proposed 
construction site. 

All drainage structures are to be kept free from any debris resulting from construction 
operations. All work and materials necessary to prevent accumulation of debris in the 
drainage structure resulting from construction operations shall be removed at the 
Contractor’s own expense, and no extra compensation will be allowed. 

Unless reconstruction or adjustment of an existing manhole, catch basin, or inlet is called 
for in the contract plans or ordered by the Engineer, the proposed work shall meet the 
existing elevations of these structures. Should reconstruction or adjustment of a drainage 
structure be required by the Engineer in the field, the necessary work and payment shall 
be done in accordance with Section 602 and Article 104.02 respectively, of the Standard 
Specifications. 

Existing frames and grates are to remain unless otherwise noted in the contract plans or 
as directed by the Engineer. Frames and grates that are missing or damaged prior to 
construction shall be replaced. The type of replacements frame or grate shall be 
determined by the Engineer, and replacement and payment for same shall be in 
accordance with Section 604 and Article 104.02 respectively, of the Standard 
Specifications unless otherwise noted in the plans or special provisions. 

DROP HAMMERS 

The use of drop hammers or similar equipment will not be permitted. 

STORM STRUCTURES 

All manholes, catch basins, and inlets installed under this contract shall be in accordance 
with Section 602 of the Standard Specifications, except as modified herein.   

Unless otherwise noted, the proposed catch basin, manholes, inlets and drainage 
structures shall be Precast Reinforced Concrete (per Section 1042 of the Standard 
Specifications). 

Removal of existing storm structures, if a new manhole, catch basin or inlet is to be 
installed at the same location, shall be included in cost of the new structure to be installed. 

Removing existing storm structures shall consist of removal and disposal of existing 
structures in accordance with Section 605 of the Standard Specifications. The word 
Structure shall be understood to mean all storm manholes, catch basins and inlets.   
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This work will be paid for at the contract unit price per EACH for catch basins, manholes 
and inlets. 

PLUGGING EXISTING MANHOLES AND PIPES 

This work shall consist of plugging holes in manholes where sewer pipes have been 
removed or abandoned as shown on the plans and as determined by the Engineer. The 
holes shall be plugged with brick and non-shrink concrete mortar to the satisfaction of the 
Engineer. The non-shrink concrete mortar shall completely fill the holes and keep all water 
from entering the manhole. When sewers to be removed or abandoned tie directly into a 
pipe (including blind connections and services), the pipe shall be plugged with non-shrink 
concrete mortar to the satisfaction of the engineer. The pipe shall be watertight, and the 
inside of the pipe shall be free of excess material that might restrict flow. 

All labor, materials, and equipment necessary to complete the work as specified herein 
shall not be paid for separately, but shall be included in the bid price of the pay item 
requiring the pipe removal or abandonment.  

ACCESS TO ADJACENT PROPERTIES 

Unless otherwise specified in the contract documents or permitted by the Engineer, 
Contractor shall at all times maintain access to all properties, residences, and businesses 
located within or adjacent to the project area. 

Exception will be made when concrete curb and gutter or concrete driveway pavement 
construction are taking place.   

When access to adjacent properties is restricted due to construction, the Contractor shall 
maintain one-way traffic during construction hours with the use of signs and flaggers as 
shown on the Traffic Control Standards. Two lanes of traffic will be maintained during 
nights and weekends when no construction activities are being carried on. 

NOTIFICATION OF RESIDENTS  

The Contractor shall be responsible for notifying residents of project schedule, driveway 
closures, utility disconnects, irrigation system conflicts in the parkway, landscape and 
hardscape conflicts, and any other construction operations that may disrupt the 
neighborhood.  The Contractor shall coordinate with the Village Engineer on the 
notification process, content, and lead times within 7 days of being awarded the contract.  
The notification process may include, but is not limited to: door to door in person 
notification, flyers delivered in person or sent via certified mail, and neighborhood 
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meetings. Notification of Residents will not be paid for separately but shall be included in 
the cost of the contract. 

PROTECTION AND RESTORATION OF PROPERTIES 

If private property outside the limits of existing easements interferes with the work, the 
Contractor shall notify, in writing, the owners of such property, advising them of the nature 
of the interference and shall arrange to cooperate with them for the protection or 
disposition of such property. The Contractor shall furnish the Engineer with copies of such 
notifications and with copies of any agreements between the Contractor and the property 
owners concerning such protection or disposition. 

The Contractor shall take all necessary precautions for the protection of public or private 
property, such as driveways, walls and foundations of buildings, vaults, underground 
structures of public utilities, underground drainage facilities, overhead structures of public 
utilities, landscape, hardscape, and fences contiguous to the work, for which the contract 
does not provide for removal or specify precautions. The Contractor shall protect and 
carefully preserve all official survey monuments, property marks, section markers, and 
Geological Survey Monuments, or other similar monuments, until the owner, or an 
authorized surveyor or agent has witnessed or otherwise referenced their location or 
relocation. The Contractor shall notify the Engineer of the presence of any such survey 
or property monuments as soon as they are discovered. 

The Contractor shall be responsible for the damage or destruction of property of any 
character resulting from neglect, misconduct, or omission in manner or method of 
execution or nonexecution of the work, or caused by defective work or the use of 
unsatisfactory materials, and such responsibility shall not be released until the work has 
been completed and accepted and the requirements of the Specifications complied with. 

Whenever public or private property is so damaged or destroyed, the Contractor shall, at 
no additional cost to the Owner, restore such property to a condition equal to that existing 
before such damage or injury was done by repairing, rebuilding, or replacing it as may be 
directed, or the Contractor shall otherwise make good such damage or destruction in an 
acceptable manner. If the Contractor fails to do so, the Engineer may, after the expiration 
of a period of 48 hours after giving the Contractor notice in writing, proceed to repair, 
rebuild, or otherwise restore such property as may be deemed necessary, and the cost 
thereof will be deducted from any compensation due, or which may become due, the 
Contractor under this or any other contract between the Owner and the Contractor. 

Damage due to construction operations and equipment beyond the engineering plan 
quantities without written authorization will be incidental to project. 
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The cost of all materials required and all labor necessary to comply with the above 
provisions will not be paid for separately, but shall be considered as included in the unit 
bid prices of the contract, and no additional compensation will be allowed. 

SIGN RELOCATION 

All existing signs that need to be temporarily removed as part of the construction process 
or relocated due to location of proposed curb are to be reinstalled at the same station. 
Sign relocation, assembly removal, storage, temporary signing, and reinstallation to be 
completed by the Village.  

SAW CUTS 

Saw cuts are required at all pavement removal limits. All saw cuts performed during the 
construction process will not be paid for separately but shall be included in the cost of the 
removal item adjacent to the saw cut.  

STATUS OF UTILITIES (D-1) 

Effective:  June 1, 2016 

Revised:  January 1, 2020 

Utility companies and/or municipal owners located within the construction limits of this 
project have provided the following information regarding their facilities and the proposed 
improvements.  The tables below contain a description of specific conflicts to be resolved 
and/or facilities which will require some action on the part of the Department’s contractor 
to proceed with work.  Each table entry includes an identification of the action necessary 
and, if applicable, the estimated duration required for the resolution. 

UTILITIES TO BE ADJUSTED 

Conflicts noted below have been identified by following the suggested staging plan 
included in the contract.  The company has been notified of all conflicts and will be 
required to obtain the necessary permits to complete their work; in some instances, 
resolution will be a function of the construction staging.  The responsible agency must 
relocate, or complete new installations as noted below; this work has been deemed 
necessary to be complete for the Department’s contractor to then work in the stage under 
which the item has been listed. 
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Pre-Stage 
 
STAGE / 

LOCATION 
TYPE DESCRIPTION 

RESPONSIBLE 
AGENCY 

ACTION 

No Conflicts 
Anticipated 

    

     

 
 

The following contact information is what was used during the preparation of the plans as 
provided by the Agency/Company responsible for resolution of the conflict. 

 
Agency/Company 

Responsible to 
Resolve Conflict 

Name of 
contact 

Phone E-mail address 

    

    
 
UTILITIES TO BE WATCHED AND PROTECTED 
 

The areas of concern noted below have been identified by following the suggested 
staging plan included for the contract.  The information provided is not a comprehensive 
list of all remaining utilities, but those which during coordination were identified as ones 
which might require the Department’s contractor to take into consideration when making 
the determination of the means and methods that would be required to construct the 
proposed improvement.  In some instances, the contractor will be responsible to notify 
the owner in advance of the work to take place so necessary staffing on the owner’s part 
can be secured.   

Pre-Stage 
 
STAGE / 

LOCATION 
TYPE DESCRIPTION 

RESPONSIBLE 
AGENCY 

ACTION 

Throughout 
Project Limits 

Electrical/Street 
Lights 

Aerial Cable, 
Street Light Poles 

ComEd 

The Contractor 
shall coordinate 
bracing and 
protect utility from 
damage during 
construction. 
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Throughout 
Project Limits 

Gas 
Underground Gas 
Main and Services Nicor 

The Contractor 
shall coordinate 
conflicts of mains 
and services and 
protect utility from 
damage during 
construction.  

Throughout 
Project Limits 

Phone 
Aerial Cable and 
Buried Conduit 

AT&T 

The Contractor 
shall protect utility 
from damage 
during 
construction.  

Throughout 
Project Limits 

Water Main 

Proposed storm 
sewer crossing 
existing water 

main 

Villa Park 

The Contractor 
shall protect 
and/or brace water 
main as 
necessary. 

Throughout 
Project Limits 

Water and 
Sanitary 
Services 

Proposed storm 
sewer crossing 

existing water and 
sanitary services 

Villa Park 

The Contractor 
shall coordinate 
conflicts of 
services and 
protect from 
damage during 
construction.   

 

The following contact information is what was used during the preparation of the plans as 
provided by the owner of the facility.  

Agency/Company 
Responsible to 

Resolve Conflict 

Name of 
contact 

Phone E-mail address 

ComEd  630-576-7094 PlanSubmittalsandMapRequests@exeloncorp.com  
AT&T Kari Martin 630-573-5789 km2618@att.com 

Nicor Gas Anna Tran 224-239-7693 atran@southernco.com  
Gasmaps@southernco.com 

Villa Park Kevin Mantels 630-834-8505 kmantels@invillapark.com  
 

The above represents the best information available to the Department and is included 
for the convenience of the bidder.  The days required for conflict resolution should be 
considered in the bid as this information has also been factored into the timeline identified 
for the project when setting the completion date. The applicable portions of the Standard 
Specifications for Road and Bridge Construction shall apply.   

Estimated duration of time provided above for the first conflicts identified will begin on the 
date of the executed contract regardless of the status of the utility relocations.  The 
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responsible agencies will be working toward resolving subsequent conflicts in conjunction 
with contractor activities in the number of days noted.  

The estimated relocation duration must be part of the progress schedule submitted by the 
contractor.  A utility kickoff meeting will be scheduled between the Department, the 
Department’s contractor and the utility companies when necessary.  The Department’s 
contractor is responsible for contacting J.U.L.I.E. prior to all excavation work. 
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PAY ITEM SPECIAL PROVISIONS 

PAY ITEM #3 – TRENCH BACKFILL 

Description.  This work shall consist of furnishing aggregate for backfilling all trenches 
made in the subgrade of the proposed improvement, and all trenches where the inner 
edge of the trench is within 2 ft of the proposed edge of pavement, curb, gutter, curb and 
gutter, stabilized shoulder, or sidewalk.   

This work also includes the disposal of the surplus excavated material which is replaced 
by trench backfill.  Such disposal shall be made according to Article 202.03. 

This work shall be in accordance with Section 208 of the Standard Specifications, except 
as modified herein. 

Method of Measurement.  This work will be measured for payment in place as cubic 
yard. 

Basis of Payment.  This work will be paid for at the contract unit price per cubic yard for 
TRENCH BACKFILL. 

PAY ITEM #9 – INLET FILTERS 

Description.  This work shall consist of installing, maintaining, and cleaning inlet filters 
as shown on the plans or as directed by the Engineer.  This work shall be in accordance 
with Section 280 of the Standard Specifications, except as modified herein. 

Inlet filters shall consist of metal frames with attached fabric bags.  Contractor shall furnish 
inlet filters of appropriate sizes and shapes necessary to accommodate all different types 
of drainage structures encountered.  The use of filter fabric without a frame will not be an 
acceptable material for inlet filters and will be rejected. 

Contractor shall inspect and clean all inlet filters weekly, after every rainfall, and 
additionally as needed.  Maintenance and cleaning of inlet filters will not be paid for 
separately but shall be included in the cost of this work. 

Method of Measurement.  This work will be measured for payment as each individual 
inlet filter installed and the unit of measurement will be each.  No measurement will be 
made of maintenance and cleaning efforts.  If an inlet filter is installed on multiple 
structures, the inlet filter will only be measured for payment once. 
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Basis of Payment.  This work will be paid for at the contract unit price per each for INLET 
FILTERS. 

PAY ITEM #13 – PORTLAND CEMENT CONCRETE SIDEWALK 

Description.  This work shall consist of placing Portland Cement Concrete Sidewalk 5”. 
This work shall be in accordance with Section 424 of the Standard Specifications, and the 
detail on the Plans, except as modified herein:  

The sidewalk is to be placed on mechanically compacted Aggregate Base Course, Type 
B, 4”.  

Aggregate Base Course, Type B, 4” will not be paid for separately, but shall be included 
in the cost of PORTLAND CEMENT CONCRETE SIDEWALK 5”  

The sidewalk is to be thickened to 6 inches at locations where the sidewalk crosses 
driveways. The 6 inch thick sidewalk through driveways will not be paid for separately, 
but shall be included in the cost of PORTLAND CEMENT CONCRETE SIDEWALK 5” 

Method of Measurement.  This work shall be measured for payment in place and the 
area computed in square foot. 

Basis of Payment.  This work will be paid for at the contract unit price per square foot 
for PORTLAND CEMENT CONCRETE SIDEWALK 5”   

PAY ITEM #14 – DETECTABLE WARNINGS 

Description.  This work shall consist of installing detectable warnings.  This work shall 
be in accordance with Section 424 of the Standard Specifications, except as modified 
herein. 

Detectable warnings shall be installed at curb ramps and other locations where 
pedestrians are required to cross a hazardous vehicular way.  Detectable warnings shall 
also be installed at alleys and commercial entrances where permanent traffic control 
devices are present. 

Materials.  Detectable warnings shall be pre-cast tiles.  Installation shall be cast-in-place.  
Surface mounted applications will not be permitted.  Detectable warnings shall be red in 
color.  Detectable warning tiles shall be either rectangular or radial in shape as shown on 
the plans or as directed by the Engineer.  The product or products to be used for 
detectable warnings shall be approved by the Engineer prior to use. 
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Construction.  Installation shall be according to the manufacturer’s specifications and as 
directed by the Engineer. 

Where a curb ramp is 5 ft. in width or less and a rectangular detectable warning tile is to 
be used, the installation shall consist of a single detectable warning tile.  If a pre-cast 
detectable warning tile is not manufactured in the width of the curb ramp, a larger 
detectable warning tile shall be furnished and shall be cut to the width of the curb ramp. 

Installation of multiple detectable warning tiles at a single curb ramp will only be permitted 
where a curb ramp exceeds 5 ft. in width or where radial detectable warning tiles are to 
be used.  Where multiple detectible warning tiles are permitted at a single curb ramp, they 
shall be mechanically joined prior to installation. 

Method of Measurement.  Detectable warnings will be measured for payment in place 
and the area computed in square feet. 

Basis of Payment.  This work will be paid for at the contract unit price per square foot 
for DETECTABLE WARNINGS. 

PAY ITEM #15 – DRIVEWAY PAVEMENT REMOVAL 

Description.  This work shall consist of removing driveway pavement. This work shall be 
in accordance with Section 440 of the Standard Specifications, except as modified herein:  

Revise Section 440.07 (c) to read: 

This work shall include all pavement removal and excavation required to reach the 
subgrade. The excavation depth shall include the excavation for the proposed aggregate 
base which is included in the cost of this item. The minimum excavation depth for 
residential driveways is 10 inches and for commercial driveways is 14 inches.   

Method of Measurement.  This work shall be measured for payment in place and the 
area computed in square yards. 

Basis of Payment.  This work will be paid for at the contract unit price per square yard 
for DRIVEWAY PAVEMENT REMOVAL. 

PAY ITEM #16 – SIDEWALK REMOVAL 

Description.  This work shall consist of the removal and disposal of existing sidewalk at 
location shown on the plans or directed by the Engineer.  This work shall be in accordance 
with Sections 202 and 440 of the Standard Specifications, except as modified herein. 
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Excavation will not be paid for separately but shall be included in the cost of this item. 
The Contractor shall excavate all material necessary to meet the lines and grades shown 
on the plans and as directed by the Engineer. 

The Contractor shall remove sidewalk to the next existing joint beyond the location 
specified on the plans. 

Method of Measurement.  Sidewalk removal will be measured for payment in place and 
the area computed in square feet. 

Basis of Payment.  This work will be paid for at the contract unit price per square foot 
for SIDEWALK REMOVAL. 

PAY ITEM #20 – ABANDON AND FILL EXISTING STORM SEWER 

Description. This work shall consist of filling existing sewers that are to be abandoned 
at the locations shown on the plans or as directed by the Engineer.  

Existing storm sewer to be abandoned shall be drained of all water and plugged at both 
ends with a minimum of two (2) feet of non-shrink concrete mortar to the satisfaction of 
the Engineer, and the remaining empty length of pipe filled with Controlled Low Strength 
Material (CLSM) meeting the material requirements of Article 593.02 of the Standard 
Specifications. 

Method of Measurement. This work will be measured for payment in feet for the pipe to 
be abandoned in place.  

Basis of Payment. This work will be paid for at the contract unit price per foot which price 
shall include all materials, labor, tools and equipment, backfilling of any excavation 
necessary for ABANDON AND FILL EXISTING STORM SEWER at locations shown in 
the plans, as specified herein, and as directed by the Engineer. 

PAY ITEM #21 – HOT-MIX ASPHALT DRIVEWAY PAVEMENT, 4” 

Description.  This work shall consist of constructing Hot-Mix Asphalt driveway pavement 
on a prepared subgrade at locations shown on the plans or as directed by the Engineer.   

This work shall be in accordance with Section 355 and 406 of the Standard Specifications, 
the detail shown on the Plans, and as specified herein. 

The proposed driveway pavement shall consist of 1 lift of 2 ½” HMA Binder Course, IL-
19.0, N50 and 1 lift of 1 ½” HMA Surface Course, MIX D, N50 for a total of 4” of HMA. 
Hot-Mix Asphalt driveway pavement shall be constructed on a prepared base of 
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mechanically compacted crushed aggregate of CA-6 gradation having a minimum 
compacted thickness of 6 in. for residential driveways. 

All excavation, embankment, HMA Surface Course, HMA Binder Course and aggregate 
base course will not be paid for separately, but shall be included in this pay item. This 
shall include any excavation required to widen the driveway to meet Village Standards.  

Method of Measurement.  Hot-mix asphalt driveway pavement will be measured for 
payment in place and the area computed in square yards. 

Basis of Payment.  This work will be paid for at the contract unit price per square yard 
for HOT-MIX ASPHALT DRIVEWAY PAVEMENT,4”. 

PAY ITEM #22 – 12”X12” NDS YARD DRAIN WITH GRATE 

Description. This work shall consist of furnishing and installing NDS, 12-inch square 
catch basin drains with compatible NDS grate at the locations shown on the plans. This 
work shall be according to the details in the plans and the manufacturer’s specifications. 
Contractor shall provide shop drawings to the engineer for review and approval. 

Method of Measurement. This work will be measured for payment per each installed. 
Excavation, bedding, backfill, fittings and all other items required for this work will not be 
measured for payment and shall be considered included in the contract unit price. 

Basis of Payment. This work will be paid for at the contract unit price per each for 
12”X12” NDS YARD DRAIN WITH GRATE. 

PAY ITEM #23 – ROUNDED RIVER ROCK (1"-1.5" NOMINAL DIA.), 4" DEPTH 

Description. This work shall be according to Section 281 of the Standard Specifications 
and the following: 

This work shall consist of furnishing and installing rounded river rock in the bottom of the 
Ellsworth ditch as shown on the plans or as directed by the Engineer. 

This work shall include uniformly spreading rounded river rock, 1”-1.5” in diameter, to a 
minimum thickness of four inches (4”) for ditch bottom treatment. 

The Engineer shall determine the limit of the ditch bottom treatment and the rounded river 
rock in the field. 

Basis of Payment. This work will be paid for at the contract unit price per square yard 
for ROUNDED RIVER ROCK (1”-1.5” NOMINAL DIA.), 4” DEPTH. 
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PAY ITEM #24 – AGGREGATE BASE (CA-1), 8” DEPTH 

Description. This work shall be according to Section 351 of the Standard Specifications 
and the following: 

This item includes furnishing and installing eight inches (8”) of aggregate base located in 
the bottom of the proposed Ellsworth ditch as shown on the plans or as directed by the 
Engineer.  

This work shall include compacting, shaping and finishing crushed stone, gradation CA-
1, having a minimum thickness of eight inches (8”) for ditch bottom treatment. 

This item will include the preparation of base course including the installation and 
compacting.  

The Engineer shall determine the limit of the ditch bottom treatment and the crushed 
stone in the field. 

Basis of Payment. This work will be paid for at the contract unit price per square yard 
for AGGREGATE BASE (CA-1), 8” DEPTH. 

PAY ITEM #25 – CLASS D PATCHES, SPECIAL 

Description.  This work shall consist of the removal of the existing pavement, the 
necessary excavation, and the replacement with hot-mix asphalt (HMA) patches at 
designated locations.  This work shall be in accordance with Section 442 of the Standard 
Specifications, except as modified herein. 

Remove all references to a specified type or types of patches in the Standard 
Specifications. 

All patches shall be saw cut full-depth prior to removal of the existing pavement.  Saw 
cuts shall be completed no more than three days prior to removal of the existing 
pavement.  Saw cuts will not be paid for separately, but shall be included in the cost of 
this work. 

Where patches are to be resurfaced with a subsequent lift of hot-mix asphalt, the patches 
shall be constructed with Hot-Mix Asphalt Binder Course, IL-19.0, N50.  The minimum 
thickness of each lift shall be 2.25 in.  The maximum thickness of each lift shall be 4 in. 

Where patches are not to be resurfaced with a subsequent lift of hot-mix asphalt, the 
topmost lift of the patch shall be constructed with Hot-Mix Asphalt Surface Course, 
Mix “D”, N50.  The thickness of the surface course lift shall be 2 in.  Lower lifts shall be 
constructed with Hot-Mix Asphalt Binder Course, IL-19.0, N50.  The minimum thickness 
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of each lower binder course lift shall be 2.25 in.  The maximum thickness of each lower 
binder course lift shall be 4 in. 

Basis of Payment.  This work will be paid for at the contract unit price per square yard 
for CLASS D PATCHES, SPECIAL, of the thickness specified. 

PAY ITEM #26 – CONCRETE CURB AND GUTTER REMOVAL AND REPLACEMENT 

Description.  This work shall consist of removal and replacement of concrete curb and 
gutter as shown on the plans or as directed by the Engineer.  This work shall be in 
accordance with Sections 440 and 606 of the Standard Specifications, except as modified 
herein. 

Excavation will not be paid for separately but shall be included in the cost of this item. 
The Contractor shall excavate all material necessary to build the proposed curb and gutter 
subbase in accordance with Section 202 of the Standard Specifications. Excavated 
material will not be permitted to be stockpiled behind the curb.  

Combination concrete curb and gutter shall be constructed on a prepared base of 
mechanically compacted crushed aggregate of CA-6 gradation having a minimum 
compacted thickness of 4 in. 

Wood forms shall be used.  Forms constructed of steel or Masonite will not be permitted.  
Forms for radius sections of the combination concrete curb and gutter shall be 
constructed of 1 in. thick wood boards. 

The height of the curb head may vary as shown on the plans or as directed by the 
Engineer.  Variations in the height of the curb head will not be paid for separately but shall 
be included in the cost of this item. 

Where combination concrete curb and gutter is constructed across driveways, alleys, 
sidewalk curb ramps, or other designated areas, the top of the curb shall be depressed 
according to the details shown on the plans or as directed by the Engineer.  The transition 
from full height curb to depressed curb shall be made over a distance equal to at least 
four times the difference in height between the full height curb and the depressed curb. 

Where combination concrete curb and gutter is constructed across sidewalk curb ramps, 
the depressed curb shall be in compliance with all applicable requirements of the 
Americans with Disabilities Act (ADA) and the Proposed Guidelines for Accessible 
Rights-of-Way (PROWAG). 

Where combination concrete curb and gutter is to be constructed adjacent to existing 
pavement that is not being reconstructed, the void between the existing pavement and 
the proposed combination concrete curb and gutter shall be filled in with a concrete wedge 
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with a minimum width of 6 in. and a minimum thickness of 8 in.  The concrete wedge shall 
be placed after the combination concrete curb and gutter has been placed and the forms 
have been removed.  The placement of the concrete wedge will not be paid for separately 
but shall be included in the cost of this item. 

Where combination concrete curb and gutter is to be constructed adjacent to proposed 
sidewalk to be constructed, the combination concrete curb and gutter shall be constructed 
first and shall be constructed with an integral poured ledge.  The ledge shall extend 
horizontally a minimum of 3 in. from the back of the curb head of the combination concrete 
curb and gutter.  The ledge shall be positioned so that the vertical distance from the top 
of the ledge to the top of the curb head is equal to the thickness of the proposed sidewalk.  
The ledge shall extend vertically to the bottom edge of the combination concrete curb and 
gutter.  The construction of the integral poured ledge will not be paid for separately but 
shall be included in the cost of this item. 

Expansion joints shall be constructed at 60 ft. maximum centers.  Expansion joints shall 
also be constructed at all construction joints, all points of curvature, all points of tangency, 
within 5 ft. on either side of all curb structure castings, and at additional locations as 
directed by the Engineer.  Expansion joints shall consist of a 1 in. thick preformed 
bituminous expansion joint filler that extends the full cross section of the combination 
concrete curb and gutter.  Expansion joint filler material that is larger than the cross 
section of the combination concrete curb and gutter shall be cut to the exact cross section 
of the combination concrete curb and gutter.  Expansion joints shall have two 18 in. long, 
No. 6 non-deformed epoxy-coated steel dowel bars placed at mid-depth.  The dowel bars 
shall have a greased plastic expansion cap placed on one end of each dowel bar a 
minimum of 1 in. from the end of the dowel bar. 

Where proposed combination concrete curb and gutter is to be constructed abutting 
existing combination concrete curb and gutter, the dowel bars shall be drilled into the 
existing combination concrete curb and gutter.  This work will not be paid for separately 
but shall be included in the cost of this item. 

Contraction joints shall be constructed at 15 ft. maximum centers.  Where the location of 
a contraction joint coincides with the location of an expansion joint, the contraction joint 
may be omitted at the discretion of the Engineer.  Contraction joints shall be tooled and 
sawed.  Sawing of contraction joints shall commence as soon as the concrete has 
hardened sufficiently to permit sawing without excessive raveling, but in no case shall 
sawing commence less than 4 hours or more than 24 hours after the concrete is placed.  
Sawing of contraction joints shall be to a depth equal to 1/3 the thickness of the gutter 
flag and to a width of not less than 1/8 in.  Contraction joints shall be sealed according to 
Article 420.12, except that joints shall be sealed with polysulfide or polyurethane joint 
sealant. 

If Contractor fails to construct joints in accordance with the requirements of this provision 
and the curb cracks, the Contractor shall remove and replace the affected section of 
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combination concrete curb and gutter extending the full length between the two adjacent 
joints on either side of the crack.  This work will not be paid for but shall be at the 
Contractor’s expense. 

Upon removal of the forms from the back of the combination concrete curb and gutter, 
excavated areas behind the combination concrete curb and gutter shall be immediately 
backfilled.  Areas where pavement or sidewalks are to be constructed shall be backfilled 
with crushed aggregate of CA-6 or CA-7 gradation and mechanically compacted.  Areas 
where topsoil and sodding are to be placed shall be backfilled with non-organic material 
acceptable to the Engineer.  This work will not be paid for separately but will be included 
in the cost of this item. 

Basis of Payment.  This work will be paid for at the contract unit price per foot for 
CONCRETE CURB AND GUTTER REMOVAL AND REPLACEMENT. 

PAY ITEM #27 – PARKWAY RESTORATION 

This work shall be done in accordance with Sections 211 and 252 of the Standard 
Specifications and the Details provided in the Plans, except where modified herein. 

Description.   The purpose of this work is to restore the areas disturbed by construction 
and/or to provide proper drainage in the parkways. 

This work shall include restoring disturbed areas within the construction limits, removing 
excess backfill material, excavating for proposed ADA ramps, furnishing and placing 4” 
of topsoil in accordance with Section 211, compacting and grading to maintain positive 
slope, fertilizing, and sodding the areas in accordance with Section 252.  Contractor is 
responsible for repairing any parkway settlement to the Engineer’s approval.  

Materials. 

(a.)  Topsoil shall meet the requirements of Article 211.02.  

(b.)  Salt Tolerant Sod shall meet the requirements of Article 252.02 

(c.)   Fertilizer shall meet the requirements of Article 252.02 

Construction. Installation of the topsoil shall be per Article 211.04. Installation of the sod 
and fertilizer shall be per Articles 252.03-252.06. 

Add the following to the end of Article 252.03: 

“The removal of excess backfill material shall be included in the pay item for PARKWAY 
RESTORATION.” 
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Method of Measurement.  Parkway Restoration will be measured for payment in place 
and the area computed in square yards. To be acceptable for final payment, the sod shall 
be growing in place for a minimum of 30 days in a live, healthy condition. When directed 
by the Engineer, any defective or unacceptable sod shall be removed, replaced, and 
watered.  

Basis of Payment.  This work will be paid for at the contract unit price per square yard 
for PARKWAY RESTORATION. 

PAY ITEM #28-29 – CATCH BASIN 

Description.  This work shall consist of constructing catch basins at locations shown on 
the plans in accordance with the detail on the plan and Section 602 of the Standard 
Specifications and as specified herein.  

Materials. The materials shall meet the requirements of Article 602.02 of the Standard 
Specifications. 

Construction. Structures shall be constructed in accordance with the Construction 
Details and Section 602 of the Standard Specifications. 

The Contractor is responsible for tying in all existing storm sewers to the proposed 
structure. Up to 5 feet of new sewer (if required) for each existing sewer tying into the 
proposed structure all be considered included in the cost of this item. Connections to 
existing storm sewers should be made using non-shear mission couplings. The 
Contractor shall be responsible for verifying the size, inverts and locations of the existing 
sewers to be connected to the proposed structure. Any existing storm sewers that are 
damaged during construction shall be replaced in kind by the Contractor at no cost to the 
Village. The pipe, couplings, and trench back fill shall be included in the cost of the 
structure and will not be paid for separately.  

When a proposed catch basin is to be installed at the location of an existing drainage 
structure, the removal of the existing structure shall be included in this item.  

Removing existing drainage structures shall consist of the removal and disposal of 
existing catch basins and inlets in accordance with Section 604 of the Standard 
Specifications. 

Frames, grates and lids or other castings will be paid for separately.  

Method of Measurement.  This work will be measured for payment as each individual 
structure complete installed.   
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Basis of Payment.  This work will be paid for at the contract unit price per each for 
CATCH BASIN, type specified. 

PAY ITEM #30 – MANHOLE, TYPE A, 4’ DIAMETER  

Description.  This work shall consist of constructing manholes at locations shown on the 
plans in accordance with the detail on the plan and Section 602 of the Standard 
Specifications and as specified herein.  

Materials. The materials shall meet the requirements of Article 602.02 of the Standard 
Specifications. 

Construction. Structures shall be constructed in accordance with the Construction 
Details and Section 602 of the Standard Specifications. 

The Contractor is responsible for tying in all existing storm sewers to the proposed 
structure. Up to 5 feet of new sewer (if required) for each existing sewer tying into the 
proposed structure all be considered included in the cost of this item. Connections to 
existing storm sewers should be made using non-shear mission couplings. The 
Contractor shall be responsible for verifying the size, inverts and locations of the existing 
sewers to be connected to the proposed structure. Any existing storm sewers that are 
damaged during construction shall be replaced in kind by the Contractor at no cost to the 
Village. The pipe, couplings, and trench back fill shall be included in the cost of the 
structure and will not be paid for separately.  

When a proposed manhole is to be installed at the location of an existing drainage 
structure, the removal of the existing structure shall be included in this item.  

Removing existing drainage structures shall consist of the removal and disposal of 
existing catch basins and inlets in accordance with Section 604 of the Standard 
Specifications. 

Frames, grates and lids or other castings will be paid for separately.  

Method of Measurement.  This work will be measured for payment as each individual 
structure complete installed.   

Basis of Payment.  This work will be paid for at the contract unit price per each for 
MANHOLE, TYPE A, 4’ DIAMETER. 
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PAY ITEM #31 – FRAMES AND LIDS, TYPE 1 

Description.  This work shall meet the requirements prescribed in General Special 
Provisions section, FRAMES, GRATES AND LIDS, shall be according to Section 602 and 
604 of the Standard Specifications, the details in the plans and the following:  

This item includes the replacement of frames and lids on existing structures to be adjusted 
or reconstructed at locations shown on the plans or as directed by the Engineer.   

Type 1 frames and closed lids shall be Neenah R-1713 self-sealing or approved equal. 

Type 1 frames and open lids shall be Neenah R-1713 or approved equal. 

Frames and lids located within curb ramps or crosswalks shall be substituted with ADA 
compliant castings. 

All closed lid castings shall be self-sealing, gasketed, watertight, and shall have machined 
bearing surfaces and concealed pick holes.  The top surface of all closed lids shall be 
embossed with the words “VILLAGE OF VILLA PARK”.   

The top surface of closed lids shall also be embossed with the word “SANITARY”, 
“STORM”, or “WATER” as appropriate. 

Basis of Payment.  This work will be paid for at the contract unit price per each for 
FRAMES AND LIDS, TYPE 1 as specified. 

PAY ITEM #31 – FRAMES AND GRATES, TYPE 11 

Description.  This work shall meet the requirements prescribed in General Special 
Provisions section, FRAMES, GRATES AND LIDS, shall be according to Section 602 and 
604 of the Standard Specifications, the details in the plans and the following: 

This item includes the replacement of frames and grates on existing structures to be 
adjusted or reconstructed at locations shown on the plans or as directed by the Engineer.   

Type 11 frames and grates located in barrier curb and gutter shall be Neenah R-3281-A 
with curb box or approved equal. 

Type 11 frames and grates located in depressed curb and gutter shall be Neenah R-
3281-A with depressed curb grate or approved equal. 

Frames and grates located within curb ramps or crosswalks shall be substituted with ADA 
compliant castings. 
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Enviro-curb logos on curb boxes for Type 11 frames and grates shall have the words 
“DUMP NO WASTE” and “DRAINS TO RIVER” or “DRAINS TO WATERWAY” cast into 
the top of all curb boxes. 

Basis of Payment.  This work will be paid for at the contract unit price per each for 
FRAMES AND GRATES, TYPE 11 as specified. 

PAY ITEM #33-34, 46-48 – STORM SEWER, PVC 

Description. This work consists of constructing Polyvinyl chloride (PVC) pipe storm 
sewers on granular bedding at the locations shown on the plans or as determined by the 
Engineer. The material and installation requirements shall be according to the applicable 
portions of Section 550 of the Standard Specifications, except as modified herein. Storm 
sewers shall have a standard dimension ratio (SDR) equal to 26 and gasketed joints. 

Materials. Storm sewers shall be Polyvinyl chloride (PVC) pressure pipe conforming to 
ASTM D-2241, SDR 26 and joints conforming to ASTM D-3212. 

Construction Requirements. Storm sewers shall be installed on a minimum of 4-inches 
of granular bedding. Once the pipe has been installed the Contractor shall place bedding 
to 12-inches over the crown of the pipe. Bedding material will not be paid for separately 
but shall be included in the cost of this item.  

Connections to the existing drainage systems (pipes or structures) and all material and 
equipment required to make the connections shall be included in the cost of this item. 
Connections to existing sewer pipe shall be made with Non-Shear couplings, Fernco 
Strongback RC Series or approved equal. The couplings shall be equipped with stainless 
steel bands. 

Trench backfill shall be placed over the bedding material and shall be paid for as TRENCH 
BACKFILL.  

Basis of Payment. This work will be paid for at the contract unit price per foot for STORM 
SEWER, PVC, of the diameter specified.  

PAY ITEM #35 – STORM SEWER, RCP 

Description. This work consists of constructing reinforced concrete pipe storm sewers 
on granular bedding at the locations shown on the plans or as determined by the 
Engineer. The material and installation requirements shall be according to the applicable 
portions of Section 550 and 1042 of the Standard Specifications and as specified herein.  

NOT FOR BID



DCEO DRAINAGE IMPROVEMENT PROJECT (VARIOUS LOCATIONS) 
VILLAGE OF VILLA PARK 

 

49 

Materials. Storm sewer shall be reinforced concrete pipe in accordance with Section 
1042 of the Standard Specifications with rubber gasket joints meeting ASTM C-443. 
Bedding material shall be crushed gravel or stone meeting gradation CA-7 or CA-11. 

Construction Requirements. Storm sewers shall be installed on a minimum of 4-inches 
of granular bedding. Once the pipe has been installed the Contractor shall place bedding 
to 12-inches over the crown of the pipe. Bedding material will not be paid for separately 
but shall be included in the cost of this item.  

Connections to the existing drainage systems (pipes or structures) and all material and 
equipment required to make the connections shall be included in the cost of this item. 
Connections to existing sewer pipe shall be made with Non-Shear couplings, Fernco 
Strongback RC Series or approved equal. The couplings shall be equipped with stainless 
steel bands. 

Trench backfill shall be placed over the bedding material and shall be paid for as TRENCH 
BACKFILL.  

Basis of Payment. This work will be paid for at the contract unit price per foot for STORM 
SEWER, RCP, of the diameter specified.  

PAY ITEM #36 – CONCRETE BULKHEAD 

Description. This work shall consist of constructing concrete bulkheads at the ends of 
abandoned pipe at the locations shown on the plans or as directed by the Engineer.  

Existing storm sewer to be abandoned shall be plugged at both ends with a minimum of 
two (2) feet of non-shrink concrete mortar to the satisfaction of the Engineer. The 
bulkhead shall be water-tight and the inside of the pipe shall be free of excess material 
that might restrict flow.  

Method of Measurement. This work will be measured for payment as each individual 
concrete bulkhead complete installed.   

Basis of Payment. This work will be paid for as each for CONCRETE BULKHEAD. 

PAY ITEM #37 – TRAFFIC CONTROL AND PROTECTION (SPECIAL) 

Description.  This work shall consist of the furnishing, installation, maintenance, 
relocation, and removal of work zone traffic control and protection.  This work shall be in 
accordance with Section 701 of the Standard Specifications, the Supplemental 
Specifications, the “Illinois Manual of Uniform Traffic Control Devices”, the Highway 
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Standards and details contained in the Plans and Special Provisions, and the Special 
Provisions contained herein, except as modified herein. 

The bid price for TRAFFIC CONTROL AND PROTECTION (SPECIAL) shall not exceed 
5 percent of the total bid price.  If the bid price for TRAFFIC CONTROL AND 
PROTECTION (SPECIAL) exceeds 5 percent of the total bid price, the Village may reject 
the Bid. 

Special Attention is called to Article 107.09 of the Standard Specifications and the 
following Highway Standards, Details, Recurring Local Roads and Streets Special 
Provisions, and Special Provisions contained herein, relating to traffic control. 

HIGHWAY STANDARDS:  701301, 701501, 701801, 701901 

DETAILS: 

Traffic Control and Protection for Side Roads, Intersections, and Driveways 
(TC-10) 

SPECIAL PROVISIONS (Included in these Special Provisions): 

Maintenance of Roadways 
Work Zone Traffic Control Surveillance (LRS 3) 
Flaggers in Work Zones (LRS 4) 
Sidewalk, Corner, or Crosswalk Closure (BDE) 

Contractor shall contact the Village at least 72 hours in advance of beginning work.  
Construction operations shall be conducted in a manner such that streets shall be open 
to emergency traffic and accessible as required to local traffic.  Advanced notice shall be 
provided to residents, police, fire, school districts, school bus companies, and trash 
haulers when access to any street will be temporarily closed or limited.  Removal and 
replacement of curb and gutter and driveways shall be planned so as to cause a minimum 
of inconvenience to the abutting property owners.  The work shall be accomplished such 
that the streets shall be left open to local traffic at the end of each workday. 

Method of Measurement.  This work will be measured for payment on a lump sum basis.  
No measurement will be made of any of the individual components of this work. 

Basis of Payment.  Traffic control and protection will be paid for at the contract lump sum 
price for TRAFFIC CONTROL AND PROTECTION (SPECIAL), which price shall include 
all of the above listed requirements, details, standards, and special provisions. 
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PAY ITEM #38 – CONSTRUCTION LAYOUT 

Description.  The Contractor shall furnish and place construction layout stakes for this 
project.  Reference points to the centerline of survey and bench marks as shown in the 
plans. Any additional control points set by the Engineer will be identified in the field to the 
Contractor and all field notes will be kept in the office of the Engineer.  

The Contractor shall provide field forces, equipment, and material to set all additional 
stakes for this project, which are needed to establish offset stakes, reference points, and 
any other horizontal or vertical controls, including supplementary bench marks, necessary 
to secure a correct layout of the work. Stakes for line and grade of pavement and/or curb 
shall be set at sufficient station intervals (not to exceed 50 feet to assure substantial 
conformance to plan line and grade.  

The Contractor shall be responsible for having the finished work conform to the lines, 
grades, elevations, and dimensions called for in the plans. Any inspection or checking of 
the Contractor's layout by the Engineer and the acceptance of all or any part of it shall 
not relieve the Contractor of responsibility to secure the proper dimensions, grades and 
elevations of the several parts of the work. The Contractor shall exercise care in the 
preservation of stakes and bench marks and shall have them reset when any are 
damaged, lost, displaced, removed, or otherwise obliterated. 

Responsibility of the Engineer 

The Engineer will make random checks of the Contractor's staking to determine if the 
work is in conformance with the plans. Where the Contractor's work will tie into work that 
is being or will be done by others, checks will be made to determine if the work is in 
conformance with the proposed overall grade and horizontal alignment.  

It is not the responsibility of the Engineer, except as provided herein, to check the 
correctness of the Contractor's stakes; any errors apparent will be immediately called to 
the Contractor's attention and the Contractor shall make the necessary correction before 
the stakes are used for construction purposes.  

Responsibility of the Contractor 

The Contractor shall establish from the given survey points and bench marks all the 
control points necessary to construct the individual project elements. The Contractor shall 
provide the Engineer adequate control in close proximity to each individual element to 
allow adequate checking of construction operations. This includes, but is not limited to, 
line and grades in substantially completed construction work. It is the Contractor's 
responsibility to tie in centerline control points in order to preserve them during 
construction operations.  
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All work shall be according to normally accepted self-checking surveying practices. Field 
notes shall be kept in standard survey field notebooks and those books shall become the 
property of the Engineer at the completion of the project. All notes shall be neat, orderly 
and in accepted form.  

Basis of Payment. This work will be paid for at the contract lump sum price for 
CONSTRUCTION LAYOUT. 

PAY ITEM #39 – PRE–CONSTRUCTION VIDEO RECORDING 

Description.  This work shall consist of performing color video and audio recording of the 
project area and other areas which may be impacted by construction. 

Pre-construction video recordings will include coverage of the project area and all other 
areas which may be impacted by construction.  Video recordings will also include 
construction easements when applicable.  Video recordings will provide a visual record 
of all physical features within those areas, including, but not limited to, roadways, 
pavements, curbs, gutters, driveways, driveway aprons, sidewalks, carriage walks, 
parkways, trees, landscaping, shrubbery, plantings, landscaping walls, retaining walls, 
signs, sign posts, fences, utility poles, light poles, utilities, equipment, manholes, b-boxes, 
cleanouts, valves, curb structures, pipelines, buildings, mailboxes, and any other features 
located within the project area. 

Video recordings will begin with an audio narrative which provides the current date and 
time, the name of the Village and name of project, and a description of both the starting 
location and the location or locations to be recorded, including street name or names, 
street addresses, and any additional information which may be necessary to describe the 
location and subject of viewing. 

Video recordings will maintain viewer orientation by means of an audio commentary in 
the audio track of each video recording which provides an explanation of what is being 
viewed; and by videotaping landmarks and readily identifiable objects, including property 
addresses, street signs, or other appropriate objects, at appropriate intervals. 

Pre-construction video recordings will be recorded at a rate of travel not exceeding 50 
feet per minute, and zooming and panning rates will be controlled to provide clarity of 
features during playback.  The finished product will be provided with bright, clear pictures 
and accurate colors free from distortion, tearing, rolls, or other forms of picture 
imperfection.  The audio will have proper volume and clarity.  All recordings will be 
performed at times of satisfactory visibility, and when no more than 10 percent of ground 
is obscured by snow, leaves, or other cover. 

If any element within or portion of the project area is not adequately documented by the 
pre-construction video recording so as to definitively demonstrate its condition prior to the 
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start of construction, Contractor will assume responsibility for the repair, restoration or 
replacement of that element or portion of the project area.  Such repair, restoration or 
replacement will be to equal or better condition than previously existing, and will further 
comply with all standards and provisions which govern the work in question. 

Schedule.  Preconstruction video recording will be performed according to the following 
schedule: 

(a) Pre-construction video recording will be completed after a Notice to Proceed 
has been issued. 

(b) Pre-construction video recording will be completed after the Joint Utility 
Locating Information for Excavators (JULIE) request for the project area has 
cleared. 

(c) Pre-construction video recording will be completed before any equipment, 
materials, or other items are delivered to the site. 

(d) Pre-construction video recording will be completed no more than 7 chargeable 
days prior to the start of construction. 

(e) Pre-construction video recording will be completed, the required 
pre-construction video recording deliverables will be submitted to the Engineer, 
and the Engineer will review and issue written approval of the pre-construction 
video recording before any activity other than utility locating will be permitted 
to start.  Such activity will include, but not be limited to, delivery of materials 
and equipment, installation of traffic control and erosion control, and completion 
of construction layout and tree protection.  No days will be charged against the 
contract time while the video is under review by the Engineer, including the day 
the deliverables are submitted and the day a response is provided.  If the 
pre-construction video recording or any portions thereof are rejected, the 
contract time will commence to run until revisions are submitted. 

(f) Pre-construction video recording will be submitted to Engineer for review prior 
to commencement of any construction, and receive acceptance of recordings 
prior to commencement of construction.  Any areas found not acceptable to the 
Owner will be re-recorded at no additional cost to the contract. 

Deliverables.  Video will be high-definition, with a minimum resolution of 1280 × 720 
pixels per frame.  Video will be filmed in a landscape aspect ratio.  Video filmed in a 
portrait aspect ratio will be considered unacceptable and will be rejected. 

Preconstruction video recordings will be provided as electronic files of .avi, .mp4, .m4v, 
.mkv, .wmv, or .mpg file format, or of such other file format as may be approved by 
Engineer.  Preconstruction video recordings will be provided as independent digital 
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container format files, which container files will include all video, audio, and other 
electronic information necessary to view the preconstruction video recording as intended. 

Video DVD will be considered an unacceptable format for providing preconstruction video 
recordings, and will be rejected. 

Pre-construction video recording electronic files will be provided on a portable electronic 
media device or devices of one of the following types:  USB flash drive, SD flash memory 
card, CF flash memory card, data DVD, external hard drive, or such other portable 
electronic media device as may be approved by Engineer.  Preconstruction video 
recording electronic files may also be provided via online file sharing, cloud storage, File 
Transfer Protocol (FTP), or other online or network file transfer methods if approved by 
Engineer. 

Pre-construction video recording electronic files will be accompanied by corresponding 
logs which document the dates, times, and locations covered by each preconstruction 
video recording electronic file. 

Contractor shall maintain copies of all items submitted to Engineer for Contractor’s own 
use and record. 

Method of Measurement.  This work will be measured for payment on a lump sum basis.  
No measurement will be made of the individual components of this effort. 

Basis of Payment.  Pre-construction video recording will be paid for at the contract lump 
sum price for PRE-CONSTRUCTION VIDEO RECORDING. 

PAY ITEM #40 – WATER USAGE CREDIT 

Description.  Pay items are provided as a part of this contract for the purpose of 
documenting the quantity of water obtained from the Village by the Contractor. 

If the Contractor elects to obtain water from the Village, the Contractor shall comply with 
the Special Provision USE OF FIRE HYDRANTS.  The quantity of water obtained from 
the Village by the Contractor shall be deducted from the contract as WATER USAGE 
DEDUCTION, and shall be credited to the contract as WATER USAGE CREDIT. 

The WATER USAGE CREDIT pay item for this contract has been established with a unit 
of measurement in thousands of gallons (TGAL), a quantity of one-hundred (100.00), and 
a contract unit price of eight dollars and eighty-five cents ($8.85), for a total WATER 
USAGE CREDIT contract price of eight-hundred eighty-five dollars and no 
cents ($885.00).  Bidder, in submitting a bid, accepts the quantity, contract unit price, and 
total contract price of the WATER USAGE CREDIT pay item. 
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Method of Measurement.  Water usage will be measured as the actual quantity of water 
obtained from the Village by the Contractor, which quantity shall be rounded up to the 
nearest 1,000 gallons. 

Basis of Payment.  The water usage credit will be paid for at the contract unit price per 
thousand gallons (TGAL) for WATER USAGE CREDIT.  The quantity paid for as WATER 
USAGE CREDIT will be equal to the quantity deducted as WATER USAGE DEDUCTION. 

PAY ITEM #41 – WATER USAGE DEDUCTION 

Description.  Pay items are provided as a part of this contract for the purpose of 
documenting the quantity of water obtained from the Village by the Contractor. 

If the Contractor elects to obtain water from the Village, the Contractor shall comply with 
the Special Provision USE OF FIRE HYDRANTS.  The quantity of water obtained from 
the Village by the Contractor shall be deducted from the contract as WATER USAGE 
DEDUCTION, and shall be credited to the contract as WATER USAGE CREDIT. 

The WATER USAGE DEDUCTION pay item for this contract has been established with 
a unit of measurement in thousands of gallons (TGAL), a quantity of 
one-hundred (100.00), and a contract unit price of a deduction of eight dollars and 
eighty-five cents ($8.85), for a total WATER USAGE DEDUCTION contract price of a 
deduction of eight-hundred eighty-five dollars and no cents ($885.00).  Bidder, in 
submitting a bid, accepts the quantity, contract unit price, and total contract price of the 
WATER USAGE DEDUCTION pay item. 

Method of Measurement.  Water usage will be measured as the actual quantity of water 
obtained from the Village by the Contractor, which quantity shall be rounded up to the 
nearest 1,000 gallons. 

Basis of Payment.  The water usage deduction will be deducted at the contract unit price 
per thousand gallons (TGAL) for WATER USAGE DEDUCTION.  The quantity deducted 
as WATER USAGE DEDUCTION will be equal to the quantity paid for as WATER USAGE 
CREDIT. 

PAY ITEM #42 – CONTINGENCY ALLOWANCE 

Description.  A contingency allowance pay item is provided as a part of this contract for 
the purpose of facilitating the completion of unforeseen or additional work not included in 
the contract as awarded, and which is determined by the Engineer to be necessary and 
germane to the contract. 
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Use of the contingency allowance will be at the discretion of the Engineer.  The Engineer 
may, at the Engineer’s discretion, use the contingency allowance for any of the following 
reasons: 

(a) Facilitate a temporary payment allowance to the Contractor for work completed 
under existing contract pay items and for which completed quantities exceed 
contract quantities; 

(b) Facilitate a temporary payment allowance to the Contractor for work completed 
beyond the scope of existing contract pay items; or 

(c) Facilitate a temporary payment allowance to the Contractor for the purchase of 
equipment, materials or such other requisition as Engineer determines to be 
necessary for the completion of the Work. 

Such use of the CONTINGENCY ALLOWANCE will be further subject to approval by the 
Village.  The Village’s decision with regard to use of the CONTINGENCY ALLOWANCE 
will be final. 

A. Any payments made to Contractor under the CONTINGENCY ALLOWANCE 
will be considered temporary, and will only be retained by Contractor until such 
time that an authorization of contract changes can be approved and 
incorporated into the contract. 

B. Contractor, in accepting payments made under the CONTINGENCY 
ALLOWANCE, agrees to the terms of this and other applicable special 
provisions.  Contractor agrees to relinquish any monies and any claim to 
monies paid under the CONTINGENCY ALLOWANCE upon approval of an 
authorization of contract changes and payment for any work for which payment 
was previously made under the CONTINGENCY ALLOWANCE.  Contractor 
further agrees to return any monies previously paid thereunder. 

C. The CONTINGENCY ALLOWANCE pay item for the Base Bid of this contract 
has been established with a unit of measurement in dollars, a quantity of 
30,000.00, and a contract unit price of one dollar ($1.00), for a total 
CONTINGENCY ALLOWANCE contract price of thirty thousand dollars and no 
cents ($30,000.00).  Each Alternate Bid (1 & 2) shall have a quantity of 
5,000.00 and a contract unit price of one dollar ($1.00), for a total 
CONTIGENCY ALLOWANCE price of five thousand dollars and no cents. 
Bidder, in submitting a bid, accepts the quantity, contract unit price, and total 
contract price of the CONTINGENCY ALLOWANCE. 

Basis of Payment.  This work will be paid for at the contract unit price per dollar for 
CONTINGENCY ALLOWANCE.  The total bid amount for this item shall be as follows: 
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Base Bid:    $30,000.00. 

Alternate Bid #1:  $5,000.00 

Alternate Bid #1:  $5,000.00 

 

 

PAY ITEM #43 – CLEANOUTS 

Description.  This work shall consist of furnishing and installing a storm sewer cleanout 
at the locations shown in the plans or as directed by the Engineer.  This work shall be in 
accordance with Section 560 of the Standard Specifications, the details shown on the 
plans and described herein. 

This work consists of the installation of a storm sewer cleanout on a new storm sewer. 

Materials.  Storm sewer cleanout, riser pipe and fittings shall be polyvinyl chloride (PVC) 
of the diameter and type required. 

Storm sewer cleanout shall be of the same diameter as the storm sewer line on which the 
cleanout is to be installed.  All supplied pipe shall be from the same manufacturer. 

Fittings shall include crosses, tees, bends, reducers, caps, and all other fittings as may 
be necessary. 

Construction.  The storm sewer cleanout shall be located a minimum of 12 in. behind 
the back of the public sidewalk.  The height of the cleanout riser pipe shall be such that 
the top of the cleanout is ½ in. below finished grade. 

Excavation, bedding, and backfilling will not be paid for separately but shall be included 
in the cost of this work. 

Method of Measurement.  This work will be measured for payment as each storm sewer 
cleanout installed, regardless of the depth or any other factors.  No separate 
measurement will be made of pipe, fittings or other components. 

Basis of Payment.  This work will be paid for at the contract unit price per each for 
CLEANOUTS. 
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PAY ITEM #44 – CLASS C PATCHES, SPECIAL 

Description.  This work shall consist of the removal of the existing pavement, the 
necessary excavation, and the replacement with Portland Cement Concrete patches at 
designated locations.  This work shall be in accordance with Section 442 of the Standard 
Specifications, except as modified herein. 

Remove all references to a specified type or types of patches in the Standard 
Specifications. 

All patches shall be saw cut full-depth prior to removal of the existing pavement.  Saw 
cuts shall be completed no more than three days prior to removal of the existing 
pavement.  Saw cuts will not be paid for separately, but shall be included in the cost of 
this work. 

Patches shall be constructed with 8” of Portland Cement Concrete placed on 6” subbase 
granular material (CA-6) in accordance with Sections 1020 and 311 of the Standard 
Specifications. Patches shall be installed flush with the abutting existing pavement.  

The Contractor shall make every effort to minimize impacts to private driveway access. 
The use of steel plates will be allowed during concrete curing times, unless otherwise 
directed by the Engineer.  

Basis of Payment.  This work will be paid for at the contract unit price per square yard 
for CLASS C PATCHES, SPECIAL, of the thickness specified. 

 

PAY ITEM #45 – INLET, TYPE A, 2’ DIAMETER  

Description.  This work shall consist of constructing inlets at locations shown on the 
plans in accordance with the details on the plans, Section 602 of the Standard 
Specifications and as specified herein.  

Materials. The materials shall meet the requirements of Article 602.02 of the Standard 
Specifications. 

Construction. Structures shall be constructed in accordance with the Construction 
Details and Section 602 of the Standard Specifications. 

The Contractor is responsible for tying in all existing storm sewers to the proposed 
structure. Up to 5 feet of new sewer (if required) for each existing sewer tying into the 
proposed structure all be considered included in the cost of this item. Connections to 
existing storm sewers should be made using non-shear mission couplings. The 

NOT FOR BID



DCEO DRAINAGE IMPROVEMENT PROJECT (VARIOUS LOCATIONS) 
VILLAGE OF VILLA PARK 

 

59 

Contractor shall be responsible for verifying the size, inverts and locations of the existing 
sewers to be connected to the proposed structure. Any existing storm sewers that are 
damaged during construction shall be replaced in kind by the Contractor at no cost to the 
Village. The pipe, couplings, and trench back fill shall be included in the cost of the 
structure and will not be paid for separately.  

When a proposed inlet is to be installed at the location of an existing drainage structure, 
the removal of the existing structure shall be included in this item.  

Removing existing drainage structures shall consist of the removal and disposal of 
existing catch basins and inlets in accordance with Section 604 of the Standard 
Specifications. 

Frames, grates and lids or other castings will be paid for separately.  

Method of Measurement.  This work will be measured for payment as each individual 
structure complete installed.   

Basis of Payment.  This work will be paid for at the contract unit price per each for INLET, 
TYPE A, 2’ DIAMETER. 
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IRMA 
CONTRACTUAL INSURANCE GUIDELINES 

 
 
I. INSURANCE REQUIREMENTS 
 
Contractor shall procure and maintain, for the duration of the contract, insurance against claims for 
injuries to persons or damages to property, which may arise from or in connection with the 
performance of the work hereunder by the Contractor, his agents, representatives, employees or 
subcontractors. 
 
 MINIMUM SCOPE OF INSURANCE 
 
 Coverage shall be at least as broad as: 
 

A. Insurance Services Office Commercial General Liability occurrence form CG 0001 
with the member named as additional insured, on a form at least as broad as the 
attached sample endorsement including ISO Additional Insured Endorsement CG 
2010 (Exhibit A), CG 2026 (Exhibit B). 
 
CG2037 - Completed Operations – (Exhibit C)  
Required if box is checked   ; and 

 
B. Owners and Contractors Protective Liability (OCP) policy with the member as 

insured 
Required if box is checked   ; and 

 
C. Insurance Service Office Business Auto Liability coverage form number CA 0001, 

Symbol 01 "Any Auto." 
 

D. Workers' Compensation as required by the Workers’ Compensation Act of the State 
of Illinois and Employers' Liability insurance. 
Coverage required for employee exposure to lead, if box is checked   

 
E. Builder Risk Property Coverage with member as loss payee  

Required if box is checked . 
 

F. Environmental Impairment/Pollution Liability Coverage for pollution incidents as a 
result of a claim for bodily injury, property damage or remediation costs from an 
incident at, on or migrating beyond the contracted work site.  Coverage shall be 
extended to Non-Owned Disposal sites resulting from a pollution incident at, on or 
mitigating beyond the site; and also provide coverage for incidents occurring during 
transportation of pollutants. 
Required if box is checked . 

 
 MINIMUM LIMITS OF INSURANCE 
 

Contractor shall maintain limits no less than the following, if required under above scope: 
 

A. Commercial General Liability:  $1,000,000 combined single limit per occurrence for 
bodily injury, and property damage and $1,000,000 per occurrence for personal 
injury.  The general aggregate shall be twice the required occurrence limit.  
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Minimum General Aggregate shall be no less than $2,000,000 or a project/contract 
specific aggregate of $1,000,000. 

 
B. Owners and Contractors Protective Liability (OCP): $1,000,000 combined single 

limit per occurrence for bodily injury and property damage. 
 

C. Business Automobile Liability:  $1,000,000 combined single limit per accident for 
bodily injury and property damage. 

 
D. Workers' Compensation and Employers' Liability: Workers' Compensation coverage 

with statutory limits and Employers' Liability limits of $500,000 per accident. 
 

E. Builder's Risk:  Shall insure against "All Risk" of physical damage, including water 
damage (flood and hydrostatic pressure not excluded), on a completed replacement 
cost basis. 

 
 F. Environmental Impairment/Pollution Liability: $1,000,000 combined single limit per 

occurrence for bodily injury, property damage and remediation costs. 
 
 DEDUCTIBLES AND SELF-INSURED RETENTIONS 
 
 Any deductibles or self-insured retentions must be declared to and approved by the 

member.  At the option of the member, either:  the insurer shall reduce or eliminate such 
deductibles or self-insured retentions as respects the member, its officials, employees, 
agents and volunteers; or the Contractor shall procure a bond guaranteeing payment of 
losses and related investigation, claim administration and defense expenses. 

 
 OTHER INSURANCE PROVISIONS 
 
 The policies are to contain, or be endorsed to contain, the following provisions: 
 

A. General Liability and Automobile Liability Coverages 
 

1. The member, its officials, agents, employees and volunteers are to be covered 
as additional insureds as respects:  liability arising out of the Contractor’s work, 
including activities performed by or on behalf of the Contractor; products and 
completed operations of the Contractor; premises owned, leased or used by the 
Contractor; or automobiles owned, leased, hired or borrowed by the Contractor. 
 The coverage shall contain no special limitations on the scope of protection 
afforded to the member, its officials, agents, employees and volunteers. 

 
2. The Contractor's insurance coverage shall be primary as respects the member, 

its officials, employees, agents and volunteers.  Any insurance or self-insurance 
maintained by the member, its officials, agents, employees and volunteers shall 
be excess of Contractor's insurance and shall not contribute with it. 

 
3. Any failure to comply with reporting provisions of the policies shall not affect 

coverage provided to the member, its officials, employees, agents and 
volunteers. 

 
4. The Contractor's insurance shall contain a Severability of Interests/Cross 

Liability clause or language stating that Contractor's insurance shall apply 
separately to each insured against whom claim is made or suit is brought, 
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except with respect to the limits of the insurer's liability. 
 

5. If any commercial general liability insurance is being provided under an excess 
or umbrella liability policy that does not “follow form,” then the Contractor shall 
be required to name the member, its officials, employees, agents and volunteers 
as additional insureds.   

 
6. All general liability coverages shall be provided on an occurrence policy form. 

Claims-made general liability policies will not be accepted. 
 

7. The contractor and all subcontractors hereby agree to waive any limitation as to 
the amount of contribution recoverable against them by member.  This 
specifically includes any limitation imposed by any state statute, regulation, or 
case law including any Workers’ Compensation Act provision that applies a 
limitation to the amount recoverable in contribution such as Kotecki v. Cyclops 
Welding. 

 
B. Workers' Compensation and Employers' Liability Coverage  

 
The insurer shall agree to waive all rights of subrogation against the member, its 
officials, employees, agents and volunteers for losses arising from work performed 
by Contractor for the municipality. 

 
1.  NCCI Alternate Employer Endorsement (WC 000301) in place to insure that 
workers’ compensation coverage applies under contractor’s coverage rather than 
member’s if the member is borrowing, leasing or in day to day control of contractors 
employee. 
Required if box is checked . 

 
C. Professional Liability (Required if box is checked   ) 

 
1. Professional liability insurance with limits not less than $1,000,00 each claim 

with respect to negligent acts, errors and omissions in connection with 
professional services to be provided under the contract, with a deductible not-to-
exceed $50,000 without prior written approval. 

 
2. If the policy is written on a claims-made form, the retroactive date must be equal 

to or preceding the effective date of the contract.  In the event the policy is 
cancelled, non-renewed or switched to an occurrence form, the Contractor shall 
be required to purchase supplemental extending reporting period coverage for a 
period of not less than three (3) years. 

 
3. Provide a certified copy of actual policy for review. 

 
4. Recommended Required Coverage (architect, engineer, surveyor, consultant):  

Professional liability insurance that provides indemnification and defense for 
injury or damage arising out of acts, errors, or omissions in providing the 
following professional services, but not limited to the following: 
 
a. Preparing, approving or failure to prepare or approve maps, drawings, 

opinions, report, surveys, change orders, designs or specifications; 
 

b. Providing direction, instruction, supervision, inspection, engineering services 
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or failing to provide them, if that is the primary cause of injury or damage. 
 

D. All Coverages 
 

Each insurance policy required shall have the member expressly endorsed onto the 
policy as a Cancellation Notice Recipient. Should any of the policies be cancelled 
before the expiration date thereof, notice will be delivered in accordance with the 
policy provisions. 

 
 ACCEPTABILITY OF INSURERS 
 
 Insurance is to be placed with insurers with a Best's rating of no less than A-, VII and 

licensed to do business in the State of Illinois. 
 
 VERIFICATION OF COVERAGE 
 
 Contractor shall furnish the member with certificates of insurance naming the member, its 

officials, employees, agents and volunteers as additional insureds (Exhibit D), and with 
original endorsements affecting coverage required by this clause.  The certificates and 
endorsements for each insurance policy are to be signed by a person authorized by that 
insurer to bind coverage on its behalf.  The certificates and endorsements are to be 
received and approved by the member before any work commences.  The following 
additional insured endorsements may be utilized: ISO Additional Insured Endorsements CG 
2010 (Exhibit A) or CG 2026 (Exhibit B), and CG 2037 (Exhibit C) – Completed Operations, 
where required.  The member reserves the right to request full certified copies of the 
insurance policies and endorsements. 

 
 SUBCONTRACTORS 
 
 Contractor shall include all subcontractors as insureds under its policies or shall furnish 

separate certificates and endorsements for each subcontractor.  All coverages for 
subcontractors shall be subject to all of the requirements stated herein. 

 
 ASSUMPTION OF LIABILITY 
 

The contractor assumes liability for all injury to or death of any person or persons including 
employees of the contractor, any sub-contractor, any supplier or any other person and 
assumes liability for all damage to property sustained by any person or persons occasioned 
by or in any way arising out of any work performed pursuant to this agreement. 

 
 
II. INDEMNITY/HOLD HARMLESS PROVISION 
 
 To the fullest extent permitted by law, the Contractor hereby agrees to defend, indemnify 

and hold harmless the member, its officials, employees and agents against all injuries, 
deaths, loss, damages, claims, patent claims, suits, liabilities, judgments, cost and 
expenses, which may in anywise accrue against the member, its officials, agents and 
employees, arising in whole or in part or in consequence of the performance of this work by 
the Contractor, its employees, or subcontractors, or which may in anywise result therefore, 
except that arising out of the sole legal cause of the member, its employees or agents, the 
Contractor shall, at its own expense, appear, defend and pay all charges of attorneys and 
all costs and other expenses arising therefore or incurred in connections therewith, and, if 
any judgment shall be rendered against the member, its officials, employees and agents, in 
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any such action, the Contractor shall, at its own expense, satisfy and discharge the same. 
 
 Contractor expressly understands and agrees that any performance bond or insurance 

policies required by this contract, or otherwise provided by the Contractor, shall in no way 
limit the responsibility to indemnify, keep and save harmless and defend the member, its 
officials, employees and agents as herein provided. 

 
 The Contractor further agrees that to the extent that money is due the Contractor by virtue 

of this contract as shall be considered necessary in the judgment of the member, may be 
retained by the member to protect itself against said loss until such claims, suits, or 
judgments shall have been settled or discharged and/or evidence to that effect shall have 
been furnished to the satisfaction of the member. 

 
III. SAFETY/LOSS PREVENTION 
 
 Safety/Loss Prevention Program Requirements 
 

 Successful bidder will provide written confirmation that a safety/loss prevention program 
was in place at least 90 days prior to submitting the bid proposal. 

 
 Evidence of completed employee safety training can be provided. 

 
Regulatory Requirements 
 
 Successful bidder must comply with all applicable laws, regulations, and rules 

promulgated by any Federal, State, County, Municipal and/or other governmental unit or 
regulatory body now in effect or which may be in effect during the performance of the 
work. Included within the scope of the laws, regulations, and rules referred to in this 
paragraph but in no way to operate as a limitation, are Occupational Safety & Health Act 
(OSHA), Illinois Department of Labor (IDOL), Department of Transportation, all forms of 
traffic regulations, public utility, Intrastate and Interstate Commerce Commission 
regulations, Workers’ Compensation Laws, Prevailing Wage Laws, the Social Security 
Act of the Federal Government and any of its titles, the Illinois Department of Human 
Rights, Human Rights Commission, or EEOC statutory provisions and rules and 
regulations. 

 
 Evidence of specific regulatory compliance will be provided by bidder, if required by 

owner. 
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INDEX 
FOR 

SUPPLEMENTAL SPECIFICATIONS 
AND RECURRING SPECIAL PROVISIONS 

 
Adopted January 1, 2025 

 
This index contains a listing of SUPPLEMENTAL SPECIFICATIONS, frequently used 
RECURRING SPECIAL PROVISIONS, and LOCAL ROADS AND STREETS 
RECURRING SPECIAL PROVISIONS. 
 
ERRATA Standard Specifications for Road and Bridge Construction 
 (Adopted 1-1-22)  (Revised 1-1-25) 
 

SUPPLEMENTAL SPECIFICATIONS 
 

Std. Spec. Sec. Page No. 
202 Earth and Rock Excavation  .....................................................................  1 
204 Borrow and Furnished Excavation ...........................................................  2 
207 Porous Granular Embankment  ................................................................  3 
211 Topsoil and Compost  ..............................................................................  4 
406 Hot-Mix Asphalt Binder and Surface Course  ..........................................  5 
407 Hot-Mix Asphalt Pavement (Full-Depth)  ..................................................  7 
420 Portland Cement Concrete Pavement  ....................................................  8 
502 Excavation for Structures  ........................................................................  9 
509 Metal Railings  ..........................................................................................  10 
540 Box Culverts  ............................................................................................  11 
542 Pipe Culverts  ...........................................................................................  31 
550 Storm Sewers  ..........................................................................................  40 
586 Granular Backfill for Structures  ...............................................................  47 
630 Steel Plate Beam Guardrail  .....................................................................  48 
632 Guardrail and Cable Road Guard Removal  ............................................  49 
644 High Tension Cable Median Barrier  ........................................................  50 
665 Woven Wire Fence  ..................................................................................  51 
701 Work Zone Traffic Control and Protection  ...............................................  52 
781 Raised Reflective Pavement Markers  .....................................................  54 
782 Reflectors  ................................................................................................  55 
801 Electrical Requirements  ..........................................................................  57 
821 Roadway Luminaires  ...............................................................................  60 

1003 Fine Aggregates  ......................................................................................  61 
1004 Coarse Aggregates  .................................................................................  62 
1010 Finely Divided Minerals  ...........................................................................  63 
1020 Portland Cement Concrete ……… ...........................................................  64 
1030 Hot-Mix Asphalt  .......................................................................................  67 
1040 Drain Pipe, Tile, and Wall Drain  ..............................................................  68 
1061 Waterproofing Membrane System  ..........................................................  69 
1067 Luminaire ……… ......................................................................................  70 
1097 Reflectors  ................................................................................................  77 
1102 Hot-Mix Asphalt Equipment  .....................................................................  78 
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Check Sheet for Recurring Special Provisions

BLR 11300 (Rev. 11/19/24)Page 1 of 2Printed 01/08/25

Local Public Agency

Village of Villa Park

County

DuPage

Section Number

Check this box for lettings prior to 01/01/2025

The Following Recurring Special Provisions Indicated By An "X" Are Applicable To This Contract And Are Included By Reference:

Recurring Special Provisions

Check Sheet # Page No.

1 Additional State Requirements for Federal-Aid Construction Contracts 79

2 Subletting of Contracts (Federal-Aid Contracts) 82

3 EEO 83

4 Specific EEO Responsibilities Non Federal-Aid Contracts 93

5 Required Provisions - State Contracts 98

6 Asbestos Bearing Pad Removal 104

7 Asbestos Waterproofing Membrane and Asbestos HMA Surface Removal 105

8 Temporary Stream Crossings and In-Stream Work Pads 106

9 Construction Layout Stakes 107

10 Use of Geotextile Fabric for Railroad Crossing 110

11 Subsealing of Concrete Pavements 112

12 Hot-Mix Asphalt Surface Correction 116

13 Pavement and Shoulder Resurfacing 118

14 Patching with Hot-Mix Asphalt Overlay Removal 119

15 Polymer Concrete 121

16 Reserved 123

17 Bicycle Racks 124

18 Temporary Portable Bridge Traffic Signals 126

19 Nighttime Inspection of Roadway Lighting 128

20 English Substitution of Metric Bolts 129

21 Calcium Chloride Accelerator for Portland Cement Concrete 130

22 Quality Control of Concrete Mixtures at the Plant 131

23 Quality Control/Quality Assurance of Concrete Mixtures 139

24 Reserved 155

25 Reserved 156

26 Temporary Raised Pavement Markers 157

27 Restoring Bridge Approach Pavements Using High-Density Foam 158

28 Portland Cement Concrete Inlay or Overlay 161

29 Portland Cement Concrete Partial Depth Hot-Mix Asphalt Patching 165

30 Longitudinal Joint and Crack Patching 168

31 Concrete Mix Design - Department Provided 170

32 Station Numbers in Pavements or Overlays 171
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BLR 11300 (Rev. 11/19/24)Page 2 of 2Printed 01/08/25

Section NumberCounty

DuPage

Local Public Agency

Village of Villa Park

The Following Local Roads And Streets Recurring Special Provisions Indicated By An "X" Are Applicable To This Contract And Are 
Included By Reference:

Local Roads And Streets Recurring Special Provisions

Check Sheet # Page No.

LRS 1 Reserved 173

LRS 2 Furnished Excavation 174

LRS 3 Work Zone Traffic Control Surveillance 175

LRS 4 Flaggers in Work Zones 176

LRS 5 Contract Claims 177

LRS 6 Bidding Requirements and Conditions for Contract Proposals 178

LRS 7 Bidding Requirements and Conditions for Material Proposals 184

LRS 8 Reserved 190

LRS 9 Bituminous Surface Treatments 191

LRS 10 Reserved 195

LRS 11 Employment Practices 196

LRS 12 Wages of Employees on Public Works 198

LRS 13 Selection of Labor 200

LRS 14 Paving Brick and Concrete Paver Pavements and Sidewalks 201

LRS 15 Partial Payments 204

LRS 16 Protests on Local Lettings 205

LRS 17 Substance Abuse Prevention Program 206

LRS 18 Multigrade Cold Mix Asphalt 207

LRS 19 Reflective Crack Control Treatment 208
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BDE SPECIAL PROVISIONS 
For the January 17 and March 7, 2025 Lettings 

 
The following special provisions indicated by a “check mark” are applicable to this contract and will be included by the Project 
Coordination and Implementation Section of the Bureau of Design & Environment (BDE).   
 
File Name #  Special Provision Title Effective Revised         
 80099 1  Accessible Pedestrian Signals (APS) April 1, 2003 Jan. 1, 2022 
 80274 2  Aggregate Subgrade Improvement April 1, 2012 April 1, 2022 
 80192 3  Automated Flagger Assistance Devices Jan. 1, 2008 April 1, 2023 
 80173 4  Bituminous Materials Cost Adjustments Nov. 2, 2006 Aug. 1, 2017 
 80426 5  Bituminous Surface Treatment with Fog Seal Jan. 1, 2020 Jan. 1, 2022 
* 80241 6  Bridge Demolition Debris July 1, 2009 
* 5053I 7  Building Removal Sept. 1, 1990 Aug. 1, 2022 
* 5026I 8  Building Removal with Asbestos Abatement Sept. 1, 1990 Aug. 1, 2022 
 80460 9  Cement, Finely Divided Minerals, Admixtures, Concrete, and Mortar Jan. 1, 2025  
 80384 10  Compensable Delay Costs June 2, 2017 April 1, 2019 
* 80198 11  Completion Date (via calendar days) April 1, 2008 
* 80199 12  Completion Date (via calendar days) Plus Working Days April 1, 2008 
 80461 13  Concrete Barrier Jan. 1, 2025 
 80453 14  Concrete Sealer Nov. 1, 2023  
 80261 15  Construction Air Quality – Diesel Retrofit June 1, 2010 Jan. 1, 2025 
* 80029 16  Disadvantaged Business Enterprise Participation Sept. 1, 2000 Mar. 2, 2019 
 80229 17  Fuel Cost Adjustment April 1, 2009 Aug. 1, 2017 
 80452 18  Full Lane Sealant Waterproofing System Nov. 1, 2023  
 80447 19  Grading and Shaping Ditches Jan. 1, 2023 
 80433 20  Green Preformed Thermoplastic Pavement Markings Jan. 1, 2021 Jan. 1, 2022 
 80456 21  Hot-Mix Asphalt Jan. 1, 2024 Jan. 1, 2025 
 80446 22  Hot-Mix Asphalt - Longitudinal Joint Sealant Nov. 1, 2022 Aug. 1, 2023 
 80438 23  Illinois Works Apprenticeship Initiative – State Funded Contracts June 2, 2021 April 2, 2024 
 80450 24  Mechanically Stabilized Earth Retaining Walls Aug. 1, 2023 
 80441 25  Performance Graded Asphalt Binder Jan. 1, 2023 
 80459 26  Preformed Plastic Pavement Marking June 2, 2024 
* 3426I 27  Railroad Protective Liability Insurance Dec. 1, 1986 Jan. 1, 2022 
 80455 28  Removal and Disposal of Regulated Substances Jan. 1, 2024 April 1, 2024 
 80445 29  Seeding Nov. 1, 2022 
 80457 30  Short Term and Temporary Pavement Markings April 1, 2024 April 2, 2024 
 80462 31  Sign Panels and Appurtenances Jan. 1, 2025 
 80448 32  Source of Supply and Quality Requirements Jan. 2, 2023 
 80340 33  Speed Display Trailer April 2, 2014 Jan. 1, 2022 
 80127 34  Steel Cost Adjustment April 2, 2004 Jan. 1, 2022 
 80397 35  Subcontractor and DBE Payment Reporting April 2, 2018 
 80391 36  Subcontractor Mobilization Payments Nov. 2, 2017 April 1, 2019 
 80437 37  Submission of Payroll Records April 1, 2021 Nov. 2, 2023 
 80435 38  Surface Testing of Pavements – IRI Jan. 1, 2021 Jan. 1, 2023 
* 20338 39  Training Special Provisions Oct. 15, 1975 Sept. 2, 2021 
 80429 40  Ultra-Thin Bonded Wearing Course April 1, 2020 Jan. 1, 2022 
 80439 41  Vehicle and Equipment Warning Lights Nov. 1, 2021 Nov. 1, 2022 
 80458 42  Waterproofing Membrane System Aug. 1, 2024 
 80302 43  Weekly DBE Trucking Reports June 2, 2012 Nov. 1, 2021 
 80454 44  Wood Sign Support Nov. 1, 2023  
 80427 45  Work Zone Traffic Control Devices Mar. 2, 2020 Jan. 1, 2025 
* 80071 46  Working Days Jan. 1, 2002 

 
Highlighted items indicate a new or revised special provision for the letting. 
 
An * indicates the special provision requires additional information from the designer, which needs to be submitted separately.  
The Project Coordination and Implementation Section will then include the information in the applicable special provision. 
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The following special provisions have been deleted from use. 
 
File Name Special Provision Title Effective Revised 

80449 Cement, Type IL Aug. 1, 2023  
80451 Portland Cement Concrete Aug. 1, 2023  

    
 
The following special provisions are in the 2025 Supplemental Specifications and Recurring Special Provisions. 
 
File Name Special Provision Title New Location(s) Effective Revised 

80434 Corrugated Plastic Pipe (Culvert and Storm 
Sewer) 

Articles 542.03, 550.03, 1040.03, 
1040.04(b), 1040.04(d) & 1040.08 

Jan. 1, 2021  

80443 High Tension Cable Median Barrier Removal Section 632 April 1, 2022  
80045 Material Transfer Device Articles 406.03, 406.06(f), 406.13(b), 

406.14 & 1102.02 
Nov 15, 1999 Jan. 1, 2022 

80410 Traffic Spotters Article 701.13 Jan. 1, 2019  
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CONSTRUCTION AIR QUALITY – DIESEL RETROFIT (BDE) 
 
Effective:  June 1, 2010 
Revised:  January 1, 2025 
 
The reduction of emissions of particulate matter (PM) for off-road equipment shall be 
accomplished by installing retrofit emission control devices.  The term “equipment” refers to diesel 
fuel powered devices rated at 50 hp and above, to be used on the jobsite in excess of seven 
calendar days over the course of the construction period on the jobsite (including rental 
equipment). 
 
Contractor and subcontractor diesel powered off-road equipment assigned to the contract shall 
be retrofitted according to the table below.   
 

Horsepower Range Model Year and Older 

50-99 2003 

100-299 2002 

300-599 2000 

600-749 2001 

750 and up 2005 

 
The retrofit emission control devices shall achieve a minimum PM emission reduction of 
50 percent and shall be: 
 

a) Included on the U.S. Environmental Protection Agency (USEPA) Verified Retrofit 
Technology List (https://www.epa.gov/verified-diesel-tech/verified-technologies-list-clean-
diesel),  
or verified by the California Air Resources Board (CARB) 
(http://www.arb.ca.gov/diesel/verdev/vt/cvt.htm); or 

 
b) Retrofitted with a non-verified diesel retrofit emission control device if verified retrofit 

emission control devices are not available for equipment proposed to be used on the 
project, and if the Contractor has obtained a performance certification from the retrofit 
device manufacturer that the emission control device provides a minimum PM emission 
reduction of 50 percent. 

 
Note: Large cranes (Crawler mounted cranes) which are responsible for critical lift operations are 
exempt from installing retrofit emission control devices if such devices adversely affect equipment 
operation. 
 
Diesel powered off-road equipment with engine ratings of 50 hp and above, which are unable to 
be retrofitted with verified emission control devices or if performance certifications are not 
available which will achieve a minimum 50 percent PM reduction, may be granted a waiver by the 
Department if documentation is provided showing good faith efforts were made by the Contractor 
to retrofit the equipment. 
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Construction shall not proceed until the Contractor submits a certified list of the diesel powered 
off-road equipment that will be used, and as necessary, retrofitted with emission control devices.  
The list(s) shall include (1) the equipment number, type, make, Contractor/rental company name; 
and (2) the emission control devices make, model, USEPA or CARB verification number, or 
performance certification from the retrofit device manufacturer.  Equipment reported as fitted with 
emissions control devices shall be made available to the Engineer for visual inspection of the 
device installation, prior to being used on the jobsite. 
 
The Contractor shall submit an updated list of retrofitted off-road construction equipment as 
retrofitted equipment changes or comes on to the jobsite.  The addition or deletion of any diesel 
powered equipment shall be included on the updated list. 
 
If any diesel powered off-road equipment is found to be in non-compliance with any portion of this 
special provision, the Engineer will issue the Contractor a diesel retrofit deficiency deduction. 
 
Any costs associated with retrofitting any diesel powered off-road equipment with emission control 
devices shall be considered as included in the contract unit prices bid for the various items of 
work involved and no additional compensation will be allowed.  The Contractor's compliance with 
this notice and any associated regulations shall not be grounds for a claim. 
 
Diesel Retrofit Deficiency Deduction 
 
When the Engineer determines that a diesel retrofit deficiency exists, a daily monetary deduction 
will be imposed for each calendar day or fraction thereof the deficiency continues to exist.  The 
calendar day(s) will begin when the time period for correction is exceeded and end with the 
Engineer's written acceptance of the correction.  The daily monetary deduction will be $1,000.00 
for each deficiency identified. 
 
The deficiency will be based on lack of diesel retrofit emissions control. 
 
If a Contractor accumulates three diesel retrofit deficiency deductions for the same piece of 
equipment in a contract period, the Contractor will be shutdown until the deficiency is corrected.  
Such a shutdown will not be grounds for any extension of the contract time, waiver of penalties, 
or be grounds for any claim. 
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GRADING AND SHAPING DITCHES (BDE) 
 
Effective:  January 1, 2023 
 
Delete the second paragraph of Article 214.03 of the Standard Specifications. 
 
Delete the second paragraph of Article 214.04 of the Standard Specifications. 
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HOT-MIX ASPHALT (BDE) 
 
Effective:  January 1, 2024 
Revised:  January 1, 2025 
 
Revise the first and second paragraphs of Articles 1030.06(c)(2) of the Standard Specifications 
to read: 
 

“ (2) Personnel. The Contractor shall provide a QC Manager who shall have overall 
responsibility and authority for quality control.  This individual shall maintain active 
certification as a Hot-Mix Asphalt Level II technician.  

 
In addition to the QC Manager, the Contractor shall provide sufficient personnel to 
perform the required visual inspections, sampling, testing, and documentation in a 
timely manner.  Mix designs shall be developed by personnel with an active 
certification as a Hot-Mix Asphalt Level III technician.  Technicians performing mix 
design testing and plant sampling/testing shall maintain active certification as a Hot-
Mix Asphalt Level I technician.  The Contractor may provide a technician trainee who 
has successfully completed the Department’s “Hot-Mix Asphalt Trainee Course” to 
assist in the activities completed by a Hot-Mix Asphalt Level I technician for a period 
of one year after the course completion date.  The Contractor may also provide a 
Gradation Technician who has successfully completed the Department's "Gradation 
Technician Course" to run gradation tests only under the supervision of a Hot-Mix 
Asphalt Level II Technician.  The Contractor shall provide a Hot-Mix Asphalt Density 
Tester who has successfully completed the Department's "Nuclear Density Testing” 
course to run all nuclear density tests on the job site.” 

 
Revise the second paragraph of Articles 1030.07(a)(11) and 1030.08(a)(9) of the Standard 
Specifications to read: 
 

“ When establishing the target density, the HMA maximum theoretical specific gravity 
(Gmm) will be based on the running average of four available Department test results 
for that project.  If less than four Gmm test results are available, an average of all 
available Department test results for that project will be used.  The initial Gmm will be 
the last available Department test result from a QMP project.  If there is no available 
Department test result from a QMP project, the Department mix design verification test 
result will be used as the initial Gmm.” 

 
Revise Article 1030.09(g)(2) of the Standard Specifications to read: 
 

“ (2) The Contractor shall complete split verification sample tests listed in the Limits of 
Precision table in Article 1030.09(h)(1).” 

In the Supplemental Specifications, replace the revision for the end of the third paragraph of 
Article 1030.09(h)(2) with the following: 
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“ When establishing the target density, the HMA maximum theoretical specific gravity 
(Gmm) will be the Department mix design verification test result.” 

 
Revise the tenth paragraph of Article 1030.10 of the Standard Specifications to read: 
 

“ Production is not required to stop after a test strip has been constructed.” 
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WORK ZONE TRAFFIC CONTROL DEVICES (BDE) 
 
Effective:  March 2, 2020 
Revised: January 1, 2025 
 
Add the following to Article 701.03 of the Standard Specifications: 
 

“ (q) Temporary Sign Supports  ................................................................................... 1106.02” 
 
Revise the third paragraph of Article 701.14 of the Standard Specifications to read: 
 

“ For temporary sign supports, the Contractor shall provide a FHWA eligibility letter for each 
device used on the contract.  The letter shall provide information for the set-up and use of the 
device as well as a detailed drawing of the device.  The signs shall be supported within 20 degrees 
of vertical.  Weights used to stabilize signs shall be attached to the sign support per the 
manufacturer’s specifications.” 
 
Revise the first paragraph of Article 701.15 of the Standard Specifications to read: 
 

“ 701.15 Traffic Control Devices.  For devices that must meet crashworthiness standards, 
the Contractor shall provide a manufacturer’s self-certification or a FHWA eligibility letter for each 
Category 1 device and a FHWA eligibility letter for each Category 2 and Category 3 device used 
on the contract.  The self-certification or letter shall provide information for the set-up and use of 
the device as well as a detailed drawing of the device.” 
 
Revise the first six paragraphs of Article 1106.02 of the Standard Specifications to read: 
 

“ 1106.02 Devices.  Work zone traffic control devices and combinations of devices shall meet 
crashworthiness standards for their respective categories.  The categories are as follows. 

 
Category 1 includes small, lightweight, channelizing and delineating devices that have been 

in common use for many years and are known to be crashworthy by crash testing of similar 
devices or years of demonstrable safe performance.  These include cones, tubular markers, 
plastic drums, and delineators, with no attachments (e.g. lights).  Category 1 devices shall be 
MASH compliant. 

 
Category 2 includes devices that are not expected to produce significant vehicular velocity 

change but may otherwise be hazardous.  These include vertical panels with lights, barricades, 
temporary sign supports, and Category 1 devices with attachments (e.g. drums with lights).  
Category 2 devices shall be MASH compliant.   

 
Category 3 includes devices that are expected to cause significant velocity changes or other 

potentially harmful reactions to impacting vehicles.  These include crash cushions (impact 
attenuators), truck mounted attenuators, and other devices not meeting the definitions of 
Category 1 or 2.  Category 3 devices manufactured after December 31, 2019 shall be MASH 
compliant.  Category 3 devices manufactured on or before December 31, 2019, and compliant 

NOT FOR BID



with NCHRP 350, may be used on contracts let before December 31, 2029.  Category 3 devices 
shall be crash tested for Test Level 3 or the test level specified. 

 
Category 4 includes portable or trailer-mounted devices such as sign supports, speed 

feedback displays, arrow boards, changeable message signs, temporary traffic signals, and area 
lighting supports.  It is preferable for Category 4 devices manufactured after December 31, 2019 
to be MASH-16 compliant; however, there are currently no crash tested devices in this category, 
so it remains exempt from the NCHRP 350 or MASH compliance requirement. 

 
For each type of device, when no more than one MASH compliant is available, an NCHRP 350 

compliant device may be used, even if manufactured after December 31, 2019.” 
 
Revise Articles 1106.02(g), 1106.02(k), and 1106.02(l) to read: 

 
“ (g) Truck Mounted/Trailer Mounted Attenuators.  The attenuator shall be approved for use at 

Test Level 3.  Test Level 2 may be used for normal posted speeds less than or equal to 
45 mph. 
 

(k) Temporary Water Filled Barrier.  The water filled barrier shall be a lightweight plastic shell 
designed to accept water ballast and be on the Department’s qualified product list. 
 
Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of 
the barrier as determined by acceptance testing; the configuration of the barrier in that 
test; and the vehicle weight, velocity, and angle of impact of the deflection test.  The 
Engineer shall be provided one copy of the shop drawings. 
 

(l) Movable Traffic Barrier.  The movable traffic barrier shall be on the Department’s qualified 
product list. 
 
Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of 
the barrier as determined by acceptance testing; the configuration of the barrier in that 
test; and the vehicle weight, velocity, and angle of impact of the deflection test.  The 
Engineer shall be provided one copy of the shop drawings.  The barrier shall be capable 
of being moved on and off the roadway on a daily basis.” 
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State of Illinois 
Department of Transportation 

Bureau of Local Roads and Streets 

SPECIAL PROVISION 
FOR 

INSURANCE 
 

Effective:  February 1, 2007 
Revised: August 1, 2007 

 
 

All references to Sections or Articles in this specification shall be construed to mean specific 
Section or Article of the Standard Specifications for Road and Bridge Construction, adopted by 
the Department of Transportation. 

 
The Contractor shall name the following entities as additional insured under the Contractor’s 

general liability insurance policy in accordance with Article 107.27: 
 

      

      

      

      

      

      

      
 

The entities listed above and their officers, employees, and agents shall be indemnified and 
held harmless in accordance with Article 107.26. 

Village of Villa Park

NOT FOR BID



LR 109  
Page 1 of 1 

 

State of Illinois 
Department of Transportation 

Bureau of Local Roads and Streets 

SPECIAL PROVISION 
FOR 

EQUIPMENT RENTAL RATES 

Effective: January 1, 2012 
 

All references to Sections or Articles in this specification shall be construed to mean a specific Section or 
Article of the Standard Specifications for Road and Bridge Construction, adopted by the Department of 
Transportation. 

Replace Article 109.04(b)(4) with the following: 

"(4) Equipment. For any machinery or special equipment (other than small tools) the use of which 
has been authorized by the Engineer, the Contractor will be paid according to the latest revision 
of “SCHEDULE OF AVERAGE ANNUAL EQUIPMENT OWNERSHIP EXPENSE” and latest 
index factor as issued by the Illinois Department of Transportation. The equipment should be of 
a type and size reasonably required to complete the extra work.” 

NOT FOR BID



DCEO DRAINAGE IMPROVEMENT PROJECT (VARIOUS LOCATIONS) 
VILLAGE OF VILLA PARK 

 

APPENDIX D 

DUPAGE COUNTY PREVAILING WAGE RATES 

  

NOT FOR BID



Overtime

Trade Title Rg Type C Base Foreman M-F Sa Su Hol H/W Pension Vac Trng
Other 
Ins

Add OT 
1.5x owed

Add OT 
2.0x owed

ASBESTOS ABT-GEN All ALL 50.15 51.15 1.5 1.5 2.0 2.0 17.71 16.92 0.00 0.91 0.00 0.00

ASBESTOS ABT-MEC All BLD 41.27 44.57 1.5 1.5 2.0 2.0 15.84 16.02 0.00 0.90 3.11 6.21

BOILERMAKER All BLD 55.76 60.77 2.0 2.0 2.0 2.0 6.97 26.44 0.00 3.34 1.95 0.00 38.26

BRICK MASON All BLD 52.06 57.27 1.5 1.5 2.0 2.0 12.70 24.54 0.00 1.24 0.00 3.99 7.98

CARPENTER All ALL 55.11 57.11 1.5 1.5 2.0 2.0 12.89 26.26 2.15 0.93 0.00 0.00 0.00

CEMENT MASON All ALL 52.00 54.00 2.0 1.5 2.0 2.0 17.81 23.00 0.00 1.15 2.00 4.00

CERAMIC TILE FINISHER All BLD 47.09 47.09 1.5 1.5 2.0 2.0 13.00 16.82 0.00 1.09 0.00 5.17 10.34

CERAMIC TILE LAYER All BLD 54.84 59.84 1.5 1.5 2.0 2.0 13.00 20.68 0.00 1.17 0.00 7.15 14.30

COMMUNICATION 
TECHNICIAN

All BLD 39.35 42.15 1.5 1.5 2.0 2.0 14.65 24.59 3.20 0.83 0.00 14.32 28.62

ELECTRIC PWR EQMT OP All ALL 50.82 69.34 1.5 1.5 2.0 2.0 7.25 14.22 0.00 1.52 1.52 8.63 17.26

ELECTRIC PWR GRNDMAN All ALL 39.04 69.34 1.5 1.5 2.0 2.0 7.25 10.93 0.00 1.17 1.17 6.63 13.27

ELECTRIC PWR LINEMAN All ALL 61.09 69.34 1.5 1.5 2.0 2.0 7.25 17.10 0.00 1.83 1.83 10.38 20.76

ELECTRIC PWR TRK DRV All ALL 40.46 69.34 1.5 1.5 2.0 2.0 7.25 11.33 0.00 1.21 1.21 6.87 13.75

ELECTRICIAN All BLD 47.16 51.41 1.5 1.5 2.0 2.0 14.65 28.19 7.36 1.20 18.39 36.76

ELEVATOR CONSTRUCTOR All BLD 67.84 76.32 2.0 2.0 2.0 2.0 16.18 20.96 5.42 0.75 0.00 0.00

FENCE ERECTOR NE ALL 51.00 53.00 1.5 1.5 2.0 2.0 13.74 18.32 0.00 0.75 0.00 0.00

GLAZIER All BLD 51.55 53.05 1.5 2.0 2.0 2.0 15.64 26.18 0.00 2.27 0.00 0.00 0.00

HEAT/FROST INSULATOR All BLD 55.02 58.32 1.5 1.5 2.0 2.0 15.84 19.01 0.00 0.90 4.60 9.20

IRON WORKER All ALL 59.26 62.76 2.0 2.0 2.0 2.0 18.30 26.31 0.00 0.49 0.00 0.00 0.00

LABORER All ALL 50.15 50.90 1.5 1.5 2.0 2.0 17.71 16.92 0.00 0.91 0.00 0.00

LATHER All ALL 55.11 57.11 1.5 1.5 2.0 2.0 12.89 26.26 2.15 0.93 0.00 0.00 0.00

MACHINIST All BLD 58.39 62.39 1.5 1.5 2.0 2.0 9.93 8.95 1.85 1.47 0.00 0.00

MARBLE FINISHER All ALL 39.50 53.55 1.5 1.5 2.0 2.0 12.70 22.32 0.00 0.73 0.00 2.88 5.76

MARBLE SETTER All BLD 51.00 56.10 1.5 1.5 2.0 2.0 12.70 24.01 0.00 0.92 0.00 3.73 7.45

MATERIAL TESTER I All ALL 40.15 1.5 1.5 2.0 2.0 17.71 16.92 0.00 0.91 0.00 0.00

MATERIALS TESTER II All ALL 45.15 1.5 1.5 2.0 2.0 17.71 16.92 0.00 0.91 0.00 0.00
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MILLWRIGHT All ALL 55.11 57.11 1.5 1.5 2.0 2.0 12.89 26.26 2.15 0.93 0.00 0.00 0.00

OPERATING ENGINEER All BLD 1 60.80 64.80 2.0 2.0 2.0 2.0 23.70 20.80 2.00 2.70 0.00 0.00 0.00

OPERATING ENGINEER All BLD 2 59.50 64.80 2.0 2.0 2.0 2.0 23.70 20.80 2.00 2.70 0.00 0.00 0.00

OPERATING ENGINEER All BLD 3 56.95 64.80 2.0 2.0 2.0 2.0 23.70 20.80 2.00 2.70 0.00 0.00 0.00

OPERATING ENGINEER All BLD 4 55.20 64.80 2.0 2.0 2.0 2.0 23.70 20.80 2.00 2.70 0.00 0.00 0.00

OPERATING ENGINEER All BLD 5 64.55 64.80 2.0 2.0 2.0 2.0 23.70 20.80 2.00 2.70 0.00 0.00 0.00

OPERATING ENGINEER All BLD 6 61.80 64.80 2.0 2.0 2.0 2.0 23.70 20.80 2.00 2.70 0.00 0.00 0.00

OPERATING ENGINEER All BLD 7 63.80 64.80 2.0 2.0 2.0 2.0 23.70 20.80 2.00 2.70 0.00 0.00 0.00

OPERATING ENGINEER All FLT 50.50 50.50 1.5 1.5 2.0 2.0 23.95 21.40 2.00 2.85 0.00 0.00 0.00

OPERATING ENGINEER All HWY 1 59.00 63.00 1.5 1.5 2.0 2.0 23.70 20.80 2.00 2.70 0.00 0.00 0.00

OPERATING ENGINEER All HWY 2 58.45 63.00 1.5 1.5 2.0 2.0 23.70 20.80 2.00 2.70 0.00 0.00 0.00

OPERATING ENGINEER All HWY 3 56.40 63.00 1.5 1.5 2.0 2.0 23.70 20.80 2.00 2.70 0.00 0.00 0.00

OPERATING ENGINEER All HWY 4 55.00 63.00 1.5 1.5 2.0 2.0 23.70 20.80 2.00 2.70 0.00 0.00 0.00

OPERATING ENGINEER All HWY 5 53.80 63.00 1.5 1.5 2.0 2.0 23.70 20.80 2.00 2.70 0.00 0.00 0.00

OPERATING ENGINEER All HWY 6 62.00 63.00 1.5 1.5 2.0 2.0 23.70 20.80 2.00 2.70 0.00 0.00 0.00

OPERATING ENGINEER All HWY 7 60.00 63.00 1.5 1.5 2.0 2.0 23.70 20.80 2.00 2.70 0.00 0.00 0.00

ORNAMENTAL IRON 
WORKER

All ALL 57.51 60.51 2.0 2.0 2.0 2.0 14.31 26.50 0.00 2.00 0.00 0.00 0.00

PAINTER All ALL 53.05 55.05 1.5 1.5 1.5 2.0 16.08 9.90 0.00 1.65 0.00 0.00 0.00

PAINTER - SIGNS All BLD 45.49 51.09 1.5 1.5 2.0 2.0 8.20 16.81 0.00 0.00 0.00 0.00 0.00

PILEDRIVER All ALL 55.11 57.11 1.5 1.5 2.0 2.0 12.89 26.26 2.15 0.93 0.00 0.00 0.00

PIPEFITTER All BLD 57.00 60.00 1.5 1.5 2.0 2.0 13.65 22.85 0.00 3.12 0.00 0.00 0.00

PLASTERER All BLD 52.00 55.12 1.5 1.5 2.0 2.0 12.70 24.23 0.00 1.18 0.00 4.22 8.43

PLUMBER All BLD 58.55 62.05 1.5 1.5 2.0 2.0 17.75 17.74 0.00 1.83 0.00 0.00

ROOFER All BLD 50.25 55.25 1.5 1.5 2.0 2.0 11.98 17.34 0.00 1.11 0.00 0.00 0.00

SHEETMETAL WORKER All BLD 56.35 60.86 1.5 1.5 2.0 2.0 15.41 19.83 0.00 1.79 2.62 0.00 0.00

SPRINKLER FITTER All BLD 60.10 62.85 1.5 1.5 2.0 2.0 14.95 19.30 0.00 1.10 0.00 0.00 0.00

STEEL ERECTOR All ALL 59.26 62.76 2.0 2.0 2.0 2.0 18.30 26.31 0.00 0.49 0.00 0.00 0.00

STONE MASON All BLD 52.06 57.27 1.5 1.5 2.0 2.0 12.70 24.54 0.00 1.24 0.00 3.99 7.98

SURVEY WORKER All BLD 56.50 57.50 1.5 1.5 2.0 2.0 17.75 14.15 0.00 1.49 0.00 0.00
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SURVEY WORKER All HWY 56.50 57.50 1.5 1.5 2.0 2.0 17.75 14.15 0.00 1.49 0.00 0.00

TERRAZZO FINISHER All BLD 48.94 48.94 1.5 1.5 2.0 2.0 13.00 18.42 0.00 1.11 0.00 4.22 8.44

TERRAZZO MECHANIC All BLD 52.85 56.35 1.5 1.5 2.0 2.0 13.00 19.81 0.00 1.15 0.00 4.47 8.94

TRAFFIC SAFETY WORKER I All HWY 42.10 43.70 1.5 1.5 2.0 2.0 11.11 9.81 0.00 1.05 0.00 0.00 0.00

TRAFFIC SAFETY WORKER II ALL HWY 43.10 44.70 1.5 1.5 2.0 2.0 11.11 9.81 0.00 1.05 0.00 0.00 0.00

TRUCK DRIVER All ALL 1 44.06 1.5 1.5 2.0 2.0 11.65 15.35 0.00 0.25 0.00 0.00 0.00

TRUCK DRIVER All ALL 2 44.21 1.5 1.5 2.0 2.0 11.65 15.35 0.00 0.25 0.00 0.00 0.00

TRUCK DRIVER All ALL 3 44.41 1.5 1.5 2.0 2.0 11.65 15.35 0.00 0.25 0.00 0.00 0.00

TRUCK DRIVER All ALL 4 44.61 1.5 1.5 2.0 2.0 11.65 15.35 0.00 0.25 0.00 0.00 0.00

TUCKPOINTER All BLD 51.53 52.53 1.5 1.5 2.0 2.0 10.05 22.66 0.00 1.15 0.00 0.00 0.00

Legend
Rg Region
Type Trade Type - All,Highway,Building,Floating,Oil & Chip,Rivers
C Class
Base Base Wage Rate
OT M-F Unless otherwise noted, OT pay is required for any hour greater than 8 worked each day, Mon through Fri. The number 
listed is the multiple of the base wage.
OT Sa Overtime pay required for every hour worked on Saturdays
OT Su Overtime pay required for every hour worked on Sundays
OT Hol Overtime pay required for every hour worked on Holidays
H/W Health/Welfare benefit
Vac Vacation
Trng Training
Other Ins Employer hourly cost for any other type(s) of insurance provided for benefit of worker.

Explanations DUPAGE COUNTY

IRON WORKERS AND FENCE ERECTOR (WEST) - West of Route 53.

The following list is considered as those days for which holiday rates of wages for work performed apply: New Years Day, 
Memorial Day, Fourth of July, Labor Day, Thanksgiving Day, Christmas Day and Veterans Day in some classifications/counties.  
Generally, any of these holidays which fall on a Sunday is celebrated on the following Monday.  This then makes work performed 
on that Monday payable at the appropriate overtime rate for holiday pay. Common practice in a given local may alter certain 
days of celebration.  If in doubt, please check with IDOL.

EXPLANATION OF CLASSES

DuPage County Prevailing Wage Rates posted on 12/16/2024
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ASBESTOS - GENERAL - removal of asbestos material/mold and hazardous materials from any place in a building, including 
mechanical systems where those mechanical systems are to be removed.  This includes the removal of asbestos materials/mold 
and hazardous materials from ductwork or pipes in a building when the building is to be demolished at the time or at some close 
future date.

ASBESTOS - MECHANICAL - removal of asbestos material from mechanical systems, such as pipes, ducts, and boilers, where the 
mechanical systems are to  remain.

TRAFFIC SAFETY Worker I

Traffic Safety Worker I - work associated with the delivery, installation, pick-up and servicing of safety devices during periods of 
roadway construction, including such work as set-up and maintenance of barricades, barrier wall reflectors, drums, cones, 
delineators, signs, crash attenuators, glare screen and other such items, and the layout and application or removal of conflicting 
and/or temporary roadway markings utilized to control traffic in construction zones, as well as flagging for these operations.

TRAFFIC SAFETY WORKER II

Work associated with the installation and removal of permanent pavement markings and/or pavement markers including both 
installations performed by hand and installations performed by truck.

CERAMIC TILE FINISHER

The grouting, cleaning, and polishing of all classes of tile, whether for interior or exterior purposes, all burned, glazed or unglazed 
products; all composition materials, granite tiles, warning detectable tiles, cement tiles, epoxy composite materials, pavers, glass, 
mosaics, fiberglass, and all substitute materials, for tile made in tile-like units; all mixtures in tile like form of cement, metals, and 
other materials that are for and intended for use as a finished floor surface, stair treads, promenade roofs, walks, walls, ceilings, 
swimming pools, and all other places where tile is to form a finished interior or exterior.  The mixing of all setting mortars 
including but not limited to thin-set mortars, epoxies, wall mud, and any other sand and cement mixtures or adhesives when 
used in the preparation, installation, repair, or maintenance of tile and/or similar materials. The handling and unloading of all 
sand, cement, lime, tile, fixtures, equipment, adhesives, or any other materials to be used in the preparation, installation, repair, or 
maintenance of tile and/or similar materials.  Ceramic Tile Finishers shall fill all joints and voids regardless of method on all tile 
work, particularly and especially after installation of said tile work.  Application of any and all protective coverings to all types of 
tile installations including, but not be limited to, all soap compounds, paper products, tapes, and all polyethylene coverings, 
plywood, masonite, cardboard, and any new type of products that may be used to protect tile installations, Blastrac equipment, 
and all floor scarifying equipment used in preparing floors to receive tile.  The clean up and removal of all waste and materials.  
All demolition of existing tile floors and walls to be re-tiled.

COMMUNICATIONS TECHNICIAN

Low voltage installation, maintenance and removal of telecommunication facilities (voice, sound, data and video) including 
telephone and data inside wire,  interconnect, terminal equipment, central offices, PABX, fiber optic cable and equipment, micro 
waves, V-SAT, bypass, CATV, WAN (wide area networks), LAN  (local area networks), and ISDN (integrated system digital network), 
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pulling of wire in raceways, but not the installation of raceways.

MARBLE FINISHER

Loading and unloading trucks, distribution of all materials (all stone, sand, etc.), stocking of floors with material, performing all 
rigging for heavy work, the handling of all material that may be needed for the installation of such materials, building of 
scaffolding, polishing if needed, patching, waxing of material if damaged, pointing up, caulking, grouting and cleaning of marble, 
holding water on diamond or Carborundum blade or saw for setters cutting, use of tub saw or any other saw needed for 
preparation of material, drilling of holes for wires that anchor material set by setters, mixing up of molding plaster for installation 
of material, mixing up thin set for the installation of material, mixing up of sand to cement for the installation of material and 
such other work as may be required in helping a Marble Setter in the handling of all material in the erection or installation of 
interior marble, slate, travertine, art marble, serpentine, alberene stone, blue stone, granite and other stones (meaning as to stone 
any foreign or domestic materials as are specified and used in building interiors and exteriors and customarily known as stone in 
the trade), carrara, sanionyx, vitrolite and similar opaque glass and the laying of all marble tile, terrazzo tile, slate tile and precast 
tile, steps, risers treads, base, or any other materials that may be used as substitutes for any of the aforementioned materials and 
which are used on interior and exterior which are installed in a similar manner.

MATERIAL TESTER I:  Hand coring and drilling for testing of materials; field inspection of uncured concrete and asphalt.

MATERIAL TESTER II:  Field inspection of welds, structural steel, fireproofing, masonry, soil, facade, reinforcing steel, formwork, 
cured concrete, and concrete and asphalt batch plants; adjusting proportions of bituminous mixtures.

OPERATING ENGINEER - BUILDING

Class 1. Asphalt Plant; Asphalt Spreader; Autograde; Backhoes with Caisson Attachment; Batch Plant; Benoto (requires Two 
Engineers); Boiler and Throttle Valve; Caisson Rigs; Central Redi-Mix Plant; Combination Back Hoe Front End-loader Machine; 
Compressor and Throttle Valve; Concrete Breaker (Truck Mounted); Concrete Conveyor; Concrete Conveyor (Truck Mounted); 
Concrete Paver Over 27E cu. ft; Concrete Paver 27E cu. ft. and Under: Concrete Placer; Concrete Placing Boom; Concrete Pump 
(Truck Mounted); Concrete Tower; Cranes, All; Cranes, Hammerhead; Cranes, (GCI and similar Type); Creter Crane; Spider Crane; 
Crusher, Stone, etc.; Derricks, All; Derricks, Traveling; Formless Curb and Gutter Machine; Grader, Elevating; Grouting Machines; 
Heavy Duty Self-Propelled Transporter or Prime Mover; Highlift Shovels or Front Endloader 2-1/4 yd. and over; Hoists, Elevators, 
outside type rack and pinion and similar machines; Hoists, One, Two and Three Drum; Hoists, Two Tugger One Floor; Hydraulic 
Backhoes; Hydraulic Boom Trucks; Hydro Vac (and similar equipment); Locomotives, All; Motor Patrol; Lubrication Technician; 
Manipulators; Pile Drivers and Skid Rig; Post Hole Digger; Pre-Stress Machine; Pump Cretes Dual Ram; Pump Cretes: Squeeze 
Cretes-Screw Type Pumps; Gypsum Bulker and Pump; Raised and Blind Hole Drill; Roto Mill Grinder; Scoops - Tractor Drawn; Slip-
Form Paver; Straddle Buggies; Operation of Tie Back Machine; Tournapull; Tractor with Boom and Side Boom; Trenching Machines.

Class 2. Boilers; Broom, All Power Propelled; Bulldozers; Concrete Mixer (Two Bag and Over); Conveyor, Portable; Forklift Trucks; 
Highlift Shovels or Front Endloaders under 2-1/4 yd.; Hoists, Automatic; Hoists, Inside Elevators; Hoists, Sewer Dragging Machine; 
Hoists, Tugger Single Drum; Laser Screed; Rock Drill (Self-Propelled); Rock Drill (Truck Mounted); Rollers, All; Steam Generators; 
Tractors, All; Tractor Drawn Vibratory Roller; Winch Trucks with "A" Frame.
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Class 3. Air Compressor; Combination Small Equipment Operator; Generators; Heaters, Mechanical; Hoists, Inside Elevators 
(remodeling or renovation work); Hydraulic Power Units (Pile Driving, Extracting, and Drilling); Pumps, over 3" (1 to 3 not to 
exceed a total of 300 ft.); Low Boys; Pumps, Well Points; Welding Machines (2 through 5); Winches, 4 Small Electric Drill Winches.

Class 4. Bobcats and/or other Skid Steer Loaders; Oilers; and Brick Forklift.

Class 5. Assistant Craft Foreman.

Class 6. Gradall.

Class 7. Mechanics; Welders.

 OPERATING ENGINEERS - HIGHWAY CONSTRUCTION

Class 1. Asphalt Plant; Asphalt Heater and Planer Combination; Asphalt Heater Scarfire; Asphalt Spreader; Autograder/GOMACO 
or other similar type machines: ABG Paver; Backhoes with Caisson Attachment; Ballast Regulator; Belt Loader; Caisson Rigs; Car 
Dumper; Central Redi-Mix Plant; Combination Backhoe Front Endloader Machine, (1 cu. yd. Backhoe Bucket or over or with 
attachments); Concrete Breaker (Truck Mounted); Concrete Conveyor; Concrete Paver over 27E cu. ft.; Concrete Placer; Concrete 
Tube Float; Cranes, all attachments; Cranes, Tower Cranes of all types: Creter Crane: Spider Crane; Crusher, Stone, etc.; Derricks, 
All; Derrick Boats; Derricks, Traveling; Dredges; Elevators, Outside type Rack & Pinion and Similar Machines; Formless Curb and 
Gutter Machine; Grader, Elevating; Grader, Motor Grader, Motor Patrol, Auto Patrol, Form Grader, Pull Grader, Subgrader; Guard 
Rail Post Driver Truck Mounted; Hoists, One, Two and Three Drum; Heavy Duty Self-Propelled Transporter or Prime Mover; 
Hydraulic Backhoes; Backhoes with shear attachments up to 40' of boom reach; Lubrication Technician; Manipulators; Mucking 
Machine; Pile Drivers and Skid Rig; Pre-Stress Machine; Pump Cretes Dual Ram; Rock Drill - Crawler or Skid Rig; Rock Drill - Truck 
Mounted; Rock/Track Tamper; Roto Mill Grinder; Slip-Form Paver; Snow Melters; Soil Test Drill Rig (Truck Mounted); Straddle 
Buggies; Hydraulic Telescoping Form (Tunnel); Operation of Tieback Machine;  Tractor Drawn Belt Loader; Tractor Drawn Belt 
Loader (with attached pusher - two engineers); Tractor with Boom; Tractaire with Attachments; Traffic Barrier Transfer Machine; 
Trenching; Truck Mounted Concrete Pump with Boom; Raised or Blind Hole Drills (Tunnel Shaft); Underground Boring and/or 
Mining Machines 5 ft. in diameter and over tunnel, etc; Underground Boring and/or Mining Machines under 5 ft. in diameter; 
Wheel Excavator; Widener (APSCO).

Class 2. Batch Plant; Bituminous Mixer; Boiler and Throttle Valve; Bulldozers; Car Loader Trailing Conveyors; Combination Backhoe 
Front Endloader Machine (Less than 1 cu. yd. Backhoe Bucket or over or with attachments); Compressor and Throttle Valve; 
Compressor, Common Receiver (3); Concrete Breaker or Hydro Hammer; Concrete Grinding Machine; Concrete Mixer or Paver 7S 
Series to and including 27 cu. ft.; Concrete Spreader; Concrete Curing Machine, Burlap Machine, Belting Machine and Sealing 
Machine; Concrete Wheel Saw; Conveyor Muck Cars (Haglund or Similar Type); Drills, All; Finishing Machine - Concrete; Highlift 
Shovels or Front Endloader; Hoist - Sewer Dragging Machine; Hydraulic Boom Trucks (All Attachments); Hydro-Blaster; Hydro 
Excavating (excluding hose work); Laser Screed; All Locomotives, Dinky; Off-Road Hauling Units (including articulating) Non Self-
Loading Ejection Dump; Pump Cretes: Squeeze Cretes - Screw Type Pumps, Gypsum Bulker and Pump; Roller, Asphalt; Rotary 
Snow Plows; Rototiller, Seaman, etc., self-propelled; Self-Propelled Compactor; Spreader - Chip - Stone, etc.; Scraper - Single/Twin 
Engine/Push and Pull; Scraper - Prime Mover in Tandem (Regardless of Size); Tractors pulling attachments, Sheeps Foot, Disc, 
Compactor, etc.; Tug Boats.
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Class 3. Boilers; Brooms, All Power Propelled; Cement Supply Tender; Compressor, Common Receiver (2); Concrete Mixer (Two 
Bag and Over); Conveyor, Portable; Farm-Type Tractors Used for Mowing, Seeding, etc.; Forklift Trucks; Grouting Machine; Hoists, 
Automatic; Hoists, All Elevators; Hoists, Tugger Single Drum; Jeep Diggers; Low Boys; Pipe Jacking Machines; Post-Hole Digger; 
Power Saw, Concrete Power Driven; Pug Mills; Rollers, other than Asphalt; Seed and Straw Blower; Steam Generators; Stump 
Machine; Winch Trucks with "A" Frame; Work Boats; Tamper-Form-Motor Driven.

Class 4. Air Compressor; Combination - Small Equipment Operator; Directional Boring Machine; Generators; Heaters, Mechanical; 
Hydraulic Power Unit (Pile Driving, Extracting, or Drilling); Light Plants, All (1 through 5); Pumps, over 3" (1 to 3 not to exceed a 
total of 300 ft.); Pumps, Well Points; Vacuum Trucks (excluding hose work); Welding Machines (2 through 5); Winches, 4 Small 
Electric Drill Winches.

Class 5. SkidSteer Loader (all); Brick Forklifts; Oilers.

Class 6. Field Mechanics and Field Welders

Class 7. Dowell Machine with Air Compressor; Gradall and machines of like nature.

OPERATING ENGINEER - FLOATING

Diver. Diver Wet Tender, Diver Tender, ROV Pilot, ROV Tender

TRUCK DRIVER - BUILDING, HEAVY AND HIGHWAY CONSTRUCTION

Class 1.  Two or three Axle Trucks.  A-frame Truck when used for transportation purposes; Air Compressors and Welding 
Machines, including those pulled by  cars, pick-up trucks and tractors; Ambulances; Batch Gate Lockers; Batch Hopperman; Car 
and Truck Washers; Carry-alls; Fork Lifts and Hoisters; Helpers;  Mechanics Helpers and Greasers; Oil Distributors 2-man 
operation; Pavement Breakers; Pole Trailer, up to 40 feet; Power Mower Tractors; Self-propelled Chip  Spreader; Skipman; Slurry 
Trucks, 2-man operation; Slurry Truck Conveyor Operation, 2 or 3 man; Teamsters; Unskilled Dumpman; and Truck Drivers 
hauling  warning lights, barricades, and portable toilets on the job site.

Class 2.  Four axle trucks; Dump Crets and Adgetors under 7 yards; Dumpsters, Track Trucks, Euclids, Hug Bottom Dump 
Turnapulls or Turnatrailers when pulling  other than self-loading equipment or similar equipment under 16 cubic yards; Mixer 
Trucks under 7 yeards; Ready-mix Plant Hopper Operator, and Winch Trucks,  2 Axles.

Class 3.  Five axle trucks; Dump Crets and Adgetors 7 yards and over; Dumpsters, Track Trucks, Euclids, Hug Bottom Dump 
Turnatrailers or turnapulls when  pulling other than self-loading equipment or similar equipment over 16 cubic yards; Explosives 
and/or Fission Material Trucks; Mixer Trucks 7 yards or over;  Mobile Cranes while in transit; Oil Distributors, 1-man operation; 
Pole Trailer, over 40 feet; Pole and Expandable Trailers hauling material over 50 feet long; Slurry trucks, 1-man operation; Winch 
trucks, 3 axles or more; Mechanic--Truck Welder and Truck Painter.

Class 4.  Six axle trucks; Dual-purpose vehicles, such as mounted crane trucks with hoist and accessories; Foreman; Master 
Mechanic; Self-loading equipment  like P.B. and trucks with scoops on the front.
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SURVEY WORKER 

Operates survey equipment (such as levels, transits, data collectors, GPS and robotic total stations) for the purpose of performing 
construction layout and/or grade checking.  

SURVEY FOREMAN

Operates survey equipment (such as levels, transits, data collectors, GPS and robotic total stations) for the purpose of performing 
construction layout and/or grade checking; oversees survey crew operations; and/or coordinates work of survey crews.  

 TERRAZZO FINISHER

The handling of sand, cement, marble chips, and all other materials that may be used by the Mosaic Terrazzo Mechanic, and the 
mixing, grinding, grouting, cleaning and sealing of all Marble, Mosaic, and Terrazzo work, floors, base, stairs, and wainscoting by 
hand or machine, and in addition, assisting and aiding Marble, Masonic, and Terrazzo Mechanics.

Other Classifications of Work:

For definitions of classifications not otherwise set out, the Department generally has on file such definitions which are available. If 
a task to be performed is not subject to one of the classifications of pay set out, the Department will  upon being contacted state 
which neighboring county has such a classification and provide such rate, such rate being deemed to exist by reference in this  
document.  If no neighboring county rate applies to the task, the Department shall undertake a special determination, such 
special determination  being then deemed to have existed under this determination.  If a project requires these, or any 
classification not listed, please contact IDOL at 217-782-1710 for  wage rates or clarifications.

LANDSCAPING

Landscaping work falls under the existing classifications for laborer, operating engineer and truck driver.  The work performed by 
landscape plantsman and  landscape laborer is covered by the existing classification of laborer.  The work performed by 
landscape operators (regardless of equipment used or its size) is  covered by the classifications of operating engineer.  The work 
performed by landscape truck drivers (regardless of size of truck driven) is covered by the  classifications of truck driver.

MATERIAL TESTER & MATERIAL TESTER/INSPECTOR I AND II

Notwithstanding the difference in the classification title, the classification entitled "Material Tester I" involves the same job duties 
as the classification entitled "Material Tester/Inspector I". Likewise, the classification entitled "Material Tester II" involves the same 
job duties as the classification entitled "Material Tester/Inspector II".
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GENERAL NOTES

"ILLINOIS URBAN MANUAL," LATEST EDITIONi.

LATEST EDITION

"MANUAL OF TEST PROCEDURES FOR MATERIALS,"h.

LATEST EDITION.

SEWAGE WORKS," AS PUBLISHED BY THE IEPA, 

ILLINOIS RECOMMENDED STANDARDS FOR g.

PUBLISHED BY THE IEPA," LATEST EDITION.

SEWER MAIN CONSTRUCTION IN ILLINOIS AS 

"STANDARD SPECIFICATIONS FOR WATER AND f.

FOR STREETS AND HIGHWAYS," LATEST EDITION.

"MANUAL ON UNIFORM TRAFFIC CONTROL DEVICESe.

THE ILLINOIS ACCESSIBILITY CODE.d.

STANDARDS OF THE VILLAGE OF VILLA PARK. 

THE LATEST EDITIONS OF THE MUNICIPAL CODE ANDc.

SPECIAL PROVISIONS," AS PREPARED BY IDOT, LATEST EDITION.

"SUPPLEMENTAL SPECIFICATIONS AND RECURRINGb.

BY IDOT, LATEST EDITION.

BRIDGE CONSTRUCTION IN ILLINOIS," AS PREPARED

"STANDARD SPECIFICATIONS FOR ROAD AND a.

MADE A PART HEREOF: 

SHALL BE IN ACCORDANCE WITH THE FOLLOWING SPECIFICATIONS WHICH ARE HEREBY

EXCEPT WHERE MODIFIED BY THE CONTRACT DOCUMENTS, ALL WORK PROPOSED HEREON8.

ARE HEREIN INCORPORATED BY REFERENCE.

ALL APPLICABLE PROVISIONS OF THE CURRENT OCCUPATIONAL SAFETY AND HEALTH ACT7.

 

STATE OR VILLAGE PROPERTY WITHOUT PRIOR WRITTEN PERMISSION OF THE VILLAGE. 

THE CONTRACTOR WILL NOT BE PERMITTED TO SET UP A YARD OR FIELD OFFICE ON6.

THE CONTRACT AND NO ADDITIONAL COMPENSATION WILL BE ALLOWED.  

SEPARATELY BUT SHALL BE CONSIDERED AS INCLUDED IN THE UNIT BID PRICES OF

AND/OR TEMPORARY BRACING OR SUPPORT OF UTILITIES WILL NOT BE PAID FOR 

TEMPORARY BRACING OR SUPPORT OF THE UTILITIES IS REQUIRED. THE PROTECTION 

COORDINATE WITH THE ENGINEER AND UTILITY COMPANY IF IT IS DETERMINED THAT 

UTILITIES, SEWERS AND MAINS WHICH WILL REMAIN IN SERVICE. THE CONTRACTOR SHALL 

CONTRACTOR SHALL TAKE ADEQUATE MEASURES TO PREVENT THE UNDERMINING OF 

AND APPURTENANCES THAT MUST BE KEPT IN OPERATION. IN PARTICULAR, THE 

MEASURES REQUIRED TO MAINTAIN AND PROTECT EXISTING UTILITIES, SEWERS, MAINS

THE CONTRACTOR SHALL USE ALL NECESSARY PRECAUTIONARY AND PROTECTIVE5.  

THE CONTRACTOR'S EXPENSE.

ANY DAMAGE TO EXISTING UTILITIES SHALL BE REPAIRED BY THE UTILITY COMPANY AT4.

ENGINEER IMMEDIATELY. 

CONSTRUCTION. ANY DISCREPANCIES FROM THE PLANS SHALL BE REPORTED TO THE 

IMPACTED BY THE PROPOSED WORK PRIOR TO ORDERING MATERIAL OR BEGINNING 

AND ELEVATIONS OF EXISTING UTILITY LINES AND STRUCTURES THAT MAY BE 

IT SHALL BE THE CONTRACTOR'S RESPONSIBILITY TO FIELD CHECK ALL DIMENSIONS 3.

 

OF WORK.

THE VILLAGE OF VILLA PARK FOR FIELD LOCATIONS OF BURIED UTILITIES 48 HOURS IN ADVANCE

BEFORE STARTING ANY EXCAVATION, THE CONTRACTOR SHALL CALL "JULIE" AND2.

BY THE CONTRACTOR.

NOT PRESENTLY KNOWN. THE EXACT LOCATIONS AND ELEVATIONS ARE TO BE VERIFIED

APPROXIMATE ONLY. THERE MAY BE OTHER FACILITIES, THE EXISTENCE OF WHICH ARE

AND RECORDS. THEREFORE, THEIR LOCATIONS AND ELEVATIONS MUST BE CONSIDERED 

FACILITIES SHOWN ON THESE DRAWINGS HAVE BEEN PLOTTED FROM AVAILABLE SURVEYS

ALL EXISTING TOPOGRAPHY, UNDERGROUND UTILITIES, STRUCTURES AND ASSOCIATED1.

ELECTRIC CABLE TV

TELEPHONE WATER AND SEWER

GAS

GENERAL NOTES GENERAL NOTES (CONTD.)

DRAWINGS.

FOR THICKNESS OF PROPOSED PAVING (ROADS, WALKS, DRIVES, ETC.) OR TOPSOIL AS INDICATED ON 

PROPOSED ELEVATIONS INDICATE FINISHED CONDITIONS. FOR ROUGH GRADING ELEVATIONS ALLOW 20.

ASPHALT JOINTS FOR BINDER COURSES ARE TO BE STAGGERED.19.

 

ALL CURB RADII REFER TO EDGE OF PAVMENT UNLESS OTHERWISE NOTED.    18.

SPECIFICATIONS IN MATERIALS AND WORKMANSHIP AND AT THE CONTRACTOR'S EXPENSE.

BE REPLACED PROMPTLY IN CONFORMANCE WITH THE MUNICIPALITY OR IDOT STANDARD 

STREET PAVING AND CURBS TO REMAIN SHALL BE PROTECTED FROM DAMAGE. IF DAMAGED, IT SHALL 17.

 

AFTER 3:00 P.M. ON THE DAY PRECEDING A HOLIDAY OR A WEEKEND.

NO HOLES ARE TO BE LEFT OPEN IN THE PAVEMENT OR PARKWAY OVER A HOLIDAY, WEEKEND OR 16.

OFF-SITE DUMP SITE AT THEIR OWN EXPENSE.

CONTRACTOR AT THEIR OWN EXPENSE. THE CONTRACTOR SHALL BE RESPONSIBLE FOR PROVIDING AN 

REMOVED PAVEMENT, SIDEWALK, CURB AND GUTTER, ETC. SHALL BE DISPOSED OF BY THE 15.

OF THE SAW CUT SHALL BE INCLUDED IN THE COST OF ITEM BEING REMOVED.

ALONG LIMITS OF PROPOSED REMOVAL BEFORE COMMENCEMENT OF PAVEMENT REMOVAL. THE COST 

ALL EXISTING PAVEMENT OR CONCRETE CURB AND GUTTER TO BE REMOVED SHALL BE SAWCUT 14.

APPROXIMATE AND SHOULD BE VERIFIED PRIOR TO THE COMMENCEMENT OF WORK.

ALL PROPOSED AND EXISTING LOCATIONS, ELEVATIONS OF UTILITIES, AND IMPROVEMENTS ARE 13.

CONSTRUCTION OPERATIONS, UNLESS OTHERWISE NOTED ON PLANS.

AT ALL TIMES DURING 

       

CONTRACTOR SHALL MAINTAIN ACCESS TO ALL PROPERTIES AND SIDE ROADS 12.

CONSTRUCTION, EXCEPT WHERE NEW WORK IS SHOWN. 

CONTRACTOR SHALL BE RETURNED TO THE STATE IT WAS FOUND PRIOR TO NEW

OF THE AREAS OUTSIDE THE R.O.W. LINE OR CONSTRUCTION LIMIT LINE IMPACTED BY OPERATIONS11.

CONSTRUCTION AND AT ALL TIMES DURING CONSTRUCTION.

LATEST REVISION DATE ON THE JOB SITE PRIOR TO THE START OF

THE CONTRACTOR IS RESPONSIBLE FOR HAVING A SET OF "APPROVED" ENGINEERING PLANS WITH THE 10.

ACCORDANCE WITH THE CONTRACT DOCUMENTS AND SPECIFICATIONS.

RESPONSIBLE FOR EXECUTION OF HIS/HER WORK IN 

PROGRAMS OR ANY SAFETY PRECAUTIONS USED BY THE CONTRACTOR. THE CONTRACTOR IS SOLELY 

METHODS, TECHNIQUES, SEQUENCES OR PROCEDURES, TIME OF PERFORMANCE, 

THE ENGINEER AND VILLAGE OF VILLA PARK ARE NOT RESPONSIBLE FOR THE CONSTRUCTION MEANS, 9.

IDOT DISTRICT ONE STANDARDS

TYPICAL PAVEMENT MARKINGSTC-13

VILLAGE STANDARDS

TYPICAL PAVEMENT CROSS-SECTIONSTREET - 07

TYPICAL DRIVEWAY APPROACHSTREET - 03

KOR-N-TEE CONNECTIONSTORM - 21

INLET TYPE "A"STORM - 15

CATCH BASIN TYPE "C"STORM - 01

STANDARD MANHOLESANITARY - 05

PIPE INSTALLATIONSANITARY - 03 

COMBINATION CONCRETE CURB AND GUTTERROAD - 02 

SHALL BE PROTECTED AND ALL DRIVEWAYS SHALL BE OPEN. 

WITH FLAGGERS. THE ROAD SHALL BE OPEN TO ONE-WAY TRAFFIC AT THE END OF THE DAY. THE HOLE 

THE AREA THE CONTRACTOR SHALL BE INSTALLING SEWERS SHALL USE HIGHWAY STANDARD 701501 28.

701901, AND AS SHOWN IN THE PLANS.

WORK ZONE SIGNING AND STRIPING SHALL BE DONE IN ACCORDANCE WITH IDOT STANDARD 701501, 28.

TRAFFIC CONTROL AND PROTECTION SPECIAL.

REINSTALLED ONCE THE PROJECT IS COMPLETE AND IS INCLUDED IN THE CONTRACT PRICE FOR 

OR SHALL BE REPLACED IN KIND AT THE EXPENSE OF THE CONTRACTOR. SIGNS ARE TO BE 

REQUIERED TO BE RELOCATED. ALL SIGNAGE SHALL BE KEPT IN THE CONDITION IT WAS REMOVED IN, 

SIGNAGE SHOWN ON THE MOT PLANS THAT ARE IN CONFLICT WITH EXISTING SIGNAGE WILL BE 27.

CONTRACT.

ALL TRAFFIC CONTROL DEVICES SHALL BE MAINTAINED THROUGH THE COMPLETION OF THE 26.

5:00PM, UNLESS OTHERWISE ALLOWED BY THE ENGINEER.

THE CONTRACTOR SHALL PERFORM ALL WORK BETWEEN THE WEEKDAY HOURS OF 7:00AM AND 25.

SPECIAL.

SIGNS SHALL BE INCLUDED IN THE CONTRACT PRICE FOR TRAFFIC CONTROL AND PROTECTION, 

THE COST OF SUPPLYING, ERECTING, AND MAINTAINING TRAFFIC CONTROL DEVICES, LIGHTS, AND 24.

THE MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES, LATEST EDITION. 

EDITION, AND ALL SIGNS SHALL BE IN ACCORDANCE WITH IDOT STANDARD SPECIFICATIONS, LATEST23.

DEVICES."

WORK SHALL BE DONE IN ACCORDANCE WITH IDOT "MANUAL ON UNIFORM TRAFFIC CONTROL 

ACCORDANCE WITH ARTICLE 107.14 OF THE IDOT STANDARD SPECIFICATIONS. ALL TRAFFIC CONTROL 

DURING ALL PHASES OF CONSTRUCTION. BARRICADES AND WARNING SIGNS SHALL BE PROVIDED IN 

SIGNS, TRAFFIC CONTROL DEVICES AND WARNING DEVICES TO INFORM AND PROTECT THE PUBLIC 

THE CONTRACTOR SHALL BE RESPONSIBLE FOR THE INSTALLATION AND MAINTENANCE OF ADEQUATE 22.

MAINTENANCE OF TRAFFIC NOTES AND PROTECTION SECTION 701 OF THE STANDARD SPECIFICATIONS.

TRAFFIC CONTROL AND PROTECTION SHALL BE PERFORMED IN ACCORDANCE WITH THE 21.

IDOT HIGHWAY STANDARDS

TRAFFIC CONTROL DEVICES701901-09

URBAN LANE CLOSURE, 2L, 2W, UNDIVIDED701501-06

FRAME AND GRATE TYPE 11604051-04

FRAMES AND LIDS TYPE 1604001-05

CATCH BASIN TYPE A602001-02

TEMPORARY EROSION CONTROL SYSTEMS280001-07

MISCELLANEOUS DETAILS

P.C.C. SIDEWALK, 5 INCH

CLEANOUT DETAIL

CLASS D PATCHES, SPECIAL (ROADWAYS)

CLASS C PATCHES, SPECIAL (ROADWAYS)

REMOVALS AND PAVING NOTES

MAINTENANCE OF TRAFFIC NOTES

DRAINAGE NOTES

WITH AN INLET FILTER FOR THE DURATION OF CONSTRUCTION. 

ALL OPEN-LID DRAINAGE STRUCTURES WITHIN THE VICINITY OF THE WORK AREA SHALL BE FITTED 39.

THE COST OF THE UTILITY BEING INSTALLED.

STORM SEWER OPERATIONS. THE COST OF COMPLIANCE WITH THE ABOVE, SHALL BE INCLUDED IN 

DEWATERING TRENCH EXCAVATIONS AS WELL AS SHORING TRENCH WALLS DURING UTILITY AND 

THE CONTRACTOR SHALL FURNISH ALL LABOR, EQUIPMENT AND MATERIAL NECESSARY FOR 38.

PROVIDE TRENCH BACKFILL IN ACCORDANCE WITH IDOT SPECIFICATIONS.37.

STRUCTURES SHALL BE INCLUDED IN THE COST OF THE DRAINAGE STRUCTURE BEING INSTALLED.

THE COST OF MAKING EXISTING STORM SEWER CONNECTIONS TO PROPOSED DRAINAGE 36.

CONFORM TO ASTM D-2241. JOINT SPECIFICATIONS SHALL MEET ASTM D-3212. 

COMFORMANCE WITH IDOT STANDARD SPECIFICATIONS DETERMINATION FOR PIPE CLASS AND 

ALL POLYVINYL CHLORIDE (PVC) PIPE SHALL BE 6-INCH TO 15-INCH DIAMETER SDR 26 IN 35.

CLASS AND CONFORM TO ASTM C-76. JOINT SPECIFICATIONS SHALL MEET ASTM C-443.

CONCRETE PIPE IN CONFORMANCE WITH IDOT STANDARD SPECIFICATIONS DETERMINATION FOR PIPE 

UNLESS OTHERWISE INDICATED ON THE PLANS, STORM SEWER PIPE SHALL BE REINFORCED 34.

LOCATED, AS PART OF THE STRUCTURE COST.

STRUCTURES SHALL BE ADJUSTED TO THE FINAL ELEVATIONS OF THE AREAS IN WHICH THEY ARE 

DETERMINING THE APPROXIMATE OVERALL HEIGHT OF EACH STRUCTURE. FRAMES ON ALL NEW 

TOP OF FRAME ("RIM") ELEVATIONS GIVEN ON THE PLANS ARE ONLY TO ASSIST THE CONTRACTOR IN 33.

GIVEN AT THE EDGE OF PAVEMENT.

OFFSETS AND TOP OF FRAME OR LID ELEVATIONS FOR STRUCTURES LOCATED IN THE GUTTER ARE 32.

TO THE SATISFACTION OF THE ENGINEER.

REPAIRED OR REPLACED BY THE CONTRACTOR AT THEIR EXPENSE. THIS WORK SHALL BE PERFORMED 

ANY EXISTING DRAINAGE FACILITIES DISTURBED OR DAMAGED DURING CONSTRUCTION SHALL BE 31.

COST OF THE CONTRACT.

SHALL BE REMOVED AT THE CLOSE OF EACH WORKING DAY.  THIS WORK SHALL BE INCLUDED IN THE 

DITCHES ETC., SUCH THAT THE NATURAL FLOW LINE OF WATER IS OBSTRUCTED, THE LOOSE MATERIAL 

WHENEVER LOOSE MATERIAL IS DEPOSITED IN THE FLOW LINE OF GUTTERS, DRAINAGE STRUCTURES, 30.

DIRECTED BY ENGINEER.

PROJECT LIMITS. ALL STORM FLOW MUST BE MAINTAINED AT ALL TIMES, UNLESS OTHERWISE 

DURING CONSTRUCTION, THE CONTRACTOR SHALL MAINTAIN ALL SURFACE DRAINAGE WITHIN THE 29. 

(224) 229-5862

OAK BROOK, IL 60523

2001 YORK ROAD

MARTHA GIERAS

COMCAST CABLE COMMUNICATIONS

(630) 573-5789

OAK BROOK, IL 60523

1000 COMMERCE DRIVE, FLOOR 1

KARI MARTIN

AT&T

(630) 388-2362

NAPERVILLE, IL 60563

1844 FERRY RD.

NICOR GAS

(630) 576-7094

OAKBROOK TERRACE, IL 60181

2 LINCOLN CENTER

COMMONWEALTH EDISON

(630) 834-8505

VILLA PARK, IL 60181

11 WEST HOME AVENUE

KEVIN MANTELS

VILLAGE OF VILLA PARK
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Woodridge, IL 60517

7325 Janes Avenue

V3 Companies

VILLA PARK ILLINOIS

15DUPAGE

XXXX

9/25/2024

JDH

LRY

LRY

*

*

*

*

*

*

*

*

*

SQ YD  

EACH   

FOOT   

EACH   

EACH   

FOOT   

SQ FT  

SQ YD 

SQ FT

SQ FT 

SQ YD  

SQ YD

SQ YD  

EACH   

EACH   

SQ YD  

ACRE 

FOOT

SQ YD

CU YD  

CU YD  

CU YD  

HOT-MIX ASPHALT DRIVEWAY PAVEMENT, 4"

CLEANOUTS

ABANDON AND FILL EXISTING STORM SEWER

INLETS TO BE RECONSTRUCTED

MANHOLES TO BE RECONSTRUCTED

STORM SEWER REMOVAL  18"

SIDEWALK REMOVAL

DRIVEWAY PAVEMENT REMOVAL

DETECTABLE WARNINGS

PORTLAND CEMENT CONCRETE SIDEWALK 5 INCH

AGGREGATE BASE COURSE, TYPE B  6"

FILTER FABRIC

STONE RIPRAP, CLASS A3

INLET FILTERS

INLET AND PIPE PROTECTION

EROSION CONTROL BLANKET

SEEDING, CLASS  4A

GRADING AND SHAPING DITCHES

TOPSOIL FURNISH AND PLACE,  4"

TRENCH BACKFILL

REMOVAL AND DISPOSAL OF UNSUITABLE MATERIAL

EARTH EXCAVATION

354

46

1

968

0.20

407

968

229

258

93

40

2

1

49

1,580

93

10

1,580

93

7

1,004

25

180

25

20

180

25

6

76

1

1

4

50

118

1

40

2

2

49

1,727

118

20

1,727

118

354

46

17

1

968

0.20

407

968

1,130

229

258

QUANTITY
DITCH 

ELLSWORTH 

UNITITEMPROVISION

SPECIAL 

QUANTITY
RIDGE RD

QUANTITY
VERMONT ST

THIRD AVE AND 

QUANTITY
YALE AVE 

QUANTITY
TOTAL 

BASE BID ALT BID #1 ALT BID #2

NOT FOR BID
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XXXX
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JDH

LRY

LRY

QUANTITY
DITCH 

ELLSWORTH 

UNITITEMPROVISION

SPECIAL 

QUANTITY
RIDGE RD

QUANTITY
VERMONT ST

THIRD AVE AND 

QUANTITY
YALE AVE 

QUANTITY
TOTAL 

BASE BID ALT BID #1 ALT BID #2

*

*

*

*

*

*

*

*

*

*

*

*

*

*

*

*

*

*

*

*
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FOOT   

FOOT   

FOOT   

FOOT   

FOOT   

FOOT   

EACH   

EACH   

EACH   

EACH   

EACH   

EACH   

SQ YD  

FOOT   

SQ YD  

SQ YD  

SQ YD  

SQ YD  

EACH   

SQ YD  

EACH   

FOOT   

EACH   

EACH   

FOOT   

STORM SEWERS, RCP, 12"

STORM SEWERS, PVC, 15" (SDR 26, ASTM D-2241)

STORM SEWERS, PVC, 12" (SDR 26, ASTM D-2241)

STORM SEWERS, PVC, 10" (SDR 26, ASTM D-2241)

STORM SEWERS, PVC, 8" (SDR 26, ASTM D-2241)

STORM SEWERS, PVC, 6" (SDR 26, ASTM D-2241)

FRAMES AND GRATES, TYPE 11

FRAMES AND LIDS, TYPE 1

MANHOLE, TYPE A, 4' DIAMETER

CATCH BASIN, TYPE A, 4' DIAMETER

CATCH BASIN, TYPE C, 2' DIAMETER

INLET, TYPE A, 2' DIAMETER

PARKWAY RESTORATION

CONCRETE CURB AND GUTTER REMOVAL AND REPLACEMENT

CLASS D PATCHES, SPECIAL

CLASS C PATCHES, SPECIAL

AGGREGATE BASE (CA-1), 8" DEPTH

ROUNDED RIVER ROCK (1"-1.5" NOMINAL DIA.), 4" DEPTH

12" X 12" NDS YARD DRAIN WITH GRATE

HOT-MIX ASPHALT DRIVEWAY PAVEMENT, 4"

CLEANOUTS

ABANDON AND FILL EXISTING STORM SEWER

INLETS TO BE RECONSTRUCTED

MANHOLES TO BE RECONSTRUCTED

STORM SEWER REMOVAL  18"

220

220

688

158

35

3

4

3

3

1

394

286

433

3

93

40

2

1

49

38

98

1

1

136

44

20

3

25

204

8

10

1

1

1

1

18

13

107

1

1

161

688

242

8

10

133

5

5

3

3

3

1

548

327

540

20

220

220

6

118

1

40

2

2

49

NOT FOR BID
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JDH

LRY

LRY

QUANTITY
DITCH 
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THIRD AVE AND 
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TOTAL 
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*

*

*

*

*

*

*

*
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*

DOLLAR

TGAL

TGAL

LSUM

LSUM

LSUM

EACH   

FOOT   

FOOT   

FOOT   

FOOT   

FOOT   

FOOT   

CONTINGENCY ALLOWANCE

WATER USAGE DEDUCTION

WATER USAGE CREDIT

PRE-CONSTRUCTION VIDEO RECORDING

CONSTRUCTION LAYOUT

TRAFFIC CONTROL AND PROTECTION (SPECIAL)

CONCRETE BULKHEAD

STORM SEWERS, RCP, 12"

STORM SEWERS, PVC, 15" (SDR 26, ASTM D-2241)

STORM SEWERS, PVC, 12" (SDR 26, ASTM D-2241)

STORM SEWERS, PVC, 10" (SDR 26, ASTM D-2241)

STORM SEWERS, PVC, 8" (SDR 26, ASTM D-2241)

STORM SEWERS, PVC, 6" (SDR 26, ASTM D-2241)

15,000

15

15

1

1

1

15,000

15

15

1

1

1

2

688

158

35

5,000

5

5

1

1

1

38

98

5,000

5

5

1

1

1

204

8

10

40,000

40

40

4

4

4

2

161

688

242

8

10

133
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G
V

G
V

E
ME
M

W
V

G
V

G
V

V
P

V
PV

P

IE = 678.10

12" FES

T/VALVE = 677.18

RIM = 681.08

WATER VALVE VAULT #107

IE N/S 12" = 677.92

RIM = 681.00

STM MH #103

IE E/W/S 10" = 668.20

RIM = 681.20

SAN MH #104

IE E/W/S 10" = 668.20

RIM = 681.20

SAN MH #104

IE = 679.60

18" FES

681.04

678.57

679.04

680.96
679.38

680.82679.03

681.62

678.58

681.58

IE = 680.12

8" PVC DRAIN OUTLET

IE = 679.64

8" PVC DRAIN OUTLET

683.60

681.92
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9/25/2024

JDH

LRY

LRY

EX 8" WATERMAIN

14'-19'
VARIES

2'

EX 8" SANITARY MAIN

E
X

 R
O

W

EX GROUND

GRADING DITCH

PR SHAPING AND 

(EAST PARKING LOT)

EXISTING PAVEMENT

(WEST PARKING LOT)

EXISTING PAVEMENT

(5% SLOPE & VARIES)

5' MIN. SHELF FROM EX PAVEMENT 

FILTER FABRIC LINED TRENCH

8" DEPTH COMPACTED AGGREGATE BASE (CA-1)

4" DEPTH ROUNDED RIVER ROCK (1"-1.5" DIA.)

DITCH BOTTOM TREATMENT:

(ALL DISTURBED AREAS WITHIN ROW)

SEEDING, CLASS 4A

TOPSOIL FURNISH AND PLACE, 4"3:1 MAXIMUM

DITCH SLOPES

6'

PR DITCH CENTERLINE

12' 2'

N
O

R
T

H
 A

V
E

S
C

H
IL

L
E

R
 S

T

ELLSWORTH AVE

OUTLETS

MAINTAIN POSITIVE DRAINAGE FROM ALL

BEGIN SHAPING AND GRADING DITCH

DITCH BOTTOM = 678.10

AND SHAPING

END DITCH GRADING 

67
9.
38

67
9.
16

67
8.
94

67
8.
72

67
8.
50

67
8.
28

(SEE CROSS SECTION FOR DETAILS)

PR DITCH BOTTOM CENTERLINE

EX DITCH CENTERLINE

1
9
'

1
4
'

1
4
'

LOOKING NORTH

ELLSWORTH DITCH CROSS SECTION

187

165

231

968 SQ YD

(TYP ALL DISTURBED AREAS)

SEEDING, CLASS 4A

TOPSOIL FURNISH AND PLACE, 4"

220 SQ YD

(SEE DETAIL BELOW)

6' WIDTH DITCH BOTTOM TREATMENT

AROUND EXISTING FLARED END SECTION

INLET AND PIPE PROTECTION

POLES DURING CONSTRUCTION

FOR PROTECTION OF EX UTILITY 

COORDINATE WITH PRIVATE UTILITY

46 SQ YD

(PLACED NEAR OUTLETS)

STONE RIPRAP, CLASS A3

EX SPOT GRADE (TYP)

PR DITCH GRADE (TYP)

CONSTRUCTION ACTIVITIES.

ALL EXISTING UTILITY LOCATIONS AND DEPTHS SHALL BE LOCATED AND VERIFIED PRIOR TO3.

EXISTING DITCH. THIS MATERIAL SHALL BE  COMPACTED IN ORDER TO FORM A STABLE SLOPE.

SUITABLE EXCAVATED EARTH MATERIAL FROM THE NEW DITCH LOCATION MAY BE USED TO FILL THE 2.

THE CONTRACTOR.

ALL DEBRIS, BRANCHES, AND ORGANIC MATERIAL SHALL BE REMOVED AND DISPOSED OF OFFSITE BY 1.

ELLSWORTH DITCH CONSTRUCTION NOTES:

1"=20

0 20

SCALE

40 60

FEET

1 1

REGRADING PLAN

ELLSWORTH DITCH 

1'=20"

6

NOT FOR BID



W

W

WV

IE SW/NE/NW = 712.31

RIM = 717.31

SAN MH #204

IE SW/E = 711.33

RIM = 716.83

SAN MH #257

7
1
7
.1
9

717.04

717.11

717.05

717.05

717.08

717.02

717.33

717.47

717.49

717.03

717.07

716.62

716.46

717.08

716.98

716.87

716.12

717.24

717.21

716.89

716.92

716.88

716.96
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JDH

LRY

LRY

RI
D

G
E 

RD

R
O

Y
 D

R

INV = 714.05

RIM = 717.05

TYPE 1 FRAME & OL

INSTALL 2' CATCH BASIN, TYPE C

ST 1-1

31 LF @ 1.00%

12" RCP STORM SEWER

INV E/NW = 713.74

INV NE = 710.81

RIM = 717.01

TYPE 11 FRAME & GRATE

INSTALL 4' CB, TYPE A

ST 1-2

INV SE = 714.69

INV SW/NE = 710.29

RIM = 717.00

TYPE 11 FRAME & GRATE

INSTALL 4' CB, TYPE A

ST 1-4

INV = 709.05

RIM = 716.87±

TYPE 1 FRAME & CL

INSTALL 4' MH, TYPE A

ST 1-8

87 LF @ 0.60%

12" RCP STORM SEWER

120 LF @ 0.60%

12" RCP STORM SEWER

319 LF @ 0.60%

12" RCP STORM SEWER

86 LF @ 0.60%

12" RCP STORM SEWER

INV S = 714.97

INV NE/SW = 709.77

RIM = 716.98

TYPE 11 FRAME & GRATE

INSTALL 4' CB, TYPE A

ST 1-6

(TYP)

PER VILLAGE DETAILS (MATCH EX MATERIAL)

REMOVE AND REPLACE DRIVEWAY 

270 LF

CONC. CURB AND GUTTER

REMOVE AND REPLACE

645

639

637

631

627

621

620626

630

634

638

15 LF @ 1.00%

6" PVC STORM SEWER

INV =715.24±

RIM = 716.24±

DRAIN WITH GRATE

12" X 12" NDS YARD 

ST 1-3

INV = 714.79±

RIM = 715.79±

DRAIN WITH GRATE

12" X 12" NDS YARD 

ST 1-5

10 LF @ 1.00%

6" PVC STORM SEWER

10 LF @ 1.00%

6" PVC STORM SEWER

INV = 715.07±

RIM = 716.07±

DRAIN WITH GRATE

12" X 12" NDS YARD 

ST 1-7

1,491 SQ FT

4' WIDTH SEE DETAILS

PCC SIDEWALK REMOVAL AND REPLACEMENT

EROSION CONTROL BLANKET. THIS WORK WILL BE PAID FOR AS "PARKWAY RESTORATION".

ALL DISTURBED PARKWAY TURF SHALL BE RESTORED WITH A MIMIMUM OF 4" TOPSOIL, GRASS SEED, AND 5.

A MINIMUM 2% SLOPE FROM THE LOWEST SIDEWALK, DRIVEWAY, OR BACK OF CURB ELEVATION.

POSITIVE DRAINAGE TO THE YARD DRAIN INLET. THE DRAIN INLET SHALL BE SET AT AN ELEVATION THAT WILL ACHIEVE  

ALL PARKWAYS WITH PROPOSED YARD DRAINS (ADDRESS #639 THROUGH #631) SHALL BE RE-GRADED TO PROVIDE 4.

CROSS SLOPE OF 1.5%, AND PROVIDE POSITIVE DRAINAGE TOWARD THE PARKWAY AND/OR STREET.

THE PROPOSED SIDWALK ELEVATIONS SHALL MATCH EXISTING GROUND AT THE BACK OF SIDEWALK, SHALL HAVE A MAX3.

FIELD BY THE CONTRACTOR. 

LOCATIONS OF PROPOSED STRUCTURES ARE APPROXIMATE AND THE EXACT LOCATION SHALL BE DETERMINED IN THE2.

ACTIVITIES.

ALL EXISTING UTILITY LOCATIONS AND DEPTHS SHALL BE LOCATED AND/OR VERIFIED PRIOR TO CONSTRUCTION 1.

RIDGE ROAD DRAINAGE CONSTRUCTION NOTES:

GUTTER REPLACEMENT

END CONC. CURB AND 

 GUTTER REPLACEMENT

BEGIN CONC. CURB AND

GUTTER REPLACEMENT (SEE DETAILS)

3' WIDTH ADJACENT TO CURB AND

HMA ROADWAY PAVEMENT PATCH

5' WIDTH (SEE DETAILS)

HMA ROADWAY PAVEMENT PATCH

1"=20

0 20

SCALE

40 60

FEET

1 2

DRAINAGE IMPROVEMENTS

RIDGE ROAD

1'=20"

7

M
A

T
C

H
L

IN
E

 S
E

E
 S

H
E

E
T

 2
 O

F
 2
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WV

GV

IE N/S = 711.86

RIM = 714.91

INLET #253

IE N/S = 711.18

RIM = 714.71

INLET #252

IE N/E 12"/18" = 710.86

RIM = 714.81

STM MH #248

IE E 18" = UNK

IE W 18" = 711.24

RIM = 714.14

INLET #247

IE S = UNK

IE W 18" = 708.51 

IE E 18" = 705.16

RIM = 714.16

STM MH #245

IE N 10" = 710.94

RIM = 713.39

INLET #246

IE W 10" = 710.37

IE N/S 10" = 710.07

RIM = 715.77

INLET #254

FILLED W/ WATER

RIM = 715.22

WVV #251

UNABLE TO OPEN

RIM = 714.58

SAN MH #249

N/S T/PIPE 10" = 708.56

RIM = 714.26

WVV#250

716.12
715.35
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JDH

LRY

LRY

RIDGE RD

RIDGE RD
W

E
S

T
M

O
R

E
 A

V
E

INV NW, SW = 710.82

INV S, W = 707.14

RIM = 715.10±

TYPE 1 FRAME & CL

INSTALL 4' MH, TYPE A

ST 1-11

319 LF @ 0.60%

12" RCP STORM SEWER

INV E = 705.31

INV N = 706.47

INV W = 710.76

RIM = 714.24±

TYPE 1 FRAME & CL

INSTALL 4' MH, TYPE A

ST 1-12

PR IE W = 705.16

RECONSTRUCT MANHOLE

ST 1-13

49 LF @ 0.30%

 (WM QUALITY) STORM SEWER

15" PVC SDR 26 ASTM D2241

T/PIPE = 709.67±

APPROX. INV = 708.60±

EX 10" SANITARY

T/PR STORM = 706.44

B/PIPE = 707.29±

APPROX. T/PIPE = 708.46±

AND/OR BRACE AS NECESSARY)

EX 10" WATER (CONTRACTOR SHALL PROTECT 

AND REINSTALLED BY OTHERS

EXISTING SIGNS TO BE REMOVED 

112 LF @ 0.60%

 (WM QUALITY) STORM SEWER

15" PVC SDR 26 ASTM D2241

617 611

605

604

641

701

709

718

616

 AND GUTTER, 14 LF

REMOVE & REPLACE CURB

PR IE SE = 711.09

RECONSTRUCT INLET

ST 1-9

 AND GUTTER, 14 LF

REMOVE & REPLACE CURB

PR IE NW = 711.00

RECONSTRUCT INLET

ST 1-10

EX INLET #253 TO EX INLET #252

12" STROM SEWER PIPE FROM 

ABANDON AND FILL EXISTING

CONC. CURB AND GUTTER, 10 LF

REMOVE AND REPLACE

7 LF

CONC. CURB AND GUTTER

REMOVE AND REPLACE

PER IDOT STANDARD 424001-11)

(CURB RAMPS SHALL BE INSTALLED 

DETECTABLE WARNINGS, 10 SQ FT

REPLACEMENT, 80 SQ FT

PCC SIDEWALK REMOVAL AND 

27 LF @ 1.00%

12" RCP STORM SEWER

18 LF @ 1.00%

12" RCP STORM SEWER

ADJUST STRUCTURE #247

TO PROPOSED MANHOLE

EXISTING PIPE TO BE CONNECTED 

49 LF

REMOVAL, 18" 

STORM SEWER 

T/PR STORM = 708.24

B/PIPE = 709.45±

APPROX. T/PIPE = 710.22±

AND/OR BRACE AS NECESSARY)

EX 8" WATER (CONTRACTOR SHALL PROTECT 

(ONE BULKHEAD NORTH OF MH #248)

(ONE BULKHEAD SOUTH INLET #252)

 EACH END OF ABANDONED 12" PIPE.

INSTALL A CONCRETE BULKHEAD AT

5' WIDTH (SEE DETAILS)

HMA ROADWAY PAVEMENT PATCH

FROM EXIST EOP (SEE DETAILS)

5' WIDTH MINIMUM AND VARIES

HMA ROADWAY PAVEMENT PATCH

16 LF

CONC. CURB AND GUTTER

REMOVE AND REPLACE

1"=20

0 20

SCALE

40 60

FEET

2 2

DRAINAGE IMPROVEMENTS

RIDGE ROAD

1'=20"
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RIM = 709.28

INLET #224

INV N/S = UNK

INV E/W = 698.64

RIM = 709.43±

STM MH #223

INV = 705.70

RIM = 709.05

INLET #222

N/S T/PIPE = 705.73

RIM = 709.25

WVV #221

IE N/S = 696.45

RIM = 709.45

SAN MH #228
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VERMONT ST

3
R

D
 A

V
E

INV = 707.17

RIM = 708.17

DRAIN WITH GRATE

12" X 12" NDS YARD 

ST 2-2

INV = 706.66

RIM = 708.24

DRAIN WITH GRATE

12" X 12" NDS YARD 

ST 2-3

CONNECTION REQUIREMENTS)

(SEE VILLAGE DETAILS FOR 

PR 10" INV = 699.90

APPROX. EX INV = 698.40

EX 48" STORM SEWER

BLIND CONNECTION TO 

51 LF @ 1.00%

6" PVC STORM SEWER

15 LF @ 1.00%

6" PVC STORM SEWER

38 LF @ 1.00%

12" PVC STORM SEWER

INV N = 704.40

INV NE = 706.82

INV SE = 706.51

RIM = 708.40±

TYPE 11 FRAME & GRATE

INSTALL 2' CATCH BASIN, TYPE C

ST 2-1

BY OTHERS

PARKWAY TREE TO BE REMOVED

407

413

417

416

414

645 645

408

32 LF @ 1.00%

6" PVC STORM SEWER

25 SQ YD

PER VILLAGE DETAIL "STREET-03"

REMOVE AND REPLACE DRIVEWAY APRON

20 SQ YD 

5' WIDTH SEE DETAILS

PCC ROADWAY PAVEMENT PATCH

INV = 707.14

RIM = 708.14

DRAIN WITH GRATE

12" X 12" NDS YARD 

ST 2-4

44 LF

REMOVAL AND REPLACEMENT

CONCRETE CURB AND GUTTER 

PER IDOT STANDARD 424001-11)

(CURB RAMPS SHALL BE INSTALLED 

DETECTABLE WARNINGS, 20 SQ FT

REPLACEMENT, 180 SQ FT

PCC SIDEWALK REMOVAL AND 

AND REINSTALLED BY OTHERS

EXISTING SIGNS TO BE REMOVED 

EROSION CONTROL BLANKET. THIS WORK WILL BE PAID FOR AS "PARKWAY RESTORATION".

ALL DISTURBED PARKWAY TURF SHALL BE RESTORED WITH A MIMIMUM OF 4" TOPSOIL, GRASS SEED, AND 5.

A MINIMUM 2% SLOPE FROM THE LOWEST SIDEWALK, DRIVEWAY, OR BACK OF CURB ELEVATION.

POSITIVE DRAINAGE TO THE YARD DRAIN INLET. THE DRAIN INLET SHALL BE SET AT AN ELEVATION THAT WILL ACHIEVE  

ALL PARKWAYS WITH PROPOSED YARD DRAINS (ADDRESS #413 & #417) SHALL BE RE-GRADED TO PROVIDE 4.

CROSS SLOPE OF 1.5%, AND PROVIDE POSITIVE DRAINAGE TOWARD THE PARKWAY AND/OR STREET.

THE PROPOSED SIDWALK ELEVATIONS SHALL MATCH EXISTING GROUND AT THE BACK OF SIDEWALK, SHALL HAVE A MAX3.

FIELD BY THE CONTRACTOR. 

LOCATIONS OF PROPOSED STRUCTURES ARE APPROXIMATE AND THE EXACT LOCATION SHALL BE DETERMINED IN THE2.

ACTIVITIES.

ALL EXISTING UTILITY LOCATIONS AND DEPTHS SHALL BE LOCATED AND/OR VERIFIED PRIOR TO CONSTRUCTION 1.

THIRD AND VERMONT DRAINAGE CONSTRUCTION NOTES:

1"=20

0 20

SCALE

40 60

FEET

1 1

DRAINAGE IMPROVEMENTS

THIRD AVENUE AND VERMONT STREET

1'=20"

9

NOT FOR BID



W
V

W

W

W

IE SE = 694.62

RIM = 697.22

INLET #229

UNABLE TO OPEN

RIM = 709.43

SAN MH #230

IE SW 10" = 694.12

RIM = 696.62

INLET #231

IE NE/NW = 693.70

IE S = 693.55

RIM = 697.25

STM MH #232
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S
C

H
O

O
L
 S

T

YALE AVE

204 LF @ 0.20%

12" PVC STORM SEWER

PR INV N = 693.55

MAINTAIN ALL EXISTING PIPES

RECONSTRUCT MANHOLE

ST 3-1

143
147

205

209

213

219

225

229

5
'

5
'

4
'

13'

9
'

INV NE = 694.01±

INV S = 693.96±

RIM = 695.86±

TYPE 1 FRAME & CL

INSTALL 2' INLET, TYPE A

ST 3-2

INV = 694.09±

RIM = 695.76±

TYPE 11 FRAME & GRATE

INSTALL 2' CATCH BASIN, TYPE C

ST 3-3
107 SQ YD 

4' WIDTH SEE DETAILS

HMA ROADWAY PAVEMENT PATCH

13 LF

REMOVAL AND REPLACEMENT

CONCRETE CURB AND GUTTER 

8 LF @ 1.00%

10" PVC STORM SEWER

FOR FUTURE CONNECTION

(SEE DETAILS) CAP STUB TO EAST

PR STORM SEWER CLEANOUT

10 LF @ 0.20%

8" PVC STORM SEWER

EROSION CONTROL BLANKET. THIS WORK WILL BE PAID FOR AS "PARKWAY RESTORATION".

ALL DISTURBED PARKWAY TURF SHALL BE RESTORED WITH A MIMIMUM OF 4" TOPSOIL, GRASS SEED, AND 4.

CROSS SLOPE OF 1.5%, AND PROVIDE POSITIVE DRAINAGE TOWARD THE PARKWAY AND/OR STREET.

THE PROPOSED SIDWALK ELEVATIONS SHALL MATCH EXISTING GROUND AT THE BACK OF SIDEWALK, SHALL HAVE A MAX3.

FIELD BY THE CONTRACTOR. 

LOCATIONS OF PROPOSED STRUCTURES ARE APPROXIMATE AND THE EXACT LOCATION SHALL BE DETERMINED IN THE2.

ACTIVITIES.

ALL EXISTING UTILITY LOCATIONS AND DEPTHS SHALL BE LOCATED AND/OR VERIFIED PRIOR TO CONSTRUCTION 1.

YALE AVENUE DRAINAGE CONSTRUCTION NOTES:

1"=20

0 20

SCALE

40 60

FEET

1 1

DRAINAGE IMPROVEMENTS

205 S. YALE AVENUE

1'=20"

10
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(ROADWAYS)
CLASS D PATCHES, SPECIAL

A B

D

E

A

A FULL DEPTH SAWCUT REMOVE EXISTING PAVEMENT AND REPLACE WITH:

 

B

 

C

 

D

 

E

C

12"12"

IN EXCAVATED TRENCH

COMPACTED TRENCH BACKFILL 

PAVEMENT

EXISTING

"CLASS D PATCHES, SPECIAL" SHALL INCLUDE ITEMS A, B, C, AND D LISTED ABOVE.3.

COMPACTED TO MEET IDOT SPECIFICATIONS.

ALL TRENCH BACKFILL AND AGGREGATE BASE COURSE SHALL BE PLACED AND 2.

PROVIDE TRENCH BACKFILL TO THE SUBGRADE OF THE EXISTING PAVEMENT.1.

NOTES:

COMPACTED TRENCH BACKFILL, SEE DETAIL.

HOT MIX ASPHALT SURFACE COURSE, IL MIX "D", N50 - 2.0"

HOT MIX ASPHALT BINDER COURSE, IL 19.0, N50 - 4.0"

AGGREGATE BASE COURSE, TYPE B, 6"

(ROADWAYS)
CLASS C PATCHES, SPECIAL

A B

C

D

A

A FULL DEPTH SAWCUT REMOVE EXISTING PAVEMENT AND REPLACE WITH:

 

B

 

C

 

D

 

12"12"

IN EXCAVATED TRENCH

COMPACTED TRENCH BACKFILL 

PAVEMENT

EXISTING

"CLASS C PATCHES, SPECIAL" SHALL INCLUDE ITEMS A, B, AND C LISTED ABOVE.3.

COMPACTED TO MEET IDOT SPECIFICATIONS.

ALL TRENCH BACKFILL AND AGGREGATE BASE COURSE SHALL BE PLACED AND 2.

PROVIDE TRENCH BACKFILL TO THE SUBGRADE OF THE EXISTING PAVEMENT.1.

NOTES:

PORTLAND CEMENT CONCRETE PAVEMENT - 8.0"

AGGREGATE BASE COURSE, TYPE B, 6"

COMPACTED TRENCH BACKFILL, SEE DETAIL.

P.C.C. SIDEWALK, 5 INCH

A

A PORTLAND CEMENT CONCRETE SIDEWALK - 5"

 

B

B

GROUND

EXISTING

SHALL BE BARRICADED OR BACKFILLED WITHIN 24 HOURS. 

WHEN FORMS ARE REMOVED FROM THE SIDEWALK EITHER THE SIDEWALK5.

SIDEWALK.  

DRIVEWAYS, DRIVEWAYS SHALL BE SAWCUT AT THE LIMITS OF THE PROPOSED 

IN LOCATIONS WHERE SIDEWALK IS REMOVED AND REPLACED THROUGH 4. 

CONCRETE OR HOT-MIX ASPHALT DRIVEWAY.

THICKNESS SHALL BE INCREASED TO 6" WHERE SIDEWALK IS ADJACENT TO A 3.

INCIDENTAL TO P.C.C SIDEWALK, 5 INCH.

LL REQUIRED EARTH EXCAVATION TO CONSTRUCT SIDEWALKS SHALL BEA2.

CROSS SLOPES OF ALL SIDEWALKS MUST NOT EXCEED 2.0%.1.

NOTES:

(INCLUDED IN THE COST OF PCC SIDEWALK)
AGGREGATE BASE COURSE, TYPE B - 4" 

4' - 0"

2 5

12CONSTRUCTION DETAILS

CLEANOUT DETAIL

FLOW DIRECTION

PVC RISER PIPE

PVC CLEANOUT AND CAP

PVC TEE CONNECTION

PVC CONNECTION TO ROADWAY 

CONNECTION
FOR FUTURE PRIVATE DRAIN 

CAP THE STUB END OF TEE

NOT FOR BID
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